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Kennedy Space Center Public Visitor Program

The National Aeronauticsand Space Administration(NASA) invites you to submit a
proposal for the performance of the Spaceport USA (SUSA) Concession Agreement.

The selected Concessionerwill be required to man_igeand operate the Public Visitor
Program (PVP), to maintain the existing SUSA facilities, systems and equipment,and to
participate in the conceptionand developmentof new PVP capabilities. NASA will
provide certain property and services for the Concessioner's use; otherwise, the PVP will
be financially self-supporting. The Concessionerwill be granted the right to conduct

....... income producing activities including but not limited to the selling of food, souvenirs, tour
tickets and theater tickets. The Concessioner will be required to provide nonrevenue
producing services and to pay the expenses of the PVP. The Government in no way
guarantees that the Concessionerwill profit financially from PVP operations.

Offerors m'eencouraged to propose innovations, improvements, and enhancements to the
management, development, operations, organization,and staffingaspects of the
requirements stated in this Prospectus.

The time and date for receipt of proposals is on or before close of business, 4:30 p.m.,
Eastern Daylight Time, October 3, 1994. Specific instructionsfor delivery of handcarried
offers and the use of commercial couriers are given in Enclosure 3, paragraph J of the
Prospectus.

A Preproposal Conference is scheduled for Friday, August 12, 1994, at 8:30 a.m., in the
Spaceport Theater located at Spaceport USA. Details are contained in Enclosure 3,
Paragraph C, Preproposal Conference. The Preproposal Conference question form is
attached hereto. Offerors are encouraged to submit completed question forms to be
received at KSC three (3) days prior to the conference so answers can be provided at the
Preproposal Conference. Questions may be submitted during the conference,although
answers may not be provided the day of the conference. All questions received and the
Governme,nt's responses will be published in an amendment to the Prospectus and

.... furnished to all prospective offerors.

Offerors are requested to promptly acknowledge receipt of this Prospectus on the attached
KSC Form 8-262NS and advise whether your company intends to submit a proposal.



Your proposal must be signed by an official authorizedto bind the company and shall
contain a statement to the effect that the offer is firmfor a period of 180days from the
closing date indicated above. You must provide the companyname and complete address,
including street, city, county, state, zip code, and theData UniversalNumbering System
(DUNS)number applicable to that name and address.

The Prospectus does not commit theGovernment to award a Concession Agreement, nor
does it obligate the Government to pay for any cost incurred in preparation and submittal
of proposals, or in anticipationof a Concession Agreement. The Governmentreserves the
right to reject any and all proposals shouldsuch actionbe in the best interest of the
Government.

The attachments to this Prospectus, listed in the main Table of Contents,are an integral
part hereof. If you fail to receive any part of the Prospectus,promptly notifyBob Pirkle,
SEB-SUSA, phone (407)867-8340. The total number of pages in the Prospectus can be
found at the end of the main Table of Contents.

Linda L. Rogers c_
Director, Procurement
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.... NASA/JOHN F. KENNEDY SPACE CENTER, FL : +
i

PRE-PROPOSAL CONFERENCE
SPACEPORT USA CONCESSION AGREEMENT

(PROSPECTUS NO. 10-94-0019)

PRE-PROPOSAL CONFERENCE WRITTENQUESTIONS

Name

(Optiorml)

CompaJay Represented

(Optional)

QUESTION: (Whenreferring to a specific document,cite the documentand page
number involved. If your question cannot be completedin the space
provided below,you mayContinuethe questionon plain bond. However,
only one question may be askedon each form.)

ANSWER: •

NAME QF PERSON PREPARING ANSWER:

APPROVALS:
LegalConcurrence

Chairman, SUSA Source Evaluation Board ContractingOfficer, SUSA Source
Evaluation Board

This Form may be handcarried to the SUSA Pre-proposaIConference. However, offerorsare
i encouraged to submit the form at least 3 days in advance of the Conference to:

Mr. Bob R. PirkJe; Mail Code: SEB-SUSA; Bldg. M6-785; Kennedy Space Center, FL 32899



F_DSPECTUS
NO.10,94-0019

THE
KENNEDY SPACE CENTER
PUBLIC VISITOR PROGRAM

AT

,_._ Spaceport USA

July29, 1994

Q
: NationalAeronauticsand
, SpaceAdministration

JohnF,KennedySpaceCenter

KennedySpaceCenter,Florida32899



PROSPECTUS

• TABLE OF CONTENTS

Cover Letter

Table of Contents ....... ....1....

Acronyms.................................................... 7

Enclosure 1 - The Kennedy Space Center Public
Visitor Program............................. ii

Table of Contents......................................13
Part I - Background....................................15

A. Introduction.................................. 15
B. Mission and Objectives........................ 15
C Overview of Kennedy Space Center.............. 16
D. PVP Origins...................................16
E. Growth and Development 19
F. Future,.......................................18

Part II - General Discussion of Requirements........... 19

Enclosure 2 - Statement of Work ............................. 25
Table of Contents...................................... 27
Section 1 - Project Management......................... 35
Section 2 - Program Support............................ 45
Section 3 - Goods and Services......................... 59
Section 4 - Tour Operations............................ 71
Section 5 - Development................................ 87
Section 6 - Maintenance................................103

Appendix
i. Reporting Requirements Documents..............121
2. Reference Documents List......................147
3. Custodial cleaning Standards, Classes

and Frequencies 153
4. Tires and Tire,Replacement Standards..........159

Enclosure 3 - Instructions to Offerors......................161
Table of Contents......................................163
Part I - Important Notices.............................165

A. Point of Correspondence.......................165
B. Qualification of Offerors.....................165
C. Preproposal Conference........................165
D. Preparation of Proposal Instructions
- and Submission. 166
E. Innovation, Improvements and Enhancements.....169
F. Alternate Proposals............................170
G. Unnecessarily Elaborate Proposals.............170

J....... H. Reservation oflRights.........................170
I. Treatment of Proposal Data ....................170

0001



J. Hand-Carried Offers and Use of Commercial
Couriers..................._......................171

K. Late Submissions, Modifications, and ......
Withdrawals of proposals....................172 {

L. Amendments to Solicitations...................173
M. False Statement Notice........................173
N. Representations and Certifications.............173
O. Disposal of Unsuccessful Proposals............173
P. Security Classification.......................174
Q. Site Visit....................................174
R. Availability of Specifications and

Standards...................................174
S. Major Subcontract..............................174

Part II - Form and Content of Proposals................177
A. Executive Summary Instructions (Volume I).....177
B. Mission Suitability Proposal Instructions.....178
C. Mission Suitability - Technica! Proposal

Instructions (Volume II)....................178
D. Mission Suitability - Management Proposal

Instructions (Volume III)...................182
E. Staffing Plan Instructions (Volume IV)........196
F. Financia! Proposal Instructions

(Volume V)..................................202
"--G. Relevant Experience and Past Performance

Proposal Instructions (Volume VI)...........243
H. Other Considerations Proposal Instructions

(Volume VII)................................246

Part III- Representations and Certifications,.........249
A. Taxpayer Identification.......................249
B. Certification Regarding Debarment,

Suspension, Proposed Debarment, and
Other Responsibility Matters................250

C. Authorized Negotiators........................252
D. Type of Business Organization..................252
E. Previous Contracts and Compliance Reports.....252
F. Affirmative Action Compliance.................252
,G. Clean Air and Water Certification............,253
H. Certification Regarding a Drug-Free

Workplace. 253
I. Certificate of Independent Financial

Determination......!........................253
J. Requirement for Certificate of

Procurement Integrity........................254
K. Organizational Conflicts of Interest

Certificate - Marketing Consultants.........257
L. Certificate Regarding Financial

Condition...................................258

{\

0002



Enclosure 4 - Evaluation of Offers and Award of
_ Agreement...................................261 ....

Table of Contents......................................263
A. Selection Process.............................265
B. Evaluation of Option..........................265
C. Evaluation Factors............................266
D. Pre-Award Survey...........................•...270

• E. Mission Suitability Factor, Subfactor
and Element Weights..........................271

F. Relative Importance of Scored/Unscored
Factors......................................271

Enclosure 5 - Proposed Concession Agreement...............<.273
Table of Contents......................................275
Part I - Special Provisions...........................•.277

Article 1 - Authority, Parties and
Consideration......................279

L Article 2 - Definitions..........................280
Article 3 - Term of Agreement....................285
Article 4 - Financia! Arrangements...............285
Article 5 - Capital Investment...................291
Article 6 - Obligations for Replacement,

Renovations, and Upgrades..........296
Article 7 - Subcontracts.........................299
Article 8 - Obligation to the NASA Exchange-KSC..301
Article 9 - Assumption of Obligations............301

_- Article i0 - New Services and Activities..........302
ArtiCle ii - Authorized Goods, Services and

•_ Prices.............................302
Article 12 - Operating Requirements...............309
Article 13 - Supplemental Tour Vehicles...........312
Article 14 - Controls Applicable to Concessioner's

Activities.........................312
Article 15 - Reporting of Mishaps.................314
Article 16 - Government Administration............315
Article 17 - Government-Provided Services,

Materials, and Property............316
Article 18 - Property Arrangements................318
Article 19 - Liability for Unique Exhibits........323
Article 20 - Insurance............................326
Article 21 - Tradename and Trademark Rights.......328
Article 22 - Rights in Data and Other Intellectual

Property...........................329
Article 23 - Reporting Requirements...............330
Article 24 - Key Personnel.........................330
Article 25 - Termination..........................331
Article 26 - Change in Consumer Price Index.......333
Article 27 - Expiration of the Agreement..........334
Article 28 - Pension Portability..................336
Article 29 - Medical Benefits for Incumbent

Emp!oyees..........................336

OO03
. r __ :



Article 30 - Indemnification for Pre-existing
Contamination......................336

Article 31 - Order of Precedence..................336
Article 32 - Contents of the Agreement............337 'i

Part II - General Provisions...........................339
i. Audit by the National Aeronautics and

Space Administration........................341
2. Examination of Records by Comptroller

General.....................................342
3. Disputes......................................343
4. Changes.......................................344
5. Interest......................................345
6. Insurance - Liability to Third Persons........345
7. Indemnification of the Government and

Spaceport Florida Authority.................346
8. Convict Labor.................................346
9. Officials not to Benefit......................347
i0. Safety and Health........_....................347
ii. Notice to the Government of Labor Disputes....348
12. Equal Opportunity.............................349
13. Affirmative Action for Veterans Under the

Readjustment Act or Disabled or Vietnam
Era Veterans................................350

14. Utilization of Women-Owned Small Businesses...354
15. Utilization of Small Business Concerns

and Small Disadvantaged Business Concerns...354
16. Utilization of Labor Surplus Area Concerns....356

17. Hazardous Material Identification and i
Material Safety Data............._..........356

18. Clean Air and Water...........................358
19. Contract Work Hours and Safety Standard

Act--Overtime Compensation..................359
20. Gratuities....................................361
21. Drug-Free Workplace...........................361
22. Anti-Kickback Procedures......................363
23. Service Contract Act of 1965, as Amended......365

Part III- Statement of Work...........................375

Part IV - Attachments..................................377
Attachment 1 - Performance Fee Evaluation Plan....378
Attachment 2 - Statement of Wage Rates and

Fringe Benefits..................387
Attachment 3 - Register of Wage Determinations....393
Attachment 4 - Interface Organizations............413
Attachment 5 - Existing Utility Interfaces........419

Enclosure 6 - Exhibits......................................425
Exhibit 1 - History of Patronage and Revenues..........427
Exhibit 2 - Total Tour/Visitor/IMAX Attendance.........430
Exhibit 3 - Monthly Tour Patronage.....................434
Exhibit 4 - Red and Blue Tour Routes and Stop Times....439
Exhibit 5 - Subcontracts for Assumption.................446

!

k

0004



Exhibit 6 - SUSA Environmental Permits.................448
....... Exhibit 7 - Software Systems...............................451 .....

Exhibit 8 - Sample Visitor Information Survey and
June 1993 Survey Results................456

E_]ibit 9 - Launch Viewing Opportunity Tours and
Launch Rate Projections.................489

Exhibit i0 - KSC Area Map and Facility Square
Footage.................................492

Exhibit ii - Improvement Accounts Balances.............496
Exhibit 12 - Bus Fleet Inventory and Condition.........498
Exhibit 13 - Sample Performance Fee Criteria...........501
Exhibit 14 - Licenses and Certifications 504
Exhibit 15 - SUSA Tour and IMAX Price History..........506
Exhibit 16 - History of Cost Reimbursement for

Government Provided Services 508
Exhibit 17 - NASA Fact Sheet, "KSC and Space-Related

Attractions", February 1993.............510
Exhibit 18 - Government Furnished Property.............515
Exhibit 19 - Retail Food and Souvenir Pricing

(March 1994)............................563
Exhibit 20 - Staffing Data.............................589
Exhibit 21 - SUSA Unique Exhibits and Artifacts........592
Exhibit 22 - Inventory of SUSA Audio-Visual Research

Library.................................595
Exhibit 23 - Spaceport F!orida Authority Pledge

Agreement...............................618
...... Exhibit 24 - Apollo/Saturn V Center Project

Information.............................639

NOTE: This complete document contains 674 pages.

0OO5



r

THIS PAGE INTENTIONALLY LEFT BLANK

(

O0O6



ACRONYMS

i AC Comptroller
ADA Americans with Disabilities Act
A&E Architect & Engineering
AMF Astronaut Memorial Foundation
ATM Automated Teller Machine
ATS Atlantic Technical Services

BOC Base Operations Contractor

CAD Computer Aided Design
CAFB Contract Award Fee Board
CCAS Cape Canaveral Air Station
CERCLA Comprehensive Environmental Response,

Compensation, and Liability Act
CFRI Code Federal Regulation
CI I Continual Improvement
CIA Capital Improvement Account
CNG Compressed Natural Gas
CNS Canavera! National Seashore
CO Contracting Officer
CoF Construction of Facilities
COTR Contracting Officer Technical Representative
CPI Consumer Price Index
CPR Cardiopulmonary Resuscitation

....... CSE Center for Space Education
CTM Contract Technical Manager
CTR Contract Technical Representative

DE Engineering Development
DF-ESD Engineering Support Division

EDC Engineering Documentation Center
EMS Emergency Medical Services
EPA Environmental Protection Agency
ETR KSC Eastern Test Range
EX Exempt

FAR Federal Acquisition Regulation
FCC Federal Communications Commission
FDO Fee Determination Official
FICA Federal Insurance Contributions Act
FUI Federal Unemployment Insurance
FWS U.S. Fish and Wildlife Services
FY Fisca! Year

GFE Government Furnished Equipment
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GPO Government Printing Office
GSA General Services Administration

HM-IRS Industrial Relations Office
HVAC Heating, Ventilation, and Air Conditioning<
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ICC -InterstateCommerce Commission
IIM Institutional Management and operations '
IM-FSD Facilities and Systems Operations i
IM-PSO Protective services Office
IM-SAT Supply, Transportation and Services
IMAX (registered trademark)
IRS Internal Revenue Service

KHB KSC Handbook
KMI KSC Management Instruction
KPD KSC Policy Document
KSC Kennedy Space Center

LSA Labor Surplus Area
LVO Launch Viewing Opportunity

MD-MED Medical and Environmental Health Office
MFA Manned Flight Awareness
MIS Management Information System
MSDS Material Safety Data Sheet
MSS Mobile Service Structure

NACA National Advisory Council on Aeronautics

NASA National Aeronautics and Space Administration
NEBA NASA Employee Benefits Association ,
NEMS NASA Environmental Management System
NENU Non-Exempt, Non-Union
NEU Non-Exempt, Union _-
NFS NASA FAR Supplement _ _
NHB NASA Handbook
NLRB National Labor Relations Board
NMI NASA Management Instruction
NPD NASA Procurement Directive
NPS National Park Service

OFCCP Office of Federal Contract Compliance Programs
OP Procur@ment Office (KSC)
OPF Orbiter_Processing Facility
OSHA Occupational Safety and Health Administration

PA Public Affairs (KSC)
PA-ESB Educational Services Branch (KSC)
PA,MSB Media services Branch (KSC)
PA-PSB Protocol and Special Events Branch (KSC)
PA-VCB Visitors Center Branch (KSC)
PAO Public Affairs Office (KSC)
PCB Polychlorinated Biphenyl
PDT Procurement Development Team
PER Preliminary Engineering Report
PVP Public Visitor Program

RFP Request for Proposals
ROM Rough Order of Magnitude
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RRD Reporting Requirement Document
_-. RT Safety and Reliability (KSC)

RT-SOE-2 Industria! Safety Engineering Branch (KSC)
( RT-SOE-3 Payload and Industrial Safety Branch (KSC)

RV Recreational Vehicle

SARA Superfund Amendments and Reauthorization Act
SEA Sponsored Exhibits Account .
SEB Source Evaluation Board
SFA Spaceport Florida Authority
SIA Service Improvement Account
SLF Shuttle Landing Facility
SOW Statement of Work
SPC Shuttle Processing Contractor
SSO Source Selection Official
SUI State Unemployment Insurance
SUSA Spaceport USA

TBD To Be Decided
TBN To Be Negotiated
TDC Brevard County Tourist Development Council
TIA Theater Improvement Account
TIN Taxpayer Identification Number
TIS Travelers Information System
TOCC Tour Operations Control Center
TR Technical Representative

f-. TWA TWA Services
TWRS TW Recreational Services

U.S. United States
USA United States of America
USC United States Code
USDA United States Department of Agriculture
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...... ENCLOSURE 1

i THE KENNEDY SPACE CENTER PUBLIC VISITOR PROGRAM

PART I - BACKGROUND

A. INTRODUCTION _ _

The Kennedy Space Center Public Visitor Program, and the complex'
of public visitor facilities known as Spaceport USA, exist for
one purpose -- to tell the NASA story.

When Congress enacted legislation creating the National
Aeronautics and Space Administration, the agency was directed to
provide for the widest practical dissemination of information
concerning its activities and the results thereof. KSC's Public
visitor Program was established to help meet this responsibility.

B. MISSION AND OBJECTIVES

The mission of the Public Visitor Program, therefore, is to tell
the NASA story. The key elements of that story are expressed in
the following NASA vision statement:

.... "NASA is an investment in America's future. As explorers,
pioneers and innovators, we boldly expand frontiers in air and
space to inspire and serve America and to benefit humanity.
NASA's purpose is to explore space toward expanding human
presence beyond our planet; advance scientific knowledge of the
Earth, the solar system, and the universe; research, develop,
and transfer advanced aeronautics, space, and related
technologies."

In presenting what NASA is and what NASA does, a fundamental ob-
jective is to explain how aerospace programs and technology
benefit people in their everyday lives.

As a result of their experience at the Kennedy Space Center,
visitors should leave with:

i. A clearer understanding of how and why America explores
space;

2. A clearer and deeper appreciation of the benefits
derived from the activities of the past and the opportunities of
the future;

3. A sense of excitement for space exploration, and an
awareness of the role space plays in our nationa! and global
society;

.
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4. A positive visitor experience and an enthusiasm to
share what they have learned with others.

/

To accomplish this mission and these objectives, KSC has (
developed a Public Visitor Program (PVP) designed to offer public
visitors the broadest practical exposure to NASA's programs --
past, present and future. Spaceport USA facilitates the ac-
complishment of the PVP mission and objectives.

This Prospectus outlines the Statement of Work and Concession
Agreement for the management and operation of the PVP and
Spaceport USA with oversight by NASA.

C. OVERVIEW OF KENNEDY SPACE CENTER

KSC is NASA's primary launch operations site, chosen for its
uniquely favorable geography. It is home to America's Space
Shuttle fleet, which transports astronaut crews and a broad
variety of payloads to earth orbit and back an average of eight
times a year.

Here, NASA developed the nation's space capabilities, including
the achievement of sending Americans to the moon and safely
returning them to earth.

Today at KSC, a Government/industry team of 16,719 men and women
work daily to advance our efforts to explore and benefit from
space.

/
Kennedy Space Center lies in the middle of the expansive Merritt
Island National Wildlife Refuge. Visitors show keen interest in
the broad variety of species, many of them endangered, which live
in peaceful coexistence with the nation's space program. This
harmony between high technology and nature is one of the KSC
unique attributes.

D. PVP ORIGINS

The PVP originated from NASA's desire to encourage and accom-
modate public interest and access to the nation's developing
space program of the 1960s.

On July 22, 1966, KSC initiated public bus tours by tasking TWA,
then the base support contractor, with operating a small visitor
information center at Gate 3 and conducting guided bus tours into
the restricted area of KSC and Cape Canaveral Air Station. In
1967, the first full year of tour operations, a total of 515,255
visitors toured the Center.

That same year, the first visitor structures were built by the
Government and opened at the present Spaceport USA site. Those
original buildings are today incorporated into Spaceport Central.
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Also in 1967, NASA issued a Request for Proposals (RFPi for
operation of its Visitor Information Center, as Spaceport USA was
then known, under a Concession Agreement. It was later estab-
lished that the PVP must be self-sufficient, funded entirely from
revenues derived from the visitors themselves. A Concessioner,
in consideration of rights to conduct certain revenue-prOducing
activities, would provide the necessary management and workforce
to implement the PVP under NASA's direction.

TWA Services was selected for a 10-year agreement starting May i,
1968. The agreement was extended to 1980, when TWA Services,
later to become TW Recreational Services,Inc. was awarded the
current agreement under which the PVP and Spaceport USA are
operated.

E. GROWTH AND DEVELOPMENT

From its modest beginnings in 1967, when the visitor's center
consisted of two 250-seat auditoriums and a small souvenir and
snack service, Spaceport USA has grown to become a leading
Florida attraction.

Since the first bus tour, a total of more than 38 million
visitors have purchased tickets to see the launch complexes and
support facilities of the Kennedy Space Center. Total visitor
attendance at Spaceport USA is estimated to have been ap-

..... proximately 50 million people.

Spaceport USA experienced a peak annual attendance of more than
3.1 million visitors in 1990, the height of a period of rapid
growth which began in 1985. Since then, visitation levels have
subsided due to a variety of factors which are general to Central
Fiorida and the tourism industry. KSC attracts the largest
visitor attendance of any NASA field center, and continued long-
term growth is projected.

Since 1980, approximately $45 million has been retained from
revenues for re-investment into the renovation, expansion, and
general improvement of Spaceport USA. In addition, the incumbent
Concessioner has invested $14 million during the agreement term.
These funds have provided the current base fleet of tour vehicles
and have enabled considerable improvement and development of
Spaceport USA's current 149-acre site. About half of the total
site area has been developed.

Spaceport USA today consists of three principal buildings which
house exhibit areas and show presentations; four food service
facilities; a souvenir sales store; and a variety of support
facilities and structures. The Astronauts Memorial Foundation,
operating under a Use Agreement with NASA, built and operates the
Astronauts Memoria! and Center for Space Education on a parce!
adjacent to Spaceport USA. The existing facilities of Spaceport
USA are illustrated and described in Exhibit 10.
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The Spaceport USA Comprehensive Master Plan, prepared for NASA in
1994, provides a description and assessment of existing site con-
ditions. =

/
A major new project has been initiated to construct the 1
Apollo/Saturn V Center as a key tour element. This 99,000-square
foot facility will be built at the Banana Creek viewing site. It
will house the Saturn V rocket, other major Apollo-era artifacts,
and two show presentations. When completed, it will replace two
of the current tour stops.

F. FUTURE

NASA's expectation for the future of the Public Visitor Program
and Spaceport USA is one of continued long-term growth in visita-
tion.

There are several key goals NASA seeks to achieve from the future
operation, growth and development of Spaceport USA. These goals
are as follows:

i. NASA wishes to improve and expand Spaceport USA as a
showcase of aerospace technology and the benefits such technology
provides to our everyday lives. The facilities and programs of
Spaceport USA should, wherever practical, serve to demonstrate
the feasible use of space technology.

2. A complete and unified storyline should deliver a
clear, understandable message with a positive and lasting impact
on the visitor. In addition, all major NASA-related technology i_
theme areas should be adequately incorporated into the current
program content. Spaceport USA was incrementally developed over
the years and should have a current, integrated, innovative, and
well-planned approach to visitor circulation and the presentation
of NASA's story.

3. Visitor comfort and the quality of visitor experience
are primary considerations to be achieved in future operation,
growth and development. Delivering NASA's story in a manner
which will have a lasting and •positiveimpact on the visitor re-
quires that every effort be made to ensure that visitors enjoy
their experience. Long lines, crowded exhibit halls, and poor
food service will only diminish or negate any positive impacts
the program presentation achieves. Therefore, it is NASA's goal
to provide the highest standards of service to the visiting
public, and assure that comfort and quality are stressed
throughout Spaceport USA.

4. Future growth and development must be compatible with
overall KSC operational and environmental objectives. KSC is an
active, operational spaceport operating amid a National wildlife
refuge along a pristine stretch of Nationa! seashore.
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ENCLOSURE,1

PART II - GENERALDISCUSSION OF REQUIREMENTS

i. By this Prospectus, NASA seeks innovative proposals for a
Concession Agreement under which the selected offeror will
manage, operate, and maintain the KSC Public Visitor Program
(PVP), :includingthe planning and implementation of its future
growth and development.

Unlike some other private and public concession arrangements, the
Concessioner's role in the KSC PVP is much larger than that of a
provider of commercial products. The role normally associated
with a concessioner is subordinate to larger responsibilities for
the management and operation of the PVP in an innovative manner
which will achieve NASA's goals and objectives. Prospective
offerors are therefore urged to carefully evaluate the
requirements described herein, and appropriately judge their
ability to deliver the performance required by NASA.

NASA will provide certain property and services, but otherwise,
the PVP is intended to be self-supporting. The Government in no
way guarantees that the Concessioner will profit financially from
the PVP.

2. The functions for which the Concessioner will be responsible
are set forth in Sections 1 through 6 and the Appendices of this

{ enclosure. Included are both revenue producing and nonrevenue
producing functions. These sections, when agreed upon in detail,
will become statements of the Concessioner's responsibilities,
and will.be included as Part III, Statement of Work SOW) of the
Concession Agreement.

3. The proposed terms and conditions under which the
Concessioner wil! operate, and its obligations and
responsibilities are set forth in Enclosure 5, Proposed
Concession Agreement.

4. The exhibits to this Prospectus provide background
information on the PVP, SUSA and tour operations and should be
carefully reviewed by the offeror. Offerors should also be
familiar with the terms defined in Article 2 of the Proposed
Concession Agreement, Enc!osure 5.

5. The major requirements of this Prospectus are discussed in
general terms in the following paragraphs. More specific
information is provided in other parts of the Prospectus.

a. Project Management. The Concessioner will be
responsible for managing and integrating functions and

....... responsibilities necessary to perform all aspects of the PVP.

i This includes providing required managment programs and systems,
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a quality management team and employee workforce, as well as
.... sul0plies,material, equipment, vehicles and service_ .......The ........

Concessioner will also be responsible for establishing and
f

maintaining effective interfaces, including review panels I
consisting of Government and Concessioner technical
representatives.

b. Program Support. The Concessioner will be
responsible for performing all aspects of the PVP with NASA
oversight, including visitor information and education
activities, operation of exhibits and shows, and providing a
broad range of visitor services. In addition, the Concessioner
will support NASA KSC Public Affairs in special activities which
require use of SUSA facilities and resources.

c. Goods and Services. The Concessioner wil! be required
to provide all goods and services necessary to manage and operate
all PVP activities including maintenance and repair of real and
personal property. The Government will provide existing
Government-owned real and personal property which the
Concessioner will operate and maintain. The Concessioner will
replace personal property, both Government-furnished and
Concessioner-required, as it becomes unserviceable. The
Concessioner will also be required to insure Government real and
personal property (See Enclosure 5, Articles 18 and 20).

Title to all existing real propertywill remain with the
Government. Title to all new real property constructed by the
Concessioner during the term of the Agreement wil! remain with ,_
the Government.

Title to all Government-furnishedpersonal property will
remain with the Government. Title to al! personal property
charged as an operating expense will remain with the Government.

d. Tours. The Concessioner will be required to operate
a permanent fleet of vehicles (and provide supplementa! vehicles
as needed to accommodate high attendance levels) for conducting
the tours. The present PVP uses a permanent base fleet of 17
buses (See SOW Section 4.6).

Unlike commercial attractions which are created by
entrepreneurs with capita! investments, the KSC and CCAS were
constructed with taxpayers' money for the purpose of executing
federally mandated space programs. Thus, it is most appropriate
that visitors have the opportunity to tour KSC and CCAS at
reasonable prices, and that tour ticket prices will not be
subject_to frequent increases.

The Concessioner will be required to provide management,
supervisory and operating personnel necessary to accomplish all
functions, in numbers and skills required to accommodate levels
of patronage. Key personnel will be identified and listed in the
Agreement (See Enclosure 5, Article 24).

<
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Some employees of the incumbent Concessioner are represented
..... by the International Association of Machinists and Aerospace
( Workers, AFL-CIO, Local Lodge 773 and the District Lodge No. 166.

The current Agreement expires November 2, 1995.

e. Development. The Concessioner will be required to
contribute ideas to and support the definition, planning, and
implementation of a wide range of projects to renovate2 upgrade, _
and expand SUSA as required to accomplish the PVP's mission and
objectives. A baseline of existing conditions is contained in
the "Kennedy Space Center's Spaceport USA Comprehensive Master
Plan." Prospective offerors should reference their concepts and
approaches to future PVP and SUSA deve!opment to this baseline
and the funding mechanisms which are proposed herein.

f. Maintenance. The Concessioner will be required to
provide all maintenance and repair operations associated with the
PVP. This activity will include but is not limited to the
maintenance of facilities, transportation systems, pavement and
landscaping, tour stops and exhibits, including unique exhibits.

g. Phase In. The newConcessioner wil! be required to
prepare, with the incumbent Concessioner, a mutually agreeable
plan for phase-in, phase-out operations; the incumbent
Concessioner will submit the plan for Contracting Officer
approval. The new Concessioner will also be required to prepare

_..... and submit, for Contracting Officer approval, a separate,
_ comprehensive phase-in plan detailing all aspects and schedules

of its preparation for full operations.

Thesuccessful offeror will be required to accept assignment
of all of the incumbent's subcontractors for those subcontracts
which are funded from the Service Improvement Account, Capital
Improvement Account and Theater Improvement Account, and the
Apollo/Saturn V Construction Fund, which are not completed as of
May I, 1995. The successful offeror will also be required to
assume the IMAX Master Lease Agreement.

The successful offeror may, but is not required to, nor is
the incumbent under any requirement to, negotiate for purchase of
the existing Concessioner-owned equipment, food inventory stock,
merchandise inventory stock, or supplies. However, there will be
no payment made tb the previous concessioner for supplies which
have been charged to Concession expenses, and any such items so
charged will be transferred to the successor Concessioner without
charge.

h. Government-Provided Services. There are two categories
of services to be provided by the Government to the Concessioner
(See Enclosure 5, Article 17).

\

0023

.... |I



(i) Services provided at no charge.

(2) Reimbursable services which must be obtained from
the Government (See Exhibit 16 for a history of cost
reimbursement for Government-provided services).

i. Disposition of Net Revenue. The Concessioner will be
responsible for collecting all revenues and surcharges, and
paying all expenses of the PVP_ ...........

Residual revenue (if any) will be distributed semiannually
according to the Performance Fee Evaluation Plan (See Enclosure
5, Part IV, Attachment i). Any remaining residual revenue will
be deposited in a special account called the Service Improvement
Account (See Enclosure 5, Article 4).

j. Other Revenue Producing Activities Policy. The
revenue producing activities described in this Prospectus (i.e.,
sales of food, souvenirs, tour tickets and theater tickets) are
considered by NASA as necessary to the PVP. Proposals for other
revenue producing activities exceeding the stated requirements
are not prohibited (see Enclosure 3, Part II, Paragraph D3), but
offerors should be aware of the following NASA general policy in
preparing such proposals.

It is NASA's policy that the PVP revenue producing
activities will not compete unnecessarily with the local business
community. Food and certain other items are sold for the
convenience of visitors. Other proposed revenue producing
activities which are not necessary to the PVP (e.g., motels, (_
campgrounds) and which would compete with the local business
community will not be considered unless it can be clearly shown
how they support the PVP mission and are integrally related to
the proposers approach to meeting the requirements of the PVP.

k. Concessioner Capital Investment. Concessioner capital
investment is not required, but is encouraged. If investment is
proposed and accepted, it will be handled in accordance with
Article 5.C of Enclosure 5. Concessioner capita! will be
required for the purchase of goods for resale and may be required
to supplement the PVP cash flow to meet operating expenses.

i. Term of Agreement. The existing PVP agreement expires
on April 30, 1995. The successor Concessioner, therefore, will
be required to begin full operation of the PVP on May i, 1995.
It is anticipated that the new Agreement will be awarded and will
become effective in March of 1995, and that the successor
Concessioner will, upon award, begin phase-in activities. The
term of the Agreement will expire April 30, 2005; however, the
Government will have the option to extend for an additional 5
year period.
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ENCLOSURE 9.

............-....... _i__: -......: SECTION 1 - ::

PROJECT MANAGEMENT

1.0 MANAGEMENT RESPONSIBILITY

This Concession Agreement establishes (the successful offeror),
hereinafter referred to as Concessioner, as having the overall
responsibility under NASA's oversight, for management and
operation of Kennedy Space Center's Spaceport USA (SUSA) and the
implementation of the Public Visitor Program (PVP). This
responsibility falls into five major areas:

a, Program support to accomplish the PVP mission to "tell
the NASA story," as defined in Section 2;

b. Provision of goods and services to the visiting public
as defined in Section 3;

c. Conducting Public and Special Tours as defined in
Section 4;

d. Activities to plan and implement the orderly growth and
development of the PVP and SUSA, including provision of new
capabilities as defined in Section 5;

e. Maintaining the capabilities required to implement the
PVP as defined in Section 6.

The Concessioner shall:

a. Provide the overall management for all integration,
administrative, and technical functions necessary to satisfy
the requirements described in this Statement of Work;

b. Provide a qualified management team and employee
workforce with the necessary skills to satisfy the
requirements described in this Statement of Work;

c. Manage resources to satisfy the requirements described
in this Statement of Work;

d. Except for items identified as furnished by the
Government, or as otherwise specified in this Agreement,
provide all required supplies, materials, equipment,
vehicles, and services required to satisfy the requirements
described in this Statement of Work;

e. Protect to the maximum extent practical the safety of_
the visiting public and workforce, the environment, and the

°-- resources of SUSA;

i
\

0035



f. Establish interfaces to provide appropriate
......coordination with NASA/KSC, other KSC contractors, and ........

designated external organizations (referencePart IV, ,J
Attachment 4). (

The Concessioner shall submit to NASA, plans, procedures, reports
and data as required in:

.... -a, Part I, Article 23; _
b. Statement of Work;
c. Reporting Requirements Documents (RRD).

I.i MANAGEMENTPLAN

The Concessioner shall provide for NASA review and approval a
Management Plan (RRD PL-I) to define the management approach to
accomplishing the requirements identified in this Statement of
Work.

1.2 MANAGEMENT PROGRAMS

1.2.1 Training Program

The Concessioner shall develop and administer a training program
for Concessioner employees. The Concessioner shall ensure that
all personnel who interface with the visiting public are
knowledgeable and trained to represent the PVP in a courteous,
helpful, and professional manner. /

The Concessioner shall provide for-NASA review and approval a
Training Plan in accordance with RRD PL-2.

1.2.2 Safety and Health Management Program

The Concessioner has responsibility for assuring, tO the maximum
practical extent, the safety of the visiting public and employees
using SUSA facilities or participating in activities under the
control of the Concessioner.

The Concessioner shall develop and implement a comprehensive
safety program conforming with the requirements identified in
Part II, General Provision i0. This program shall be documented
in a Safety and Health Plan (RRD PL-3).

The Concessioner shall:

a. Conduct formal safety inspections, including
environmental health concerns, of all SUSA facilities at
least annually or more frequently if required by regulation
or nature of hazards. The results of such safety
inspections shall be documented and provided to the "
Contracting Officer, or authorized representative (RRD
RE-l);
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b. Correct all identified safety hazards in a timely
manner, assuring that hazardswhich threaten life or health

_-_ _ar_i_correctedimmediately, or_tHeoperatlon stopped until
such time as the hazard is corrected (ref. RRD RE-l);

c. Develop and include in the Safety and Health Plan such
contingency plans as may be required for foreseeable
hazardous situations such as lightning, windstorms, or NASA
operational activities; .................

d. Coordinate with the appropriate KSC organizations on
matters related to accident prevention, the KSC Safety and
Health Programs, employee exposure control; and immediately
call the NASA/KSC Payload and Industrial Safety Branch
(RT-SOE-3) upon any interaction with the Department of
Labor, Occupational Safety and Health Administration (OSHA)
personnel;

e. Ensure that all Concessioner subcontractors are
informed of and comply with all applicable portions of the
KSC Safety Program and the KSC Environmental Health Program
(See Part I, Article 14) and are informed of all potential
hazards they may encounter during the course of their work;

f. Prepare and submit monthly the Safety Statistics Record
(RRD RE-2);

- g. Report all mishaps in accordance with the provisions of
Part I, Article 15, of this Agreement (RRD RE-3).

h. Ensure the safety of all construction sites and
operations under the control of Concessioner. This includes
monitoring of construction work being performed by
Concessioner personnel or construction subcontractors for
compliance with applicable federal, state, local and NASA
requirements.

1.2.3 Environmental Management Program

The Concessioner shall develop and implement a comprehensive
environmental protection and compliance program which
conforms with Federal, State, and local environmental laws
and regulations, and with the standard KSC environmental
controls and procedures documented in KSC management
instructions and handbooks identified in KHB 1870.IA, KMI
8800.6, KHB 8800.6 and KHB 8800.7.

The Concessioner shall define this program in an
Environmental Management Plan (RRD PL-4). This program
shall present an integrated approach to environmental
protection and shall cover, at a minimum, the following
requirements:
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a. Operation of existing permitted facilities
including submission of reports, operating reports and.......
renewal applications;

b. New facility permit applications including the
development of applications, engineering data and
drawings, and certification by a professional
engineer(s);

c. Water conservation plan including domestic and
industrial wastewater re-use, xeriscape landscaping,
and minimization of potable and ground water usage;

d. Pesticide control including the mixing and
storage, minimization of usage, application, and
toxicity;

e. Hazardous waste management and control including
temporary storage, labeling, site control
documentation, disposal through the KSC Base Operations
Contractor, and minimization of generation in
accordance with KHB 8800.7A;

f. Pollution incidents including the reporting
(Pollution Incident Report, KHB 8800.6 and 1870.1A),
cleanup, and disposal responsibilities and procedures
(RRD RE-4);

/o

g. Hazardous materials including the use of Materials (
Safety Data Sheet (MSDS) reporting Superfund Amendments
and Reauthorization Act (SARA Title III), and
minimization of required usage and storage;

t

h. Support to the Public Affairs Environmental
Coordinator on environmental matters related to SUSA,
including participating in the KSC Environmental
Working Group and participating in Environmental
Project Status Reviews with the KSC Environmental
Management Office;

i. Environmental resource protection including
natural, cultural and historic resources, environmental
check lists (KSC Form 21-608), and environmental
assessments and impact statements;

j. Pollution prevention as it relates to preventing
the discharge of pollutants into the environment from
normal operations.

The Concessioner shall ensure that all appropriate personnel
receive training required by the environmental laws and
regulations including but not limited to the Resource
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Conservation and Recovery Act and Amendments, Clean Air Act and
Amendments, and the Clean Water Act and Amendments (reference RRD ....._ .
PL-2).

The Government will be responsible for management of the final
cleanup of the existing hydrocarbon contamination site located in
the SUSA bus maintenance area. This cleanup will be coordinated
with the Concessioner, who shall accommodate cleanup activities
as required. All funding for the cleanup activiti_eswill be
provided by the Government.

The Concessioner shall be responsible for ensuring that its
subcontractors are informed of and comply with all applicable
portions of the KSC environmental program.

All correspondence to and from any regulatory agency pertaining
to anyenvironmental or permitting actions, problems, etc., shall
be through the KSC Environmental Management Office with a copy to
the Contracting Officer, or authorized representative.

1..2.4 Continual Improvement Program

The Concessioner shall initiate a Continual Improvement(CI)
program similar in purpose and scope to those being implemented
throughout KSC (KMI 1270.2A) and shall document the program in
the Management Plan (reference RRD PL-I). This program shall, as
a minimum, include significant management involvement, provide ay._

customer focus, identify and provide for employee training, and
, produce measurements of progress toward established goals.

The Concessioner's CI teams may be integrated with those formed
by NASA Public Affairs when mutual concerns require a cooperative
joint effort to identify opportunities for improvement and to
develop proposed solutions.

The Concessioner shall be responsible for identifying,
recommending, and subject to required approvals, implementing
operational improvements.

1.2.5 Risk Management Program

The Concessioner shall be responsible for fully assessing all
risks of loss, damage, and liability inherent in the performance
of this Agreement and the operation of SUSA.

The Concessioner shall obtain and update appraisals of all
Government real and personal property as required in accordance
with Part I, Article 20.

The Concessioner shall obtain all required insurance coverages
and deductibles, in accordance with the terms of Part I, Article
20, and Part II, General Provisions 6.
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The Concessioner shall prepare and submit a Risk Management Plan
(RRD_PL-5! to identify the_qaorr!grs,coverages, deduc_tibles,any
limitations or exclusions, designations of co-insureds and loss
payees for:

a. All liability insurance policies;

b. All property insurance policies; i

c. Any special insurance, such as for business
interruption.

In addition, the plan shall identify any uninsured risks and the
rationale/reason for not obtaining insurance coverage.

1.2.6 Emergency Preparedness Program

The Concessioner shall develop and maintain plans and procedures,
collectively known as the Emergency Preparedness Plan, to define,
as a minimum, steps in hurricane preparedness, response to
tornado warnings, freeze protection, extended power outages, and
fire/explosions (reference RRD PL-16).

1.2.7 Labor Relations Program

The Concessioner shall develop and maintain labor relations plans
and procedures to address compliance with the Service Contract
Act of 1965 (PL 89-286, as amended, _i U.S.C. Sections 351-357).
coilective bargaining and strike contingencies must also be /
specifically addressed. The Concessioner shall document its
labor relations plans and procedures in a Labor Relations Plan,
prepared in accordance with RRD PL-19.

1.3 MANAGEMENT SYSTEMS

1,3.1 Procurement System

The Concessioner shall be responsible for procuring materials,
parts, services, souvenirs, food, facility design and
construction, and equipment necessary to support the PVP.

The Concessioner's procurement system is subject to Government
approval. The Federal Acquisition Regulation (FAR) Part 44 and
NASA FAR Supplement Part 18-44 may be used as a guide.

Government oversight of the Concessioner's procurement and
subcontracting activities shall be in accordance with Part I,
Article 7.

1.3.2 Work Management System

Except as otherwise provided in this Agreement, the Concessioner
shall be responsible for authorizing and initiating all work

required to perform this Agreement. i
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The Concessioner shall provide a WorkManagement System. The
_-" system shall accurately record total labor hours worked and the
i allocation of these hours to functional tasks. Work Management

System procedures shall be documented in writing, and procedures
and records shall be available for inspection by the Contracting
Officer, or authorized representative, upon request.

i_3_3 Operations Management System .- ,- ._-_.._<_

The Concessioner shall provide, operate, and maintain an
automated management information system(s) for all SUSA programs
and operations. Elements of the systems which are currently in
place shall be utilized wherever practical. The system(s) shall
include, but not be limited to, the following:

a. Souvenir Sales - Track all souvenir products on
purchase order, in stock, sold, and reordered. This system
shall provide inventory status, assessment of stock
movement, amount of lost and/or damaged products, and
physical locations;

b. Exhibits Display and Maintenance - Document all
maintenance and repairs to the exhibits, theaters, and
related operations. The system shall provide accountability
for all equipment and/or parts removed for repair,

f maintenance, or disposal. The system shall provide spares
inventory concerning parts and equipment used in this

! operation;

c. Ticket Sales - Account for all ticket sales. This
system must include, but not be limited to, number of sales
by type (e.g., tour, theater, adult, student, child); sales
by show time and tour departure; income derived; daily,
monthly, and annual totals; and future reservations for
planning and scheduling purposes. The system must have a
networking capability to provide real time status of
available theater and tour seating capacity;

d. Transportation Fleet Inventory, Maintenance, and
Repair - Track spare parts and material replenishments.
This system shall track each transportation fleet vehicle as
to use, downtime, schedules, and maintenance history;

e. Food Services - Track all food and beverage products
from time of receipt through sale and reorder. This system
shall provide inventory status; volume of sales; and record
of loss, spoilage, and unsold products disposed.

In addition to information required by RRD's, any
information generated by the system(s) shall be available for
inspection by the Contracting Officer, or authorized

_- representative, upon request.
{
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1.3.4 Government Property Management System

The Concessioner shall es_bliSh and maintain a system to
control, protect, preserve, and maintain all Government property
at SUSA, and shall comply with provisions of Federal Acquisition
Regulation (FAR) Subpart 45.5, "Management of Government Property
in the Possession of Contractors" and NASA FAR Supplement Part
18-45, "Government Property," which are hereby incorporated by
references and made a part of this contract; however, the
Concessioner is not required to use the NASA Equipment Management
System (NEMS). For purposes of this Agreement, "contractor" as
used in these regulations shall mean "Concessioner" and
"contract" shall mean "Concession Agreement."

The Concessioner shall provide, operate, and maintain a
Government property inventory control system to identify and
track by location and departmental responsibility, all vehicles,
equipment, supplies, materials, and unique exhibits furnished to
the Concessioner by the Government or purchased with SUSA
revenues. The system shall be designed to safeguard all
Government property from theft, deterioration, or unauthorized
disposition. The inventory control system procedures shall be
documented and available for the Contracting Officer's, or
authorized representative's, review upon request.

The KSC Public Affairs Office will retain responsibility over all
unique exhibits on display or stored at SUSA. Accountability and
maintenance of these items shall be provided by the Concessioner,
including maintaining of appropriate, formal, property control
records in accordance with FAR 45.5.

1.3.5 Financial Management System •

The Concessioner shall provide, operate, and maintain a financial
management system to project and track revenue, Surcharges,
interest/dividends and deposits to individual improvement
accounts, special funds or any other accounts negotiated and
definitized under this Agreement; costs of sales; operating
expenses; and residual revenue. The system's procedures,
including all accounting practices and cash controls, shall be
documented and made available for the Contracting officer's, or
authorized representative's, review upon request.

The Concessioner shall provide financial reports as required in
RRD RE-5.

1.4 LICENSES AND CERTIFICATIONS

The Concessioner shall be responsible for obtaining all required
licenses and certifications necessary for the performance of this
Concession Agreement in accordance with the provisions of Part I,
Article 12.
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1.5 PERSONNEL REPORTING

_-_ The Concessioner shall furnish personnel strength reports to the
Government in accordance with RRD RE-9.

1.6 PHASE OUT

The Concessioner shall plan for the orderly phase out of services
; and the transition to a new agreement at the expiration of this

Agreement. The Concessioner's plan to accomplish phase out
•activities shall be documented in a Phase Out Plan, prepared in
accordance with RRD PL-20.
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i PROGRAM SUPPORT

_2.0 PROGRAM SUPPORT

-_ The Concessioner shall provide program support to accomplish the

' € ' " 1 "
PVPm_S_lon.tD :re! the NASA story. In presenting what...............NASA is
and what:NASA does, a fundamental objective is to explain how
aerospace programs and technology benefit people in their
everyday lives. The Concessioner shall be responsible for
"telling the NASA story" by conveying thorough, accurate, and
current information to the visiting public. As a result of their
experience at the Kennedy Space Center, visitors should leave
with:

I. A clearer understanding of how and why America explores
space;

2. A clearer and deeper appreciation of the benefits
derived from the activities of the past and the
opportunities of the future;

3. A sense of excitement for space exploration, and an
awareness of the role space plays in our national and
global society;

4. A positive visitor experience and an enthusiasm to
share what they have learned with others.

This section describes the Concessioner's Program Support
responsibilities in providing the:

a. Information Programs
, b. Tour Programs

c. Public Relations Program
d. Information Systems
e. Sponsored Shows and Exhibits Program
f. NASA Art Program

Fulfillment of some activities may require performance off the
Kennedy Space Center.

2.1 INFORMATION PROGRAMS

•_-_. _ The Concessioner shall develop, conduct, and manage information
__ programs for the public, including performing all related

serv!ces designated in this section. All personnel who deal
directly withthe public when conveying information shall wear
uniforms with an appropriate space-oriented theme, to be selected
by joint:agreement between the Concessioner and the Contracting
Officer, or authorized representative.

I
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..... _2 1 1 Scope

The Concessioner shall develop and conduct a variety of
information programs. The approval of the Contracting Officer, f
or authorized representative, shall be obtained prior to
implementing any resultant activities. Program tasks will _
include but not be limited to:

_ ; ._;_...._ Operating the Information Counter in Spacep0fit_Central;:_:

b. Preparing, updating, and presenting the commentary used
throughout the Public Visitors Program (PVP);

c. Preparing, updating, and presenting information
programs, either NASA or Concessioner furnished, in SUSA
theaters as defined in 3.1;

d. Providing employee orientation and training as
necessary to accomplish the above tasks.

_2.1.2 Information Requirements

The Concessioner shall:

a. Establish, maintain, evaluate, and update the
information programs required by this Agreement. These
programs shall be evaluated a minimum of once yearly, and
the Concessioner shall recommend Changes or improvements to
the Contracting Officer, or authorized representative, for
approval prior to implementation. The Contracting Officer
may also direct changes based on any new Government
requirements;

b. Develop and implement training methods to ensure that
assigned personnel are knowledgeable concerning past,
present, and future NASA aerospace information, and have
effective demonstration and/or lecture techniques;

c. Develop and conduct training programs to regularly
update the knowledge of tour bus drivers, information
specialists, and other appropriate employees concerning NASA
aerospace programs and developments;

d. Operate the Information Counter with uniformed,
trained, in£ormation specialists during all normal hours of
operation. Information specialists should be available to
communicate with visitors in several languages, including,
but not limited to Spanish, Portuguese, Japanese, Italian,
German and French;

e. Provide an Information Specialist dressed in a
simulated space suit to rove throughout SUSA during all
normal operating hours. A second Information Specialist [
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shall perform the same duties beginning one hour after start
_,__ ..... i.Qf_operationuntil one hour before clQ_ure of SUSA_._whene_er.........

visitor volume is forecast to exceed 5,000 for that day or
during the time a specialist has been requested to support
the Astronaut Memorial Foundation's Center for Space
Education (CSE). These specialists shall pose with visitors
for photographs, answer public inquiries, and visit the CSE
when scheduled to meet school groups. The Concessioner will
be provided with at-_least24-hours notice_when a CSE visit ...... _
is requested. At the option of the Government, as directed
by the Contracting Officer, or authorized representative,
the Concessioner may be relieved of this requirement by
furnishing a space suit to the NASA Educational Services
Branch for its exclusive use in Exploration Station in the
CSE;

f. Provide uniformed_Information Specialists to conduct
mini-tours of SUSA during normal hours of operation, to
explain exhibits and answer questions from the Visiting
public;

g. Operate audio-visual, electronic, and other equipment
at SUSA as required in the operation of the PVP and to
support NASA Public Affairs when requested.

_ " 2 2 TOUR PROGRAMS

_ _2 2.1 Scope
The Concessioner shall conduct tours of the Kennedy Space Center •
and the Cape Canaveral Air Station (CCAS). Commentary used on the
tours shall be designed to leave visitors with a positive
experience, while providing an overview of the operations,
historical significance where applicable, and the outstanding
example KSC provides of high technology co-existing with nature.
Tours shall be conducted to support the PVP mission and
objectives of this Agreement.

2.2.2 Information Requirements

The Concessioner shall:

a. Establish, maintain, and update as necessary an
information program to be used on general public tours as
defined in Section 4. Information will include, but not be
limited to, the role of the facilities seen on the tour;
their history, current operations, and planned future
operations; and the role of the U.S. Fish and Wildlife
Service, Merritt Island, National Wildlife Refuge and The
National Park Service, Canaveral Seashore at KSC;

b. Record from scripts furnished or approved by NASA, all
F genera! public tour commentary in English and in foreign

languages, including French, German, Italian, Spanish,
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Portuguese, Japanese, and any other language which may be
_. justified by visitor volumes. Such prerecorded commentary

shall be made available for use with special charter groups
comprised of foreign-languagevisitors. The Concessioner
may propose, and if approved by NASA, implement such
approaches as may be reasonable and cost-effective in
accommodating non-English-speaking individuals and small
parties who purchase tickets for the general public tours;

c. Conduct student education tours, as defined in Section
4. Prepare, record, and present audio program presentations
from scripts provided or approved by the KSC Public Affairs
Education Services Branch;

d. Conduct specialized VIP tours as defined in Section 4.
These tours, by their nature, will require live commentary
by escorts who are knowledgeable concerning NASA programs
and KSC operations;

e. Support the NASA Manned Flight Awareness (MFA) Program
and other NASA-sponsored programs upon request in accordance
With Part I, Article ii, and as defined in Section 4.

2.3 PUBLIC RELATIONS PROGRAM

_4_ The Concessioner shall conduct a comprehensive and integrated

_ ublic Relations Program to directly support the NASA mission andpromote the objectives of the PVP. Each element of the Public
Relations Program is to be developed and performed in a manner
which will assure consistency with NASA's program philosophy and
established policies; provide a clear customer focus; and make a
contribution to enhancing public understanding and PVP success.

The Concessioner shall prepare a comprehensive Public Relations
Program Plan in accordance with RRD PL-6.

2.3.1 Scope

The Concessioner shall plan, develop, and implement each of the
related programs and activities described in this section.

........._'_2 3 2 Visitor Relations

The Concessioner shall be the primary interface with public
visitors at the Kennedy Space Center, and a supporting interface
with special invited guests of NASA. The Concessioner shall
therefore be responsible for assuring the quality of visitor
experience through:
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a. Providing the highest standards of service;

b. Responding promptly and consistently to visitor
i comments;

c. Recognizing and meeting visitor needs.

2.3.2.1 Visitor Relations Plan

The Concessioner shallprepare in accordance with RRD PL-6 a
Visitor Relations Plan as an element of the Public Relations
Program [Plan.

2.3.2.2 Responsibility of Concessioner Employees

The Concessioner shall ensure that each employee provides
friendly, courteous, responsive, and professional service in all
interactions with the visiting public.

The Concessioner shall identify steps to implement this
requirement in the Training Plan (RRD PL-2) and the Public
Relations Program Plan (RRD PL-6).

2.3.2.3 Soliciting and Responding to Visitor Input

NASA may conduct periodic independent surveys of visitor
satisfaction. Results of such surveys may be used, among other

.... things, to evaluate Concessioner performance and will be provided
to the Concessioner as they become available.

In addition to the input represented by the NASA surveys, the
Concessioner shall actively solicit and respond to visitor
comments in the following ways:

a. Establish and staff a dedicated Visitor Relations
Office, open and accessible to visitors during normal
operating hours, to receive and respond to any visitor
comments, complaints, or requests for special assistance.
Any comment, complaint, or request for special assistance
shall be responded to in accordance with approved standard
procedures identified in the Visitor Relations Plan;

b. Establish, maintain, and make available for Government
inspection on request, a log of visitor comments,
complaints, and requests for assistance;

c. Establish, maintain, and make available for Government
inspection on request, a read file of all letters received
regarding the quality of visitor experience, and comments
regarding the operation of the PVP or any support services
;provided by the Concessioner. A copy of the Concessioner's
reply to each letter shall be attached;

\

0049



d. With Review Panel approval, conduct on-site or off-site
surveys to,gather information about visitor preferences and......
needs;

e. Based on visitor comments, surveys, and other forms of
input, develop recommendations for improvements to the PVP
(RRD RE-19).

......In addition to the above requirements, the Concessioner shall
demonstrate a customer focus through the Continual Improvement
Program defined in 1.2.4.

2.3.2.4 Visitor Data Services

The Concessioner shall collect, compile, and provide visitor data
as defined herein. The data will support the Concessioner and
NASA in evaluating visitor needs, developing appropriate
marketing strategies, and planning the growth and development of
SUSA.

a. The Concessioner shall track and report statistical
information in accordance with RRD RE-6, the Visitor Data
Report;

b. The Concessioner shall collect and report statistical
information in accordance with RRD RE-7, the Visitor Profile
Report.

All raw data shall be collected, compiled, and maintained by the
Concessioner, and shall be available for inspection by the
Contracting Officer, or authorized representative, upon request.
The information obtained in a and b above shall be summarized in
an annual report in accordance with RRD RE-18.

...._ _2.3.3 Marketing

The Concessioner shall plan and conduct marketing activities to
broadly advertise and promote the full range of opportunities and
services available through the PVP.

2.3.3.1 Marketing Plan

The Concessioner shall prepare a Marketing Plan as an element of
the Public Relations Program Plan (RRD PL-6).

The Marketing Plan shall be updated at least once annually. The
Concessioner shall prepare and present a quarterly briefing to a
Review Panel to update the plan by reporting actual activities
and expenses to date, and to identify any requirements for
revisions, Modifications recommended by the Review Panel shall
not be made to the plan unless they are approved by the
Contracting Officer.

(
\
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2.3.3.2 Authorized Marketing Activities

The Concessioner is authorized, consistent with the approved -
Marketing Plan, to purchase advertising space; contract for
highway billboards; produce and distribute promotional brochures;
attend industry trade shows; and engage in other cost effective
activities normally associated with marketing in the travel and
tour industry and in the best interest of NASA and the PVP.

All copy and artwork shall be consistent with communicating
approved messages and be in the best interests of NASA and the
PVP and shall be approved by a Review Panel before use.

2.3.3.3 Cooperative Marketing Activities

The Concessioner shal!, with the approval of the Contracting
Officer, enter into cooperative arrangements as provided in this
section.

The Concessioner shall establish close working relationships with
other public and private organizations promoting tourism
primarily in Florida, Central Florida, and the Spacecoast area.

The Concessioner may also establish working relationships with
other private and public organizations within and outside the
tourism industry provided such relationships are compatible and
advantageous to the goals of the PVP.

The Concessioner may, in accordance with the approved Marketing
Plan or with the written approval of the Contracting Officer,
enter into cooperative and mutually advantageous arrangements
with other Florida attractions, attractions outside Florida, and
visitor bureaus.

The Concessioner shall support the activities of the Spacecoast
Tourist Development Council (TDC) in the following ways:

a. Make space available at no charge for a TDC-operated
Visitor information Center booth to provide visitors with
information about area lodging, dining, and related
services;

b. Participate as appropriate on TDC committees and in the
TDC's formulation of an area-wide marketing approach.

The Concessioner may also, with the approval of the Contracting
Officer, enter into sponsorship agreements with vendors,
suppliers, or other parties.

2.3.3.4 Use of NASA Insignias and Spaceport USA Trademark

The Concessioner's use of the NASA, Kennedy Space Center, and any
.... other agency graphics standard, and the Concessioner's use of the

Government-owned Spaceport USA trademark, and any other
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Government-owned trademarks subsequently acquired, shall be
........._......described in RRDPL-_under the.Mam_ketingPl_n_andutilized only .......

as approved in accordance with Part I, Article 21.
[

2.3.4 Community Relations

The Concessioner shall conduct a program to foster positive
relationships and goodwill within KSC and in the surrounding

_ cities and counties. _I_addition, the Concessioner shall support _ _-_
NASA Public Affairs in its community relations activities as

_o described herein.

_ 2.3.4.1 Community Relations Plan

The Concessioner shall prepare a Community Relations Plan as an
element of the Public Relations Program Plan (RRD PL-6).

_i _ 2.3.4.2 Special Events at Spaceport USA

__onsistent'_ with Part I, Article ll:

The Concessioner shall identify and recommend opportunitfes, and,
with the concurrence of the Contracting Officer, or authorized
representative, plan and conduct special events to encourage use
of SUSA facilities by KSC employees and area residents.

The Concessioner may offer, promote, and conduct special ticketed
events, which may be scheduled after normal operating hours,
specifically for KSC employees and their families. Consistent /
with Part I, Article II, the Concessioner shall:

a. Host and support annually a NASA special event for area
community leaders. NASA will plan the agenda, identify the
guests, issue invitations, and furnish speakers. The
Concessioner's support for this event shall include
providing complimentary continental breakfast, the use of
theater facilities as required for NASA-provided briefings,
and personnel support as required to assist with parking,
ushering, and audio-visual presentations;

b. Support up to three other NASA special events annually
at SUSA, to be identified and planned by NASA.

_ 2.3.4.3 External Special Events

At the direction of the Contracting Officer, or authorized
representative, for up to a maximum of six occurrences per year,
the Concessioner shal! furnish one of the Information Specialists
outfitted in a simulated space suit to support NASA's community
relations objectives by appearing at special events throughout
Florida, Georgia, Puerto Rico and the Virgin Islands.
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At the direction of the Contracting Officer, or authorized
F_ • representative, for up to a maximum of four occurrences per year,

the Concessioner shall transport, setup, and staff _ahext'ernal..............
exhibit in support of NASA's Public Affairs and Community
Relations program. The location of events for which such support
is provided shal! be within Florida, Georgia, Puerto Rico and the
Virgin Islands.

In addition, the Concessioner shall transport, setup, and staff
external exhibits for other events, at the direction of the
Contracting Officer or authorized representative, provided that
the Concessioner's costs for supporting such events are
reimbursed by the requester and the requested exhibit(s) are
available. The Concessioner may, at its discretion, support any
other appropriate request for display of external exhibits.

The Concessioner shall be responsible for scheduling the use of
external exhibits and shall provide the Contracting Officer or
authorized representative, upon request, a copy of the scheduled
usage of external exhibits.

At any such event, other than tourism industry trade shows, the
Concessioner's display of promotional materials shall be
subordinate to NASA's purpose.

_ 2.3.5 News Media Relations

Except as noted below, the Concessioner shall function as the
i principal interface with the news media in all matters regarding

SUSA and its operation. The Concessioner sha!l coordinate news
media contacts and activities and shall provide support to
NASA,initiated or managed activities as provided herein.

2.3.5.1 Required Coordinations

The Concessioner shall coordinate with the Chief, Media Services
Branch, or designee, and with the Contracting Officer, or
authorized representative, all news releases, press conferences,
or tours of news media representatives when such tours are within
the boundaries of the KSC security zone.

In the event of any on-site or tour incident involving the injury
or death of a visitor or employee, or substantial damage to
property, NASA will assume the primary role for news media
interfaces and will function as the sole agency spokesman'to all
external media. The Concessioner shall be responsible for
promptly notifying the following:

a. The Chief, Visitors Services Branch;

b. The Chief, Media Services Branch;

f

c. The Contracting Officer;

i
\
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d. NASA/KSC Payload and Industrial Safety Branch,
..........RT-SOE-3, (referencePart I, Article 15); ............. _ ...........

e. KSC Security. (

Such notification shall be made at the earliest opportunity with
whatever facts are known in accordance with approved plans.
Follow-up information shall be provided by the Concessioner as
full details of theincident &re known.... :

The Concessioner shall also be responsible for advising the
Chief, Media Services Branch, and the'Contracting Officer, or
authorized representative, of any incident or situation likely to
attract adverse news media attention.

2.3.5.2 News Media Operating Procedures

The Concessioner shall prepare and submit News Media Operating
Procedures as an element of the Public Relations Program Plan in
accordance with RRD PL-6.

9.3.5.3 Support for NASA KSC Media Services Branch

For unique, one-time events of special importance to NASA, which
may originate or be fully conducted at SUSA or designated tour
stops, the Concessioner shall assume a supporting role to the
operations of the NASA Media Services Branch, which will have the
primary role for contact and interface with the news media at
such events. Examples of such events include a Presidential or i
Vice-Presidential visit, events involving other high ranking U.S.
or foreign officials, and any other event where NASA determines
in its sole judgment that-news media activities shouldbe handled
by the KSC Public Affairs Media Services Branch.

2.4 INFORMATION SYSTEMS

2.4.1 Scope

The Concessioner =1.a_lplan, develop and implement a, VlS_O_S

information system that will assist visitors planning a visit to,
enroute to, and during their visit to SUSA. The Concessioner
shall furnish the following support operations:

a. Travelers Information System (TIS);
b. Signage;
c. Public Announcements;
d. Publications.
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2.4.2 Travelers Information System(TIS)

( The Concessioner shall provide and advertise a nationwide
toll-free Wide Area Telephone Service (WATS) line that visitors
may use at any time to obtain recorded information concerning
launch schedules, tour operations, and other information
considered essential to visitors planning a visit to SUSA.

i

All advertising used in the promotion of SUSA shal} include the
above referenced toll-free telephone service.

The Concessioner shall operate and maintain at SUSA, in
accordance with applicable FCC rules and regulations, a
Government furnished and installed TIS radio station. The radio
station is intended to be used to advise travelers on the
following:

a. Special announcements desired or directed by the
Government (e.g., emergency warnings);

b. Tour information, including descriptions, costs,
schedules, duration and waiting times, if any, before
boarding buses after purchasing tickets;

c. Closing times of SUSA and the various restaurants,
snackbars, souvenir sales, etc.;

d. Instructions and information for the physically
impaired visitors;

e. SUSA parking instructions;

f. Current launch information;

g. Information concerning special events (if any);

h. Time, duration, title, and subject matter of films,
demonstrations and audio visual presentations available, and
cost (if applicable).

2.4.3 Signage

The Concessioner shall establish a roadside information system
utilizing highway billboards, trail blazer signs, and other
signage to assist visitors while traveling to SUSA.

The Concessioner shall develop, implement, and maintain a
professional sign program throughout SUSA to inform visitors of
available services, programs, exhibits, food services,
directions, etc. Signs shall be in English and other languages
as directed by the Contracting Officer.

0055



2.4.4 Public Announcements

The Concessioner shall develop and maintain an audio paging
system at SUSA to advise visitors of special events, announce
warnings (e.g., adverse weather conditions), and make general
announcements.

2.4.5 Publications

The Concessioner shall:

a. Develop, publish, and maintain a sufficient stock of
English language publications to accommodate the daily needs
of all visitors, a "Welcome to the Kennedy Space Center's
Spaceport USA Visitors Guide Map," "Spaceport USA Tour Book"
and "Exhibits Guide." In addition to the English version,
these publications will be made available in French, German,
Italian, Japanese, Portuguese and Spanish. Other languages
shall be added as deemed necessary by the Contracting
Officer. The Concessioner shall maintain stock levels
adequate to accommodate the daily needs of all visiting
foreign nationals and develop procedures to make such
publications available for all visitors needing foreign
language copies. A Review Panel shall review and approve
publications prior to printing;

b. Comply with Americans with Disabilities Act (ADA)
requirements by producing copies of publications described
in a above (or publications of comparable content) in (
braille, large type or as otherwise appropriate;

c. Make NASA-furnished multi-subject leaflets and other
publications available to all visitors through the use of
self-serviceldistributionracks,

2.5 SPONSORED PVP ACTIVITIES PROGRAM

,_ The Concessioner shall develop a Sponsored PVP Activities Program

Plan (RRD PL-7) to identify procedures, guidelines, anddocumentation methods to solicit contributions from appropriate
individuals and organizations.

The Concessioner is authorized to accept contributions of funds,
services, and property from third-parties in accordance with
Special Provisions, Part I, Article ii.

2.6 NASA ART PROGRAM

_KSC is the repository of the majority of the NASA Art Collectionwhich contains art by some of the Nation's finest artists.
Selections from this program are to be displayed at SUSA and
other locations.
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The Concessioner shall:

a. Assure that all art at SUSA is properly displayed, hung
_i level, glass cleaned and properly identified as to artist,

title, and medium;

b. Maintain a climate controlled storage area at SUSA for
all art not on display;

c. Inspect for signs of deterioration or damage;

d. Provide a NASA Art Inventory Report (RRD RE-8);

e. Develop and implement a NASA Art Loan Program to allow
qualified organizations and institutions an opportunity to
display art from this collection periodically. The loan
program shall be performed in accordance with Part I,
Article ii.
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SECTION 3

i GOODS AND SERVICES

% 3.0 GOODS AND SERVICES

:_ This section describes the Concessioner's responsibility for
_ providing the goods and services authorized for sale; activities

which support the PVP mission and objectives; and services to
assure the health, safety, and welfare of the visiting public.

These responsibilities are described as they relate to the
operation of:

a. Theaters
b. Food Services
c. Souvenir Sales
d. Ticket Sales
e. Exhibits
f. First Aid and Emergency Medical Care
g. Security
h. Complimentary Visitor Support Services
i. Miscellaneous services

The Concessioner shall perform the requirements of this section
in concert with NASA approved operational schedules, pricing

.... policy, and maintenance requirements.

{ 3.1 THEATERS

!!<
The Concessioner shall operate all theaters used in the PVP.

_:_jThis responsibility shall include:

a. Operating all projection equipment, sound systems,
lighting, public announcements, and all other equipment
required to support theater operations;

b. Operating all IMAX equipment and showing IMAX movies in
accordance with Part I, Article ii;

c. Providing personnel where necessary to collect tickets,
assist visitors with entry/exit instructions, and provide
opening commentary;

d. Supporting as required, NASA use of theaters in
accordance with Part I, Article ii and PAO-40007, Public
Affairs Support Plan for Space Shuttle Launches and KSC
Landings.

The Concessioner shall manage and operate the existing/planned
theaters listed below and any future theaters that may be added
during the term of this Agreement.
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a. IMAX I Theater
b. IMAX II Theater .........
c. Spaceport Theater
d. Satellite Sky Theater {
e. Mission Control Center at CCAS
f. Apollo/Saturn V Center (scheduled to be operational in

1996)
(i) Saturn V Theater

_-_ (2) Lunar Landing Theater.,_ ..... I .. •

3.2 FOOD SERVICES

<The Concessioner shall manage, operate, and perform the food
service functions described in this section.

The services under this Agreement shall be performed at SUSA in
designated facilities, and be available to all individuals using
these facilities. All required support shall be in accordance
with KHB 1870.IA as well as applicable local, State, and Federal
laws and regulations. Procedures and quality control practices
shall be in accordance with the Food Service Industry Standards.

3.2.1 Food Services Operations

The Concessioner shall manage and operate food services in the
facilities listed below and any future operations brought online
during the term of this Agreement.

a. Orbit Cafeteria /
b. Lunch Pad i
c. Snackport
d. Yogurt Shop
e. Pizza/Hot Dogs
f. Ice Cream Central
g. Apollo/Saturn V Center (scheduled to be operational in

1996)
h. Mobile Food and Beverage Dispensing Units
i. Warehouse Food Storage Areas

The Concessioner shall develop and submit a Food Management Plan
fn accordance with RRD PL-8. All SUSA food service facilities
shall be open to the visiting public and operated in accordance
with the Food Management Plan. All food shal! be prepared and
handled in accordance with KHB 1870.IA as well as applicable
local, State and Federal laws and regulations.

At least one food service unit capable of serving continental
type breakfast items shall be opened one-half hour prior to
normal operating hours. During peak visitation periods as
defined in the Food Management Plan, this unit shall open one
hour prior to normal operating hours. One food service unit is
required to serve a full breakfast menu daily, from start of
operations until ii:00 a.m.
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The Concessioner shall offer a catering service with a standard
menu, to be available for special groups in accordance_with Part .....
I, Article ii.

For NASA-hosted groups, the Contracting Officer, or authorized
representative, may require catering services in any area of
SUSA. A predetermined, reduced price menu shall be provided by
the Concessioner and made available for the KSC Public Affairs
Office in order to accommodate meal requirements for NASA-hosted _
groups.

The Concessioner shall provide food service at SUSA and Banana
Creek Viewing Site to support NASA guests during launch/landing
operations at KSC in accordance with Part I, Article 12 and PAO
40007, Public Affairs Support Plan for Shuttle Launches and KSC
Landings.

To assure proper health and safety standards, a list of proposed
disposables shall be submitted for approval by the Contracting
Officer, or authorized representative.

Sufficient personnel shal! be provided to assure prompt service
at all serving lines. Staffing and operation of these facilities
shall be planned such that visitor wait times in line should not
exceed 1!5minutes.

..... High chairs (5 percent Of seating capacity) shall be provided for
small children.

/

The Concessioner shall assure that visitors who are in need of
special assistance:are rendered such services in accordance with
the intent of the ADA.

_iFull time food service supervisory personnel shall be present on
site during normal food serving hours. As a minimum, the

. supervisor(s) shall have supervisory experience in a comparable

. food service facility. A manager with a Florida Certified
Professional Food Manager's Certificate shall be present at each
Food Service unit where food is prepared.

3.2.2 Approval of Food and Beverage Items

The Concessioner shall:

a. Locate, identify, and provide food and beverage items
to be presented for sale,at SUSA;

b. Submit to a Review Panel for consideration and approval
the menu mix of food and beverage items along with
recommended portions and prices to be offered for or
withdrawn from sale;
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c. Except for limited quantities of products used for test
marketing purposes, no item may be prepared or sold without
prior approval of a Review Panel.

The Concessioner's overall pricing as it relates to food and
beverage items shall be in accordance with Part I, Article ii.

3.2.3 Quality Control

A Quality Control Officer shall be present in the receiving area
when food and beverage orders are delivered, and shall ensure
proper inspection, handling, and storage are accomplished. This
person shall be qualified in the quality assurance area of the
Food Service Industry and have prior experience in this field.
The Quality Control Officer shall provide the food service units
with guidance in the area of quality control. This individual
shall also be thoroughly familiar with the Food Management Plan.
In,service training pertinent to specific job descriptions shall
be provided to all food service personnel on a monthly basis as
required by KHB 1870,IA, and documented in the Training Plan (RRD
PL-2).

The following are the minimum acceptable standards unless
otherwise approved by the Contracting Officer:

Meats, raw U.S.D.A. Choice
Meats, cooked U.S.D.A Choice or Grade A
Poultry U.S.D.A. Grade A
Dairy Products U.S.D.A. Grade A _
Fruits & Vegetables Grade A
Fresh Produce Grade A
Fish & Shell Fish U.S.D.A. Grade A
Frozen Foods Grade A
Canned Foods Grade A

::.....3.2.4 Sanitation

__ The Concessioner shall assure that all food service personnel,
food and cleaning supply storage housekeeping procedures, and al!
operational practices meet the sanitation requirements of KHB
1870.IA as well as applicable local, State, and Federal laws and
regulations. Al! food preparation areas and all areas of the
food service facility shall be kept neat, clean, and free of
litter, refuseand garbage. All areas and surfaces shall be
Cleaned on an as needed basis to ensure full compliance.

Procedures shall be developed for daily self-inspection reports
and weekly sanitation reports. These reports shall be maintained
and available for review by the Contracting Officer, or
authorized representative, upon request.

Extermination records shall be kept for each food service
facility, including warehouse food storage areas, and document
problems identified and actions taken to resolve these problems. ]

L<
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These records shall be easily accessible to the Contracting
...../-_:....Officer, or_authorized representative, for review during

inspections of the facilities. ......

Food Service facilities will be inspected on a monthly basis in
accordance with KHB 1870.IA and local, State, and Federal laws.
The Concessioner shall promptly correct deficiencies noted during
such inspections and document in writing to the Contracting

"' Officer, or authorized representative, corrective action taken
and the date completed.

3.3 SOUVENIR SALES

3.3.1 Souvenir Sales Operations

_'_ The Concessioner shall manage and operate the existing souvenir
sales facilities listed below and any new facilities which may be
added during the term of this Agreement.

a. Gift Gantry
b. Vending Carts
c. Central Receiving

The Concessioner shal! provide souvenir sales support at SUSA and
the Banana Creek Viewing Site to support NASA Guest Operations
during launch/landing operations at KSC as defined in PAO-40007,
Public Affairs Support Plan for Space Shuttle Launches and KSC
Landings.

The use of bar codes and electronic devices for sales, inventory,
etc., is required. In addition, the price of each item or service
offered for sale shall be separately and conspicuously posted Or
marked by the Concessioner.

3.3.2 Approval of Sale Items

Subject to the approvals required herein, the Concessioner shall
locate, identify, and provide merchandise and other articles to
be offered for sale to the visiting public in the souvenir sales
operations at SUSA.

A Review'Panel shall review items proposed to be offered for
sale. Except for limited quantities of products used for test
marketing purposes, no item may be sold or displayed without
prior approval of the Review Pane! as required by Part I, Article
lIE. Prior approval of the Contracting Officer is required only
as defined in 3.3.3 of this section.

The Concessioner's overall pricing of items shall be in
accordance with Part I, Article ii.
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................3.3.3 Items Authorized For Sale

Only items which are authorized in this section, and which meet /

the standards described herein, may be displayed or sold at SUSA. (
Items authorized for sale to the visiting public are limited to
the following categories:

a. EDUCATIONAL - Defined as publications or materials
.......... concerning the Nation'saeronautics and space research

programs and which are appropriate for use in educational
programs or as reference material. Included in this category

, are authentic models of aerospace vehicles or devices which
demonstrate a scientific principle (e.g., gyroscopes);

b. INFORMATIONAL - Defined as materials designed to
provide information to the visitor concerning the Nation's
aeronautics and space programs. These may include, but are
not limited to, books, brochures, pamphlets, slides, video
cassettes, photographs, and computer software programs;

c. SOUVENIR - Defined as mementos of personal desire that
commemorate a specific aerospace event or may be associated
with a visit to the Kennedy Space Center. These items may
include, but are not limited to, models, clothing, pencils,
notebooks, and cachets;

d. CONVENIENCE - Defined as necessities and sundries that
meet the immediate needs of the visitor, may include but are
not limited to cameras, film, combs, lotions such as suntan
and sunscreen, non-prescription medical products such as
headache remedies, antacids, decongestants, cough drops, and
adhesive bandages. The Concessioner may elect to use
vending machines for the sale of some convenience items.

Subject to Contracting Officer's approval, the Concessioner may
display, promote, and sell admission tickets, souvenirs, goods,
and other items related to other attractions. Total sales space
devoted to the display, promotion and sale of the above items
shall not exceed 10% of total sales space available at SUSA.

Sale items shall conform with the following standards:

a. Except for convenience items, it is intended that items
be related to NASA, Kennedy Space Center, and space or
aerospace subjects. Non-space related souvenirs or
merchandise is strictly limited to items reviewed and
approved by the Contracting Officer.

b. Items are to be consistent with NASA's mission for the
peaceful exploration of space, and shall not portray
militaristic equipment or themes.
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c. Items manufactured in the United States are preferred,
=_-_ and items of foreign manufacture should not be offered in

lieu of American made products, if available at a .......(
competitive cost.

d. Use of the Spaceport USA trademark and NASA insignia
shall conform to prescribed graphics guidelines and the
provisions of this Agreement.

e. Publications, photographs, videos, and any other
material, printed or visual, communicating information about
NASA, Kennedy Space Center, or aerospace topics shall be
technically accurate.

f. Items are to be evaluated for safety, consistent with
the recommended age group for which they are intended.

The Concessioner shall maintain liaison with the Government
Printing Office (GPO), and offer appropriate GPO publications for
sale to the visitors. Publications offered for sale at SUSA
shall be consistent with the purpose and objectives of the PVP.

3.3.4 Mall Order Service

_: The Concessioner shall develop and implement a mail orderservice. Services offered shall include:

a. Developing, maintaining, issuing, and mailing out a
" free catalog listing of items for sale; a description of the

item; available sizes and colors; cost of goods including
_shipping and handling costs. Review Panel approval shall be
_required prior to printing of catalogs;

b. Wrapping and shipping items for an approved handling
fee (plus shipping costs) ordered from the Concessioner by
phone, fax, or mai!, or purchased by the visitor during
their visit to SUSA.

3.4 T_KET SALES
_ 3.4.1 --_ Ticket Sales Operations

The Concessioner shall manage and operate the ticket sales
facilities listed below as well as any that may be added during
the term of this Agreement.

a. Ticket Pavilion
b. Galaxy Center
c. Group Sales Office
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The Concessioner shall operate the Automated Ticketing System to
produce individual_tickets for.each visitor, to track available................
capacity, and record aggregate ticket sales per day by type.
Such tickets shall specify price and as appropriate, the date and
scheduled time of use.

Staffing and operation of all ticketing facilities shall be
..planned such that visitor wait times in ticket lines should not
_ exceed 15 minutes. _:_ _: _ _

The Concessioner shall operate the Group Sales Office to
accommodate advance reservations for visitor groups, special
events, VIP tours, and to distribute tickets to groups and to
visitors receiving complimentary tickets.

Approval of Ticket Prices

Pricing policy and posting/marking of price shall be in
accordance with the Part I, Article ii.
i

3.4.3 Complimentary Tickets and Showings

In accordance with Part I, Article ii, the Concessioner shall:

a. Develop and implement procedures for authorizing,
issuing, and accounting for complimentary tickets;

b. Develop procedures for blocking theater seats and L
admitting NASA guests. These procedures shall be submitted
for approval by the Contracting Officer, or authorized
representative, in accordance with RRD PR-3.

3.5 EXHIBITS

The Concessioner shall manage and operate all SUSA exhibit areas
_-_ncludlng those listed below and any that may be added during the

term of this Agreement.

a. Spaceport Central
b. Galaxy Center
c. Gallery of Space Flight
d. Rocket Garden
e. Shuttle "Explorer" Area
f. Apollo/Saturn V Center (scheduled to be operational

1996)
g. Complex 5/6 at CCAS
h. Mission Contro! Center at CCAS
i. SUSA Exhibits and Audio Visual Library
j. Exhibits Storage Areas .
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3.5.1 SUSA Exhibits and Audio Visual Library

TheConcessioner shall e°s_ablisha system to permanently store ....
master copies of all audio/visual programs, audio tapes, final
scripts, design documentation, reference materials, and artwork
for posters, brochures, etc., used in the development of exhibits
and presentations at SUSA. In addition, the Concessioner shall
maintain a catalogue system to assure that materials are
protected from loss. This system shall assure that all items are
easily located and shal! be made available for use with approval
of the Contracting Officer or authorized representative.

3.5.2 Exhibit Storage

_=_; The Concessioner shall maintain an up-to-date log of all exhibit
items in storage at SUSA, in off-site storage locations, and on
loan to outside organizations. This log shall be made available
to the Contracting Officer, or authorized representative, upon
request.

3.6 FIRST AID AND EMERGENCY MEDICAL CARE

The Concessioner is responsible for providing first aid emergency
medical care at SUSA and on the tour when necessary. Government
responsibilities will be in accordance with Part I, Article 17.

..... The Concessioner has no responsibility to treat pre-existing
injuries or physical conditions that present no immediate danger

( to the Visitor.

3.6.1 Concessioner Responsibilities

The Concessioner shall:

a. Develop an "Emergenty Medical Plan" (RRD PL-9);

b. Provide appropriate personnel to receive CPR and first
aid[training provided by KSC. Assure that each facility has
at least one appropriately trained person;

c. Monitor first aid kit usage and notify the Government
concerning re-supply;

d. Provide, to the extent of the first aid training and
the capabilities of the first aid kits, limited first aid
care to visitors upon request or in situations requiring
medical assistance;

e. Notify the on-site registered nurse (during duty hours)
or the Emergency Medica! Services when the medical
assistance required is beyond the Concessioner's

_ capabilities or in all cases of fainting, seizures, obvious
or suspected bone fractures, severe lacerations, suspected

c
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heart attacks, or any other serious medical condition which
........._ any prudent person would suspect to require professional..............

medical attention;
/

f. Provide proper and adequate signage at SUSA to inform
visitors as to the location of the clinic and during hours
that the nurse is not on duty to the designated office
responsible.

3.6.2 Government Responsibilities

The Government will:

a. Provide a registered nurse to perform emergency first
aid to visitors as needed at SUSA. Hours of support shall
be equivalent to one normal shift per day, 7 days a week;

b Provide required medical equipment and supplies at the
SUSA area clinic;

c. Provide first aid kits to be used by the Concessioner
at SUSA;

d. Provide Emergency Medical Services (EMS) such as
trained professional EMS personnel, ambulance, and emergency
evacuation services dispatched from KSC for injuries and
medical emergencies that cannot be administered to by the
SUSA nurse;

/
e. Provide CPR and first aid training to designated
Concessioner personnel. Training is in accordance with all
OSHA standards concerning bloodborne pathogens;

f. Permit the nurse stationed at SUSA to administer to
Concessioner employees as relates to return to work status
and minor work related illnesses at levels comparable to
that provided by nurses at other KSC Occupational Health
Facilities.

3.7 SECURITY

_:_ii_!'The remote location of the Kennedy Space Center makes it

__ necessary_ for the Concessioner and KSC to provide security_ _protection and traffic control services to SUSA and provide
appropriate security operations to protect the visiting public
and Government property. The Government responsibilities will be
provided in accordance with Part I, Article 17.

3.7.1 Concessioner Responsibilities

The Concessioner shall:

a. Develop and implement a detailed Security Plan in
accordance with RRD PL-10;

\.

0068



...._-_ b.....Make avail.ablea dedicated area for use by the
KSC'provided security 0fffc_e_ris)at susA. -As a minimum,....... -.....

i this area should be equipped with a desk, chair, and
telephone;

c. Notify the KSC-provided security officer(s) or the
NASA/KSC Protective Services office, when security
assistance beyond the Concessioner's capability is required;

d. Provide tour vehicle radio channel #2 capabilities to
KSC security personnel for immediate response to
emergencies;

e. Provide SUSA interface for the KSC alarm system;

f. Provide visitor parking control and internal security
protection.

3.7.2 Government Responsibilities

The Government will:

a. Provide a marked patrol car(s) and uniformed law
enforcement officer(s) to patrol the parking lot and to
occasionally conduct foot patrols of the SUSA grounds.

-- Security coverage will be provided during al! hours of
operation at SUSA;

{'
b. Provide immediate response to incidents at SUSA (e.g.,
suspicious activities, thefts, and traffic accidents) and
provide motorist and pedestrian assistance;

c. Provide one uniformed officer for SUSA annual attendance
up to three million tour visitors. An additional officer
(for a total of two) will be provided should annual
attendance projections exceed three million tour visitors as
based on Concessioner's projections.

3.8 COMPLIMENTARY VISITOR SUPPORT SERVICES

The Concessioner shall provide certain complimentary services for
the benefit and convenience of SUSA visitors. These services, as
a minimum, shal! include the following:

a. Wheelchairs at SUSA and other specia! equipment and
support services as required by the ADA for visitors with
_disabilities;

b. A lost and found service which includes secure storage
and a tracking log. Property lost or abandoned at SUSA
shall be disposed of by the Concessioner in accordance with

f- the applicable provisions of the laws of the State of
J
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Florida. The Concessioner, before undertaking to dispose of
such property_::shall-makediligent effort to locate the
owner of such property;

c. Assistance for disabled private vehicles, including
providing a battery jump, a sufficient amount of fuel to get
the visitor to a service station, and telephoning for towing
service;

d. An ATM machine;

e. Acceptance of major credit cards for tickets, food, and
souvenirs;

f. Emergency on-site medical service in accordance with
3.6;

g. Kennel boarding of pets for all visitors requesting
such service. Disposable water bowls shall be made available
for visitor's pets. The kennels shall be cleaned and hosed
down on a daily basis and sprayed weekly for fleas and other
pests.

3.9 MISCELLANEOUS SERVICES

......The Concessioner shall:

a. Operate the parking facilities at SUSA and, during all
periods of heavy traffic flow, position adequate parking
attendants to safely direct the ingress and egress of
vehicular traffic;

b. Prior to each day's opening of SUSA to the public,
hoist for proper display (in the order indicated) the flags
of the United States, theState of Florida, and the National
Aeronautics and Space Administration. Lowering of the flags
shall be in the reverse order and accomplished at dusk.
Flags shall be replaced when worn or faded. In the theaters

....e NASA flagor special ceremonies requiring flag displays _
shall always be displayed with the United States flag in
accordance with NMI 1020.1H;

c. Providelpostage stamps to the visitor at face value.
Signage shall clearly indicate the location for postage
stamp sales and U.S. mail drops;

d. Develop and implement a multi-lingual exhibits guide to
assist foreign visitors in understanding the exhibits and
presentations at SUSA. As a minimum, this guide shall be
available in French, German, Italian, Japanese, Portuguese,
and spanish.
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..... SECTION 4

i TOUR OPERATIONS

4.0 TOUR OPERATIONS

This section describes the operational requirements to be
satisfied by the Concessioner in p_oviding public and special
tours in support of the PVP and NASA Public Affairs.

The Concessioner, in carrying out the responsibilities and
operations described in this section, must deliver a high quality
tour experience which helps reinforce the NASA story and provides
a positive visitor experience. Attention to the details of
visitor comfort and convenience is essentia!.

4.1 SCOPE

To operationally support the Tour Program requirements identified
in 2.2, the Concessioner shall conduct public and special group
tours of the Kennedy Space Center and portions of the Cape
Canaveral Air Station.

The Concessioner shall manage and operate Government-owned
property furnished in conducting tour operations. In addition,
the Concessioner shall provide such supplemental capabilities as
may be required to meet demand.

All tour operations conducted by the Concessioner are subject to
safety, security, and operational constraints driven by KSC's
primary mission. The Concessioner shall develop, recommend, and
implement:policies and procedures for flexible conduct of public
and special tours in response to such constraints.

The Concessioner shal! prepare and submit in accordance with RRD
PR-I a Tour Policies and Procedures Handbook.

\_ 4•9. TOUR SERVICES

"__i The Concessioner shall offer and provide a variety of tour types
oriented for general and special groups of visitors, including
but not limited to the following:

a. General Public Tours
b. Student Education Tours
c. Special Group Tours
d. Launch Viewing Opportunities (LVO)

The Concessioner shall develop recommendations for additional
types or variations of tour service. Any such recommendation
shall include the visitor inputs and trends; proposed route,

_ duration, and program emphasis; and an assessment of impacts on
i
\\.
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resources and KSC operations. If approved by the Contracting
Officer, the Concessioner will be authorized to offer and provide -<

additional tour services. {
4.2.1 General Public Tours

The Concessioner shall offer, promote, and provide General Public
Tours in accordance with approved charges and operating policies.

4.2.2 Student Education Tours

The Concessioner shall offer a specially-tailored Student
Education Tour separate from the General Public Tour. Such tours
shall be arranged for groups of 20 or more, provided reservations
are made no later than 24-hours in advance. More than one group
of students may be accommodated on a single tour provided they
fall within the broad grade categories of Kindergarten through
grade 3, grade 4 through grade 8, and grade 9 through 12. Adult
chaperons are required as follows:

Adult Chaperon_

2O 1
21 - 40 2
41 - 60 3
61 - 80 4

4.2.3 Special Group Tours
C

The Concessioner Shall offer and provide tours for a variety of
special groups, including, as a minimum, the following:

a. VIPs
b. NASA-sponsored
c. visitors with disabilities
d. Charter buses

4.2.3.1 VIPs

The Concessioner shall provide, but shall not advertise or
market, a personalized tour for individuals and small groups of
up to 50 people. VIP tours for groups of more than 50 people may
be given at the direction or approval of the Contracting Officer,
or authorized representative. This service is to be provided as
a direct augmentation to NASA's internal capabilities for touring
special guests of the Center who would normally be considered
VIPs.

This type of tour requires a dedicated vehicle, and a
driVer-escort to provide real-time commentary along the route and
at the stops.

(
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This type of tour shall be limited to no more than i0 per day,
.... and shall,be available only to visitors in one of...._the.categories....

i

a. NASA-directed, defined as those who are to be provided
a tour under the terms and conditions Part I, Article IIC.
The Concessioner shall support any NASA-directed tour which
is identified at least 24-hours in advance. It is

anticipated that an average of two.tours per week will be
required;

b. NASA-referred, defined as those who have contacted
NASA directly with a request and have been referred to the
Concessioner. At the discretion of the Concessioner, such
individuals or parties may be provided a special tour in
accordance with approved tour charges and operating
policies;

c. Privately-requested, defined as those who have
contacted the Concessioner directly, and in the judgment of
the Concessioner warrant accommodation as VIPs. At the
discretion of the Concessioner, such individuals or parties
may be provided a special tour in accordance with approved
tour charges and operating policies.

The Concessioner shall provide daily a 48 hour schedule of
planned VIP tours in accordance with RRD RE-12.

4.2.3.2 NASA-Sponsored

The Concessioner shall provide driver, transportation and, if
required, escort services to support special tours for
NASA'sponsored groups. Examples of NASA-sponsored groups
include, but are not limited to invited guests and Manned Flight
Awareness groups. Such groups will be toured on dedicated
vehicles, follow an itinerary prescribed or approved by the
Contracting Officer, or authorized representative, and shal! be
accommodated in accordance with Part I, Article IIC.

_j 4.2.3.3 Visitors with Disabilities

The Concessioner shall provide and ensurebroad awareness of,
special tour opportunities for visitors with disabilities. Such
opportunities must be in conformance with the provisions of the
ADA, and shall be provided at no additional charge above that
which would be charged to any other visitor taking the General
Public Tour.

This type of tour requires specially-equipped, and if necessary,
dedicated vehicles, Drivers and/or escorts assigned to support
specific disabled individuals or parties shall possess the
necessary knowledge and skills to provide a comfortable and
informative tour experience.
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4.2.3.4 Charter Buses

Charter bus tours arranged in advance by their:operators may /
become a type of special tour. The handling of such groups shal! I
be addressed by the Concessioner in preparation of RRD PL-II
(reference 4.4.2).

....::4.2.4 Launch Viewing Opportunities (LV0)

At NASA's discretion the Concessioner shall offer a limited
number of tickets to the general public for LVO. Total patronage
for any LVO is currently limited to 1500 per event. The
Contracting Officer, or authorized representative, may authorize
or require changes to this limit.

_ 4.3 TOUR ROUTES AND STOPS

Tour routes and designated stops are not fixed and wil! evolve

'_<%___%_over time as a result of the following:

a. Changes in visitor characteristics, preferences, and
needs;

b. Availability of existing and new facilities;

c. Constraints imposed by changes in KSC safety, security,
and operational requirements;

d. Changes in program emphasis. [

The tour routes to be followed and the designation of stops to be
made will be prescribed by the Contracting Officer, or authorized
representative_ following consultation with the Concessioner to
assure a tour design that best serves the mission and objectives
of the PVP and NASA.

_,_4.3.1 Initial Routes and Stops

The Concessioner shal! initially offer and provide general public
tours and LVO's in a manner consistent with operations existing
at the time of Agreement award.

Such operations shall normally consist of two tour opportunities
(a "Red Tour" and a "Blue Tour") following prescribed routes and
with designated stops. In addition, during peak visitation
times, the Government may authorize a special "Combo" tour
incorporating features of both standard tours, or authorize other
deviations to accommodate peak crowds.

The Concessioner's implementation of new tour services, i.e.,
those described under the student education and special group
categories above, shall use routes and designated stops as may be
prescribed by the Government.

N.
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4.3.2 New Routes and Stops

The availability of new tour stops such aS the Apollo/Saturn V
{ Center will fundamentally alter existing tour routes and

operations.

In anticipation of this facility or any future tour stops
becoming available, the Concessioner shall be responsible for
developing and recommending to the Government a new ggner_ .....
public tour route or routes which include as a minimum these KSC
stops: Apollo/Saturn V Center, Pads A and B, and the Crawler
Transporter Maintenance Facility; and on the Cape Canaveral Air
Station, the Complex 5/6 blockhouse which supported America's
first manned space flight and the Mission Control Center used for
Project Mercury and Project Gemini.

The implementation of approved new routes and stops shall
coincide with the availability of the new visitor facilities.

In support of student education and special group tours, the
Concessioner shall continue to use the existing Pad A/B tour
stop, when it is available, and other stopping points designated
by the Contracting Officer, or authorized representative.

4.3.3 Future Routes and Stops

_-_ The Concessioner shall propose future tour routes and stops as an
element of overall Master Planning as described in Section 5. A
Review Panel shall be responsible for recommending, to the
Contracting Officer any modifications or improvements to existing
or contemplated tour routes.

4,4 OPERATING REQUIREMENTS

ii4.4.1 Initial Operation of Public Tours

The Concessioner shall initially operate the General Public Tours
in essentially the same manner as is in place at the time of
Agreement award. Such initial operations shall be governed by
the following requirements:

a. Tour transportation departing from SUSA shall begin no
later than 30 minutes after the opening of SUSA to the
visiting public, and shall continue until 2 hours prior to
closing, including periods when the Government has
authorized extended hours of operation;

b. Visitors shall be assigned a specific departure time for
the tour option they have selected;

c. Total tour duration shall be 1.5 to 2 hours, consisting
.... of such routes and stops as are then defined and approved by

the Government.

<
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4.4.2 New Operation of Public Tours

With the opening of the Apollo/Saturn V Center, the concessioner t
shall be responsible for implementing a new operational approach [
to General Public Tours. This approach will be guided by the
fol!owing:

a. Tour transportation departing from SUSA should begin no
...... later than 30 minutes after the opening of SUSA to the .: :

visiting public, and should continue until 2 hours prior to
closing, including periods when the Contracting Officer has
authorized extended hours of operation;

b. Tour departure times should not be assigned, and a
visitor's ticket should be valid for one-time use at any
time during the day up until the last advertised departure
time. Tour departure opportunities should be available
every 15 minutes;

c. Visitors disembarking at the Apollo/Saturn V Center
should be free to remain at this stop for as long as they
wish, up until 1 hour prior to the scheduled closing of
SUSA;

d. Visitors disembarking at the Complex 5/6 Blockhouse, or
the Mission Control Center, should experience a timed
presentation and, at the conclusion, reboard their vehicle,
or an identical vehicle, for continuation of their tour;

/
l

e. The visitor should be offered the opportunity to complete _
a tour in_approxlmately 1 hour, or to remain on the tour
circuit all day;

f. In preparation for closing, the Concessioner should
dispatch transportation as necessary to collect remaining
visitors at the Apollo/Saturn V Center and return them to
SUSA,

The Concessioner shall prepare and submit a plan in accordance
with '!NewApproach to Operating the General Public Tour" (RRD
PL-II). The draft plan shall be submitted for review and comment
no later than 3 months prior to the anticipated availability Of
the Apollo/Saturn V Center.

4.4.3 Operation of Student Education Tours

To the extent possible, the Student Education Tours shall be
operated to keep student groups_segregated from the General
Public Tour to provide an experience tailored to the interests
and needs of the students.
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The Kindergarten through 3rd and 4th through 8th grade Student

,-_. - -Education Tours_shall follow_special itineraries p_lQ_ided or
approved by the Contracting Officer, or authorized .............._"_

i representative. The 9th through 12th grade students will follow
the general public tour route.

4.4.4 Operation of Special Group Tours

4.4.4.1 Operation of VIP Tours

All VIP tour departure times and tour durations shall be assigned
at the time such tours are arranged.

The itinerary for NASA-directed tours may include stops at the
Pad A or Pad B parking lot, the SLF parking lot for viewing the
Mate-Demate Device, and other specially-arranged facility visits
as may be specified by NASA at the time the tour is scheduled and
in accordance with operational constraints.

All VIP tours shall conform to an itinerary prescribed by the
contracting Officer or authorized representative.

4.4.4.2 Operation of NASA-sponsored tours

Requirements for NASA-sponsored tours can vary widely in terms of
itinerary. The Contracting Officer, or authorized representative,

..... may direct the Concessioner to pick-up or discharge groups at
locationsother than SUSA, inside or outsideKSC boundaries.

If off-site pickup or discharge is required, it will be limited
to the immediate local area, defined as being sites no further
than 50 miles from SUSA.

All requirements for NASA-sponsored tours must be in accordance
with Part I, Article 11. The Concessioner's support of
NASA-sponsored tours shall not alter the Concessioner's
obligation to deliver services to the general public as required
by this Agreement.

The Concessioner shall accommodate and support any NASA-sponsored
tour if arrangements have been made at least i week in advance of
the support date.

4.4.4.3 Operation of Tours for Visitors with Disabilities

The Concessioner shall operate tours for visitors with
disabilities in conformance with ADA and the following
requirements:

a. For groups of disabled visitors, an appropriately
trained and skilled escort shall be assigned to accompany
the group on a General Public Tour. Accommodations shall be
made to ensure that such a group may remain together so that

_ all in the party may benefit from the presence of the

{
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escort. If the group is sufficiently large, or has unique
.... needs, a dedicated vehicle and driver-escort shal! be used ................

to support their tour;
i

b. Visitors with disabilities, and their immediate
accompanying party, shall be offered accommodation on the
General Public Tour. If it is their desire to tour in a
separate vehicle, an appropriately trained driver-escort

..... _ shall be provided to d-rivethe visitor's _ehicle, if it is ._ -__
properly equipped and insured, or operate a
specially-equipped SUSA vehicle.

4.4.5 Operation of Launch Viewing Opportunities

Operation of LVO's shall be subject to the same constraints as
all other traffic movements in the hours preceding a scheduled
launch. Departure of LVO patrons from SUSA shall take place no
later than 90 minutes prior to the scheduled launch.

Access to designated viewing sites will be via special Public
Affairs placards.

4'4.6 Tour Commentary

On the General Public Tour and Student Education Tour,
prerecorded tour commentary shall be provided enroute to
designated tour stops to enhance the visitor's experience during
transit time and communicate NASA's story. The driver shall
operate automated equipment to play the appropriate audio tracks
for the group being toured.

For Special Group Tours, live commentary shall be provided by
trained and knowledgeable escorts in lieu of the prerecorded
programs.

4.4.7 Tour Operations Control Center (TOCC)

The Concessioner shall operate a TOCC to command and coordinate
_i,esafe and efficient use of tour resources.

The.TOCC shall serve as the point of communications for all tour
vehicles in the field and support personnel stationed at
designated tour stops.

At all times that tour operations are active, the TOCC shall be
staffed and shall be under the direction of a manager authorized
to commit and allocate resources as required to assure the safe
and efficient operation of the tours, and to promptly respond to
any emergency situation which may arise.
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The Concessioner shall post daily advisories in the TOCC for
....._,-_ drivers, noting_perational constraints and activities of

interest. The TOCC shall also be used to communicate in real :_ ....
i time, to drivers on tour, information about unexpected or new

operational constraints.

A relief vehicle, of adequate capacity, shall be promptly
dispatched when any vehicle on a tour route has become disabled.

Until such time that scheduled departures are eliminated as a
result of transitioning to new tour operations, the Concessioner
shall assure that ticketed passengers are scheduled, boarded and
dispatched on a tour in a timely manner.

When waiting times to board a tour vehicle are anticipated to
exceed 1 hour, the Concessioner shall advise visitors to reserve
the earliest tour opportunity by purchasing their tickets on
arriva!, and shall suggest program opportunities for use of their
time prior to tour departure.

After the phasing out of scheduled departure times, the
Concessioner shall assure that ticketed passengers are boarded
and dispatched on a tour in an orderly manner with a wait of no
more than 15 minutes from the time they enter a vehicle boarding
queue. During periods of peak demand, if such wait times cannot
be met, the Concessioner shall advise visitors of the expected
wait for departure.

The Concessioner;shall be responsible for accurately forecasting
expected visitor volumes so that an appropriate number of buses
and drivers are scheduled for service each day.

4.4.8 Mobile Communications

The Concessioner shall be responsible for assuring that two-way
communications are maintained with every tour vehicle in service.
This requirement will be initially satisfied by use of the
existing two-way radio net and associated Government furnished
equipment.

All radio operations must conform with applicable Federal
Communication Commission (FCC) regulations and KMI 2570.IC. The
Concessioner shall obtain the appropriate FCC license to operate
the equipment hereunder. The minimum required communications
equipment and operating parameters include:

a. A Base Station at the TOCC with sufficient power for a
25-mile range under less than optimum conditions;

b. Mobile Transceivers, 25-Watt minimum, in each permanent
tour fleet vehicle, maintenance vehicle, and supervisory
vehicle;

/

\
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c. Portable Transceivers (hand-held type), which have a
clip-on antenna and can be powered from a clip-on to the
vehicle battery for use on temporary or supplementa-l_uses. ......._

/

:< I

%4.5 PERSONNEL REQUIREMENTS

_'_'-_,_The-- Concessioner shall provide drivers, escort/commentators, and
support personnel as may be required to perform the requirements
fOr conducting tours. Drivers and escort/commentators shall have
a high degree of interaction with the visiting public. In
addition to all other qualifications and work requirements,
drivers and escort/commentators shall be appropriately trained in
visitor relations and KSC and its operations.

The Concessioner shall address this requirement in its Training
Plan (RRD PL-2) and shall be responsible for assuring that all
tour employees interacting with the public deliver courteous,
professional service to the visitor, and understand their role in
providing a quality experience for the visitor.

4.5.1 Tour vehicle Drivers

The Concessioner shall assure and be responsible for providing
the Contracting Officer, or authorized representative, with
_satisfactory evidence that all tour vehicle operators are
properly licensed, trained, and otherwise qualified to operate
the motor vehicles to which they are assigned.

/

All drivers of tour buses are •requiredto have a valid Class B
license with a passenger carrying endorsement, and shall be
required to comply with all applicable Federal and State of
Florida regulations, and with prescribed health and safety
standards.

The Concessioner shall hire and retain only those drivers who
maintain an unencumbered driver's license (license without
restriction codes C or D). The Concessioner shall issue
directives embodying appropriate and essential requirements of
Chapter III, Title 49, Code of Federal Regulations, and as
further implemented by the State of Florida, Department of
Transportation. All documents pertaining to bus driver
qualifications shall be submitted to the Contracting Officer, or
authorized representative, for approval prior to issuance and
shall be auditable as to compliance.

The Concessioner shall submit before use all proposed
pre-employment procedures and documents used to assess and
document driver qualifications, experience, and safety record RRD
PR-2.

\
t
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The Concessioner shall, at least every 6 months, check all
drivers' licenses to verify there have been no changes. The

_-_ Concessloner S_ali also require drivers to promptly report any ....: -
i changes to their license status.

Drivers must pass an initial and annual physical examination as
provided for in Part I, Article 17.

The minimum work requirements of drivers shall be:

a. Safely operate tour vehicles;

b. Operate the installed or portable equipment required to
play prerecorded tour commentary;

c. Adhere to approved tour routes and assure that the
programmed commentary is appropriate to the route traveled;

d. Keep the interior of the bus_s free of debris, and to
pick up noticeable trash at the tour stops;

e. Answer public queries to the extent of their knowledge,
and.refer visitors to other sources for further information;

f. Use the bus radio system (in accordance with applicable
rules and regulations) or tour stop telephones to report to
the TOCC accidents, incidents, or the need for emergency

_-_ assistance (e.g., medical, security or bus replacement);
i

g. Use the bus public address system to make any
i announcements required to comply with NASA safety procedures
and manage emergency situations;

h. At all tour stops, as necessary, operate elevators;
assist the disabled; preclude patrons from entering
controlled areas; operate automated audio-visual and
electrical/mechanical equipment; report the malfunction of
equipment;

i. Strfctly adhere to instructions regarding operational
constraints, and observe roadblocks, directional signage, or
any other controls or restrictions.

4.5.2 Escorts/Commentators

The Concessioner shall provide personnel with the appropriate
knowledge of KSC facilities and operations, and skills to serve
as escort/commentators in support of:

a. Special Group Tours;

b. Charter groups touring the Center in their own vehicle.
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Any escort/commentator assigned to individuals or groups with
.....disabilities shall have communicatiPns skills appropriat_.tQ Lhe _

group being toured.
!

A qualified driver may also serve the function of
escort/commentator, provided they possess the knowledge and
skills, and can perform both jobs safely, acting as a personal
tour guide for the group as well as the operator of the tour
vehicle, o .... _ •

4.6 TRANSPORTATION REQUIREMENTS

_ i_The Concessioner shall be responsible for managing and operating
_. _ a transportation system which fully supports the requirements for

providing the various tours specified in this section.

This transportation system shall consist of Government-owned/
Concessioner-operated vehicles as provided herein, and such other
supplemental vehicles as may be required to meet the demand of
current and projected visitation by the general public, and to
meet the unique demands of special tours as covered by the scope
of this Agreement.

The Concessioner may conceive, recommend, and, if approved by
NASA, implement an alternative transportation system which meets
the requirements of this section.

Al! transportation used must provide visitors with a safe,
reliable, and comfortable mode of transit between SUSA tour (
stops. In addition, such transportation must provide for clear, '
maximum viewing of the exterior terrain and facilities enroute,
and must be equipped with state-of-the-art equipment for the
highest quality delivery of recorded commentary.

Conspicuous "No Smoking" signs shall be posted in every vehicle
used in the tour Operations.

4.6.1 Government-FurnishedVehicles

The Concessioner shall be responsible for managing and operating
the Government-furnished buses, consisting of 15 Neoplan
double-decker buses seating 105 passengers each; one Neoplan
double-decker bus seating 98 passengers; one Neoplan Metroliner
bus equipped to handle four wheelchair and 29 passengers; and one
van equipped to handle one wheelchair and five passengers.

The Government may also furnish 8 Neoplan Metroliners seating 49
passengers each; one Neoplan Metro!iner bus equipped to handle 4
wheelchairs and 29 passengers; and 5 Neoplan double-decker buses
seating 79 passengers each.

The Concessioner shall be responsible for providing any
additional vehicles required.
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4.6.2 Base Fleet Vehicles

_-" The number_of vehicles _n the base'f_eet, which includes the _:
_ Government-furnished vehicles, must be sufficient to accommodate

average, daily visitor volumes during nonpeak periods of tourism.
Al! base fleet vehicles must be permanently stationed at SUSA and
may not be driven off KSC except as otherwise provided in this
Agreement.

The Concessioner shall develop a plan for operating the base
fleet, project requirements for supplemental vehicles or base
fleet expansion, and describe an approach for satisfying total
tour transportation requirements in an annua! Tour Transportation
Operations Plan in accordance with RRD PL-12.

4.6.3 Supplemental Vehicles

The Concessioner shall be responsible for forecasting total
anticipated vehicle needs required to meet both normal and
peak-period volumes, and to provide supplemental capabilities as
required to satisfy actual demand without lowering service
standards.

Subcontracting arrangements for providing supplemental
capabilities to augment the base fleet shall be clearly
identified in the Toir Transportation Operations Plan, and shall
show whether supplemental vehicles will be permanently stationed

_-'- at SUSA, temporarily stationed at SUSA, or provided on an on-call
basis from off site. The plan shall also clearly define the

i[ responsibil±ties for maintenance of supplemental vehicles to be
rented on a short-term basis.

The follc_ing constraints and standards shall apply to the
Concessioner's use of supplemental vehicles:

a. Supplemental vehicles shall be used only when all
serviceable base fleet vehicles are in use and supplementa!
vehicles are required to accommodate additional tour
patrons. Supplemental vehicles shall be withdrawn from use
as base fleet vehicles become available, so that a
supplemental vehicle is in service only when a base fleet
vehicle is not available to adcommodate patrons in
accordance with service standards;

b. Short-term rental vehicles need not have a like-new
appearance but shall be reliable, safe, clean, and
comfortable. Vehicles need not be painted alike, inside or
out;

c. Forward-facing suburban type seats are preferred but
not required;
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d. With the concurrence of the vehicle owner, the
Concessioner shall _aff_xto supplemental vehicles _ =
non-permanent identifying numbers and signage bearing the ....
NASA Kennedy Space Center's Spaceport USA logo. Such
signage is to be as consistent with that of the base fleet
as practical;

e. Buses must be equipped with a public address system
and shall be outfitted, as practical, with an installed or

portable audio system to support prerecorded tour
commentary.

4.6.4 Fleet Expansion and Replacement

Recommendations to expand the number of vehicles comprising the
base fleet, or to replace existing vehicles in the base fleet,
shall be identified by the Concessioner in the Tour
Transportation Operations Plan along with supporting data to
justify the capital outlay.

Funding for base fleet expansion and replacement shall come from
the accrued deposits, or Concessioner capital investment advances
to the Transportation Fund, or to any other manner negotiated and
definitized under this Agreement.

All recommendations for new vehicle acquisitions shal! include
the:Concessioner's plan for competitive procurement, unless such
acquisition is to be made through GSA. Proposed specifications
shall be consistent with the following general standards:

a. Tour vehicles must be appropriately configured for
sightseeing, conform to applicable state and federal laws
and regulations (emission controls, etc.), and must equal or
exceed that equipment used for normal tour operations
conducted by major commercial tour companies;

b. Tour vehicles must be equipped with a reliable public
address system and a state-of-the-art audio system for"
presenting prerecorded commentary, wit_ a speaker system
which delivers consistent quality sound regardless of where
a passenger is seated. The public address system is to be
configured to allow the driver to override the automated
audio system for voice output, with a capability for the
driver to manually adjust speaker volume;

c. Tour vehicles must have reliable heating and cooling
systems capable of maintaining interior temperatures with
the windows closed throughout the tour trip that will
provide a comfortable environment in all passenger
locations;

d. For buses, al! seats must face forward, be
nonreclining, suburban sightseeing type, and be spaced to
assure passenger comfort;

k
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_-. ..... e. Tour vehicles must have large, lightly tinted windows,
for maximum viewing and_picture taking;

f. All like vehicles in the base fleet must be painted
alike, inside and out, and in colors and a marking scheme
which meets with the prior approval of the Contracting
Officer or authorized representative;

g. Signage that contains the NASA Kennedy Space Center's
spaceport USA logo shall be required on each vehicle in the
permanent base fleet. The sizeand style of lettering and
the color scheme shall be in conformance with NHB 1430.2,
"The Manager's Guide to NASA Graphics Standards." Corporate
logotypes shall not _e permitted;

h. Tour vehicles may be new or used, but no used vehicle
will be acquired unless its condition has been fully
evaluated to the satisfaction of the Contracting Officer, or
authorized representative, and it has been inspected and
found to be acceptable;

i. Future SUSA transportation needs, including acquisition
of new buses, shall be in accordance with Executive Orders
12844, Federal Use of Alternate Fue! Vehicles, and 12759,
Federal Energy Management.

The Contracting Officer reserves the right to direct the
Concessioner to acquire replacement or additional vehicles for
the base fleet, using funds from the Transportation System
Reserve Fund, if in the Contracting Officer's judgment, such
acquisitions are in the best interests and service of the PVP.

4.6.5 Future Transportation System

The following factors, among others, will shape the requirements
for a future transportation system to support tour operations:

a. Future visitor volumes;

b. Considerations of long-term cost tradeoffs between
capital investment and operating expenses;

c. Assuring minimal environmental and operational impacts
on KSC;

d. Developments in energy supply and transportation
technology;

e. Contribution to a positive visitor experience.
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The Concessioner shall address these factors, and any others as
_ _,__ _ may b_appropriate to the evaluation and master pianning of the

future transportation infrastructure required to support
continued operation of the PVP. i

Such transportation requirements and alternatives for meeting
them shall be addressed in the Kennedy Space Center Spaceport USA
Comprehensive Master Plan (RRD PL-13) as described in 5.2.

i
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i DEVELOPMENT

5.0 DEVELOPMENT

__<<•<_i_iThis section describes the Concessioner's roles and
responsibilities to support the overall planning, procurement,

design, construction, and activation functions required for thei orderly growth and development of SUSA and •supporting
infrastructure.

The facilities and exhibits of SUSA shall be designed and
developed to communicate the NASA story to the visiting public
and contribute to creating a positive visitor experience.

Project ]planningfor SUSA shall include the integration of shows,
exhibits, and facilities to assure a more satisfying and
informative visitor experience while encouraging cost-effective
planning.

__, 5.1 SCOPE

The Concessioner shall support the planning, development, and
F implementation of•a wide range of improvements required to

accomplish the mission and objectives of the PVP.

Funding for the projects to be carried out under this section
will come from improvement accounts, special funds, Concessioner
capital investment in the form of advances to any of the existing
accounts or any other accounts negotiated and definitized under
this Agreement, or other funding sources established in
accordance with terms and conditions specified in Part I, Special
Provisions.

The Concessioner shall annually submit, in accordance with RRD
RE-13, a projection of anticipated deposits, earnings for the
various improvement accounts, special funds, and any other fund
sources identified in Part I, Special Provisions. Such
projections, coupled with uncommitted account balances, will form
the basis for identifying projected availability of funds in the
funding plan.

The Government will determine, for each project, the approach to
planning and implementation for each phase in accordance with the
following options. The Concessioner shall accept and support the
selected implementation approach as directed by the Contracting
Officer.
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a. Government-reviewed, defined as the Concessioner having
• the responsibility.:_oprocure and manage all design, v:......_::_............

construction, and related services to implement the project
subject to required Government reviews and approvals; _

b. Government-directed, defined as the Concessioner
having the responsibility to procure services in accordance
with a workscope defined by the Government. The Contracting
Officer will provide technica! direction to the Concessioner
through a designated Government official acting as a
technical representative. All formal technical direction
will be given to the Concessioner, who shall assure that
such direction does not alter the negotiated scope of
services. If, to satisfy the Government's requirements,
there is a need to change the subcontract, the Concessioner
shall issue a change order;

c. Government-managed, defined as the Government having
responsibility to procure and manage all design,
construction, and related services to implement the project.
The Concessioner shall, as directed by the Contracting
Officer, transfer funds from the designated improvement
account to fund the required Government commitments. The
Concessioner shall provide support to the Government as
appropriate.

5.2 MASTER PLANNING

_'< _: The Concessioner shall plan the orderly growth and development of
-<_ SUSA and supporting infrastructure.

The Concessioner shall be responsible for developing,maintaining, and, at intervals of every 5 years unless otherwise
directed by the Contracting Officer, updating the Kennedy Space
center Spaceport USA Comprehensive Master Plan, in accordance
with RRD PL-13.

The Concessioner shall ensure that all planning activities are
consistent with:

a. The Government's overall requirements for land use and
operations on the Kennedy Space Center and Cape Canaveral
Air Station;

b. Supporting and contributing to the mission and
objectives of the PVP;

c. Compliance with all applicable statutory•and
regulatory requirements for protection of the environment
and for accommodation of visitors with disabilities.

The Concessioner shall, in accordance with RRD DA-I, provide
required inpu[s regarding facilities planning information and

real property documentation, i
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_ _-_ 5.3 PROJECT PLANNING ................................

_._ This section identifies the Concessioner's roles and
responsibilities in support of project planning related to
facilities, exhibits, and transportation.

Facility projects include, but are not limited to, new
construction, modif_ications,site work, installation or _ ....
replacement of collateral equipment, and generally any work
involving realproperty.

Exhibit projects include, but are not limited to, displays,
audio-visual presentations, show productions, and all associated
equipment, scripts, Visuals, and structural support.

Transportation projects include, but are not limited to, the
systems required to transport visitors between the various SUSA
facilities.

The Government shall be the owner, and have unrestricted rights
to use all data, specifications, drawings, creative products,
studies, and any other products generated as a result of the
activities described in this section. It shall be the
responsibility of the Concessioner to ensure that all
Concessioner subcontracts include appropriate clauses to

.......implement this requirement (reference Part I, Article 22).

5.3.1 Definition of Requirements

The Concessioner shall support the Government in the
identification and definition of:

a. Facility projects required to maintain or upgrade
existing facilities and infrastructure, implement the
development program outlined in the SUSA Comprehensive
Master Plan, and provide new capabilities required by the
Government to meet the needs of the PVP;

b. Exhibit projects required to communicate information
concerning NASA's activities and the results thereof,
implement the development program outlined in'the master
plan, and provide new capabilities required by the
Government to accomplish the objectives of the PVP;

c. Transportation projects required to expand or replace
existing tour vehicles and support systems in accordance
with the master plan, Tour Transportation Operations Plan
(reference RRD PL-12), and provide new capabilities required
by the Government to meet the needs of the PVP.

The Concessioner shall compile and submit proposed projects for
_ NASA approval. The submitta! of candidate facility projects shall

t be in accordance with RRD RE-14.
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_ In addition, the Concessioner shai_,identify the need fQr Dther ........
projects as may be necessary to address unexpected requirements
or opportunities.

5.3.2 Project Approval

Except as otherwise provided by the terms of Part I, Article 5C,
the Government reserves_the right to make the final determin.a_ion
as to which projects will be implemented, and wil! provide the
Concessioner with an approved funding plan which identifies all
approved projects, their assigned priority, authorized funding
level and source. These determinations and approvals by the
Contracting Officer will be based upon the input and
recommendations of a Review Panel, which shall assure joint
consideration of both the Government's and Concessioner's
interests and concerns.

The Government will prepare, with Concessioner input, a Project
Implementation Plan (NASA Form 1509 and Form 1510) for each
approved facility project. The Concessioner shall input by
submitting for each approved facility project the data described
in RRD PL-14.

The Concessioner shall prepare a Project Implementation Plan for
each approved exhibit project and transportation project in
accordance with RRD PL-14, to define project phases, schedules,
and estimated costs.

Any modifications to the projects, funding limitation, or
priorities identified in the approved funding plan shall require
the approval of the Contracting Officer.

5.3.3 Project Status Reports/Reviews

The Concessioner shall provide a detailed monthly Project Status
Report on each approved project in accordance with RRD RE-15. The
Concessioner shal! support a monthly Project Status Review with
appropriate personnel.

5.4 FACILITY PROJECTS IMPLEMENTATION

...._The Concessioner's responsibilities in support Of project
_implementation are described in the following paragraphs for each

project phase and are dependent upon the implementation approach
selected by the Government.

The Contracting Officer will advise the Concessioner in writing
of which implementation approach is to be followed. The
Contracting Officer will then authorize the Concessioner to
proceed upon a revalidation of the project requirements.
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All design activity shall, except as shall be clearly
.--_ non-applicable or:exempted by the Contracting Officer,.be in

conformance with_"Facility, System,and Equipment _:<....
Genera! Design Requirements."

Al! review comments will be documented on KSC Form 19-21,
"Engineering Review Comments."

With regard to required envirom_ental permits and closures, the ......
Concessioner shall, for all Concessioner-procured projects,
conform to the requirements identified in 1.2.3.

Design of new facilities, facility upgrades} and major
renovations shall include a life-cycle cost analysis to show
impact on operations and maintenance. It shal! be a general
design objective to minimize the cost impact to recurring
operations and maintenance activities.

It shall also be a general design objective to incorporate, where
practical, uses of NASA technology such that the facilities of
SUSA themselves support the demonstration of methods for using
space program technology.

5.4.1 Conceptual Design/Preliminary Engineering Report (PER)

For major new construction, or unique projects, the Contracting
Officer, or authorized representative, may require preliminary
conceptua! studies and designs to explore alternative approaches

/

i or to refine the requirements prior to proceeding with final
design and construction.

5.4.1.1 Government-Reviewed Conceptual Design/PER

For projects to be managed under the Government-reviewed
implementation approach, the Concessioner shall:

a. Develop a Statement of Work;

b. Provide engineering services;

c. Unless otherwise specified by the Contracting Officer,
or authorized representative, coordinate 30 percent, 60
percent, and 90 percent design and cost estimate reviews;

d. Deliver copies of al! products generated.

The Concessioner shall submit the proposed Statement of Work to
the Contracting Officer, or authorized representative, for review
and approval.

The Concessioner shall involve the Government in the evaluation
and selection of engineering support services subcontractors in
accordance with Part I, Article 7.

\
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The Concessioner shall deliver, in accordance with RRD DA-2, the
required number of documents_to support scheduled reviews, and
shall at that time identify the time and location for the formal ....
review. The Concessioner shall chair the formal review and t
ensure all review comments, documented or verbal, are addressed
and a record made of proposed disposition.

5.4.1.2 Government-Directed Conceptual Design/PER

For projects to be managed under the Government-directed
implementation approach, the Concessioner shall:

a. Use the Statement of Work developed by the Government
to provide engineering services;

b. Negotiate change orders to subcontracts;

c. Review and comment at 30 percent, 60 percent, and 90
percent design reviews, which willbe coordinated and
scheduled with the Government;

d. Deliver copies of all products generated.

The Concessioner shall involve the Government in the evaluation
and selection of engineering support services subcontractors in
accordance with Part I, Article 7.

The Concessioner shall deliver, in accordance with RRD DA-2, the
required number of documents to support scheduled reviews.

5.4.1.3 Government-Managed Conceptual Design/PER

For projects to be managed under the Government-managed
implementation approach, the Concessioner shall:

a. Support a revalidation of the requirements prior to the
Government proceeding;

b. Transfer required funding from the appropriate account,
as designated by the Contracting Officer, to the Government
account specified;

c. Review and comment at 30 percent, 60 percent and 90
percent design reviews, which will be coordinated and
scheduled by the Government.

5.4.2 Final Design

Final project design shall consist of al! drawings and
specifications, special conditions, cost estimate, and any other
required documentation.

\
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Final design products shall also include, as applicable, power
,-_•-_ system analysis, spareslanalysis, system mechanical schematics,

and electrical control documentation. _......... •
(

The Concessioner shall require subcontractors to deliver these•
items for the permanent possession of, and use by, the
Government.

..... 5.4.2.1 .Government-Reviewed Final Design ....

For projects to be managed under the Government-reviewed
implementation approach, the Concessioner shall:

a. Develop a Statement of Work;

b. Provide engineering services;

c. Unless otherwise specified by the Contracting Officer,
or authorized representative, coordinate 30 percent, 60
percent, and 90 percent design and cost estimate reviews;

d. Deliver copies of all products generated (reference RRD

DA-2);

The Concessioner shall submit the proposed Statement of Work to
the Contracting Officer, or authorized representative, for review
and approval.

(
The Concessioner shall involve the Government in the evaluation
and selection of engineering services subcontractors in
accordance with Part I, Article 7.

The Concessioner shall deliver in accordance with RRD DA-2, the
required number of documents to support scheduled:reviews, and
shall at that time identify the time and location for the formal
review. The Concessioner shall chair the formal review and
ensure all review comments, documented or verbal, are addressed
and a record made{of proposed disposition.

5.4.2.2 Government-Directed Final Design

For projects to be managed under the Government-directed
implementation approach, the Concessioner shall:

a. Use the Statement of Work developed by the Government
to provide engineering services;

b. Negotiate change orders to subcontracts;

c. Review and comment at 30 percent, 60 percent, and 90
percent design reviews, which will be coordinated and

......... scheduled with the Government;

(
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d. Deliver .copiesof all products generated (reference RRD

iThe Concessioner shall involve the Government in the evaluation
and selection of engineering services subcontractors in
accordance with Part I, Article 7.

The Concessioner shall deliver in accordance with RRD DA-2 the
required number of documents.to support scheduled reviews. <

5.4.2.3 Government-Managed Final Design

For projects to be managed under the Government-managed
implementation approach, the Concessioner shal!:

a. Support a revalidation of the requirements prior tO the
Government proceeding;

b. Transfer required funding from the appropriate account,
as designated by the Contracting Office±, to the Government
account specified;

c. Review and comment at 30 percent, 60 percent, and 90
percent design reviews, which wil! becoordinated and
scheduled by the Government.

5.4.3 Construction/Modification/Installation_

For all projects authorized to proceed to the construction/
modification/installation phase, the Concessioner"s
responsibilities will be as described in the following
paragraphs.

All Construction/Modification/Installationactivity shall be in
conformance with DE-P 525D, "Guidelines for Construction
Management, FieldLiaison, and Inspection of
Construction/Fabrication/InstallationProjects."

5.4.3.1 Government-Reviewed Construction/Modification/
Installation

For projects to be managed under the Government-reviewed
implementation approach, the Concessioner shall:

a. Develop a procurement package, incorporating any
special conditions required by the Government;

b. Solicit, evaluate, and award a subcontract subject to
the Contracting Officer's-consent;

c. Provide as required, engineering services to review and
approve shop drawings, and support resolution of design
issues;
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d. Provide, as directed by the Contracting Officer,
._.__ .qgnstructioninspection services to assure that work is

performed inacc0rdance wi_h approved drawings an_'_- =.......
i specifications. At the Government's sole discretion, the

Concessioner shall use Government-provided inspection
services;

e. Participate in construction status meetings and in the
• finalwalk down inspection and punch list development;

f. Accept operations and maintenance responsibility in
accordance with the terms and conditions of this Agreement.

In the development of a procurement package, the Concessioner
shall solicit Government input for special conditions, including
identification, if applicable, of the Government's role and
authority in construction inspection.

All Concessioner-procured Construction/Modification/Installation
subcontracts shall include a requirement for submittal of
accurate as-built drawings, shop drawings, and vendor data upon
completion of the project. Such submittals shall conform with
GP-435, Engineering Drawing Practices, and shal! be delivered to
the Government for permanent record storage.

Government-provided construction inspection services shall be
reimbursed from the improvement account or special fund

..... designated by the Contracting Officer as required by Part I,
! Article 17.

If Government-provided construction inspection services are used,
the Concessioner will be adVised of any discrepancies,
violations, or failure on the part of the subcontractor to
perform work in accordance with approved drawings and
specifications. The Concessioner shall require the subcontractor
to resolve identified issues to the satisfaction of the
Contracting Officer.

5.4.3.2 Government-Directed Construction/Modification/
Installation

For projects to be managed under the Government-directed
implementation approach, the Concessioner shall:

a. Develop a procurement package, incorporating
Government-approved or furnished drawings and
specifications, special conditions, and any other unique
requirements, including the requirements for as-built
drawings and vendor data;

b. Solicit, evaluate, and award a subcontract subject to
the Contracting Officer's consent;
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c. Provide as directed by the Contracting Officer
.... _engineerin_ services to review and approve shop drawings,

and support resolution of design issues under the technical
direction of the Government;

d. Participate in construction status meetings and in the
final walk down inspection and punch list development;

e. Accept operations and makntenance responsibilitY in _< .
accordance with the terms and conditions of this Agreement.

The Government will furnish construction inspection services to
assure that work is performed in accordance with approved
drawings and specifications. Government-provided construction
inspection services shall be reimbursed from the improvement
account or special fund designated by the Contracting Officer.

The Concessioner will be advised of any discrepancies,
violations, or failure on the part of the subcontractor to
perform Work in accordance with approved drawings and
specifications. The Concessioner shall require the subcontractor
to resolve identified issuesto the satisfaction of the
COntracting Officer as required by Part I, Article 17.

5.4.3.3 Government-Managed Construction/Modification/
Installation

For projects to be managed under the Government-managed
implementation approach, the Concessioner shall:

a. Transfer required funding from the appropriate account,
as designated by the Contracting Officer, to the Government
account specified; i

b. Participate in construction status meetings and in the
final walk down inspection and punch list deve!opment;

c. Accept operations and maintenance responsibility in
accordance with the terms and conditions of this Agreement.

5.5 EXHIBIT PROJECTS IMPLEMENTATION

_{_ The responsibilities of the Concessioner for support in the
conceptualizing, developing, and implementing of exhibit design
and show production projects and any resulting facility
modifications are defined in the following paragraphs.

The Contracting Officer will advise the Concessioner in writing
of the selected implementation approach.

A general design objective shall be the incorporation of
state-of-the-art technology and techniques, which in turn provide
for maximum ease of maintenance, durability, and automation of
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operations. The use of proprietary equipment, programs, musical
scores, etc., shal! be incorporated in accordance with Part I,

F-_. Article 22, only after Written approval of the Contracting ............
i Officer.

All exhibits and audio-visual productions designed and developed
for use at SUSA shall be copyrighted in accordance with Part I,
Article 22. It is desirable that exhibits and audio-visual
productions display the NASA insignia. Concessioner or.corporate
logotypes may be used 0nly wiih written approval of _he _ "
Contracting Officer.

The Government will furnish audio-visual production equipment
which may be used by the Concessioner to support in-house
development and production of new and updated programs.

When the definition of requirements for new exhibits capabilities
involves the design, development, construction, or modification
of permanent structures and/or support buildings, the facilities
portion will be treated as a facility project and shall be
implemented in accordance with 5.4.

5.5.1 Design and Development

Unless otherwise specified by the Contracting Officer, or
authorized representative, a preliminary design study shall be
conducted on all exhibit design projects to determine the best

._-_ approach to be used for each subject and/or area of interest.
_ Preliminary scripts with descriptive text of planned visuals are

recommended for audio-visual presentations developed for use in
the PVP. For major audio-visual productions, story boards shall
be developed to define each sequence of the production.

Final project design shall consist of all exhibit design
drawings, specifications, schematics, scripts, storyboards,
special conditions, cost estimates, and other associated
documentation.

Final project documentation shall include equipment schematics,
spares recommendations, suppliers documentation and suggested
maintenance requirements.

5.5.1.1 Government-Reviewed Design/Development

For exhibits/presentationprojects to be managed under the
Government-reviewed implementation approach, the Concessioner
shall:

a. Develop the Statement of Work;

b. Provide design and development services;

\_
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c. Unless otherwise specified by the Contracting Officer,
or authorized representative,coordinate preliminary design,...........
interim design, and final design reviews of all exhibits;
and as pertains_to audio-visual productions, rough draft, [
first revision, second revision, and final script (and
storyboards when required);

d. Incorporate into the SUSA Exhibits and Audio-Visual
..... _Library (re_erence 3.5,1)_ali products generated/ including _._......

final versions of al! audio-visual productions with copies
available upon request.

The Concessioner shall submit the proposed Statement of Work to
the Contracting Officer, or authorized representative, for review
and approval.

The Concessioner shall involve the Government in the eValuation
and selection of design and production studios when used as
subcontractors in accordance with Part I, Article 7.

The Concessioner shall deliver the required number of scripts,
rough-cuts or documents whenrequired to support scheduled
reviews, and shall at that time identify the time and location
for the formal review. The Concessioner Shall chair the formal
review and ensure all review comments are documented and
recorded.

5.5.1.2 Government-Directed Design/Development

For projects to be managed under the Government-directed
implementation approach, the Concessioner shal!:

a. Use a Statement of Work developed by the Government to
provide exhibit design and audio-visual production services;

b. Negotiate subcontract change orders; i

c. Review and comment at preliminary design, interim
design, and final design reviews of all exhibits; and as
pertains to audio-visual productions, rough draft, first
revision, second revision, and final script (and storyboards
when required). Reviews will be coordinated and scheduled
with the Government;

d. Incorporate into the SUSA Exhibits and Audio-Visual
Library all products including final versions of all
audio-visual production with copies available upon request.

The Concessioner shall involve the Government in the evaluation
and selection of design and production studios when such services
are subcontracted in accordance with Part I, Article 7.
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5.5.1.3 Government-Managed Design/Development

For projects to be managed under the Government-managed
implementation approach, the Concessioner shall:

a. Support revalidation of the requirements prior to the
Government proceeding;

b. Transfer required funding from the appropriate account,
as designated by the Contracting Officer, to the Government ..........
account specified;

c. Review and comment at preliminary design, interim
design, and final design reviews of all exhibits; and as
pertains to audio-visual production, rough draft, first
revision, second revision, and fina! script (and storyboards
when required}. Reviews will be coordinated and scheduled
by the Government;

d. Incorporate into the SUSA Exhibits and Audio-Visual
Library, all products provided by the Government.

5.5.2 Fabrication and Installation

5.5.2.1 Government-Reviewed Fabrication/Installation

For projects to be managed under the Government-reviewed
_-_ implementation approach, the Concessioner shall:

a. Develop a procurement package incorporating any special
conditions required by the Government;

b. Solicit, evaluate, and award a subcontract subject to
Contracting Officer concurrence;

c. Provide, as required, support services to review and
approve shop drawings, and support resolution of design
issues;

d. Participate in project implementation status meetings
and in the final inspection of the exhibit/production;

e. Accept operation and maintenance responsibility in
accordance with the terms and conditions of this Agreement.

5.5.2.9 Government-Directed Fabrication/Installation

For projects to be managed under the Government-directed
implementation approach, the Concessioner shall:

a. Use the procurement package developed by the Government
to evaluate and award a subcontract subject to Contracting

_ Officer concurrence;
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b. Negotiate subcontract change orders as required by the
_°_: Government; .

/
c. Provide, as required, support services to review and
approve shop drawings and support resolution of design
issues;

d. Participate in project implementation status meetings
: and in the final inspection of the exhibit!production; _ .... ::-

e. Accept operation and maintenance responsibility in
accordance with the terms and conditions of this Agreement.

The Concessioner shall involve the Government in the evaluation
and selection of subcontractors in accordance with Part I,
Article 7.

5.5.2.3 Government-Managed Fabrication/Installation

For projects to be managed under the Government-managed
implementation approach, the Concessioner shall:

a. Transfer required funding from the appropriate account,
as-designated by the Contracting Officer to the Government
account specified;

b. Participate in project implementation status meetings
and in the final inspection of the exhibit/production; _

f
c. Accept operation and maintenance responsibility in

iiiii_i_i__ accordance with the terms and conditions of this Agreement.
5.6 TRANSPORTATION PROJECTS IMPLEMENTATION

_The Concessioner's responsibilities in support of identifying,
procuring, and placing into service new transportation
capabilities to replace or expand existing resources, are
described in the following paragraphs. These responsibilities
are dependent upon the implementation approach selected by the
Government. i

The Contracting Officer will advise the Concessioner in writing
of which implementation approach is to be followed and will, as
appropriate, authorize the Concessioner to proceed upon a
revalidation Of the project requirements.

5.6.1 Conceptual Studies

If the Contracting Officer determines that a conceptual study is
required to better define requirements prior to acquiring new
transportation capabilities, the procedures and responsibilities
described in 5.4.1 shall apply.
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5.6.2 Facility Interfaces

When the definition of requirements for new transportation
{ capabilities involves the design, development, construction, or

modification of permanent structures and/or support buildings,
the facilities portion of the new capabilities will be treated as
a facility project and shall be implemented in accordance with
5.4.

5.6.3 Vehicle/Systems Acquisition

The acquisition of new vehicles to replace or expand existing
capabilities and, as may be required, the acquisition of
transportation support systems, shall be supported by the
Concessioner as required by the directed implementation approach.

All vehicle acquisitions must, as a minimum, meet the standards
set forth in 4.6.4.

5.6.3.1 Government-Reviewed Vehicle/Systems Acquisition

For projects to be managed under the Government-reviewed
implementation approach, the Concessioner shall:

a. Develop proposed specifications for review by the
Gowgrnment and request proposals in response to

_- Gow_rnment-approved specifications;

b. Award a subcontract subject to the Contracting
Officer's consent;

c. Inspect vehicles and systems at the time of delivery to
assure conformance with required specifications;

d. Accept operations and maintenance responsibility in
accordance with the terms and conditions of this Agreement.

5.6.3.2 Government-Directed Vehicle/Systems Acquisition

For projects to be managed under the Government-directed
implementation approach, the Concessioner shall:

a. Prepare a request for proposals based upon
specifications furnished by the Government;

b. Involve the Government in the evaluation of responses
and award a subcontract subject to the Contracting Officer's
consent in accordance with Part I, Article 7;

c. Coordinate a joint inspection of vehicles and systems
at the time of delivery to assure conformance with required

.... specifications;
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d. Accept operations and maintenance responsibility in
accordance with the terms and conditions of this Agreement.

5.6.3.3 Government-Managed Vehicle/Systems Acquisition

For projects managed under the Government-managed implementation
approach, the Concessioner shall:

a. Support a revalidation of the requirements prior to the
Government proceeding; _:

b. Transfer required funding from the appropriate account
as designated by the Contracting Officer to the Government
account specified;

c. Support, at the time of delivery, the Government's
inspection and acceptance of the furnished products;

d. Accept operations and maintenance responsibility in
accordance with the terms and conditions of this Agreement.
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SECTION 6

MAINTENANCE

_ 6.0 MAINTENANCE

__t Except as otherwise specified in this Agreement, the Concessioner
shall be responsible for maintaining all SUSA facilities, _-
systems, equipment and property, including Government-occupied
areas and any new.facilities, systems, equipment and property
which may be provided by the Concessioner, or by the Government
during the term of this Agreement.

This responsibility is further defined by the following
functions:

a. Custodial maintenance
b. Pavements and landscape maintenance
c. Facilities maintenance
d. Exhibits displays and audio-visual equipment maintenance
e. Transportation systems maintenance

The Concessioner shall be responsible for providing the
capabilities and resources for planned support of all
requirements in any functional areas contained herein, and shall
be prepared to support real time requirements 24-hours per day, 7

I--" days per week.
{

The Concessioner shall develop and provide maintenance plans as
defined in RRD PL-15 and PL-17. These plans shall address all
facilities, systems, exhibits, equipment, and transportation to
which the Concessioner has assigned maintenance responsibility as
described in this Statement of Work.

The Concessioner shall perform, during non-visiting hours, all
maintenance activities which could create a risk or hazard to the
visiting public. The activities shall be identified in the
Maintenance Plan (RRD PL-15).

,_ The.Concessioner shall collect statistical data and records,-
_perform ma!ntenance engineering analyses, track maintenance

'_ "_io_st_!]<and"a_ssureeffectiveness<bf-ovegail-maintenance< The _ A_o-_/_
Con$ess-i_ner_-shallperf6_rn_ai/lysesincluding cost studies on r_.9__f
maintenance, refurbishment, and replacement comparisons. The 4p_,
Maintenance Plan shall be implemented to assure optimum operation
for assigned facilities, systems, exhibits, equipment, and
transportation, while minimizing impact to all operations.

The Concessioner sha!l prepare, or use existing maintenance
procedures for all Government-furnished and Concessioner-acquired
systems, facilities, exhibits, and equipment. Preventative

I--" maintenance shall be performed to prevent deterioration to the

\
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point where a major refurbishment project is required to restore
a system or facility. Equipment needs shall be assessed annually ......
with the Contracting Officer, or authorized representative.

The Government will inspect serviced areas to assure compliance
with prescribed standards. Such inspection shall include:

a. A visual review of scheduled work for compliance;

b. Joint inspections by the Government and a Concessioner
representative to assure compliance. Deficiencies will be
reviewed by the Government and brought to the attention of
the Concessioner for appropriate and timely remedial action.

Inspection deficiencies shall be corrected by the Concessioner
and ready for reinspection by the Government within a 24-hour
period. The Concessioner shall document whatever corrective
actions were taken, with such documentation to be made available
to the Contracting Officer, or authorized representative, upon
request.

The Concessioner shall perform, as part of an on-going
maintenance activity, policing of all facilities, grounds,
parking lots, paved areas, etc., to assure that SUSA is
aesthetically pleasing to the visiting public.

The Concessioner shall establish a recycling program which
includes, at a minimum, collection of white paper, computer
print-outs, cardboard, and oil. The program shall be defined in
the Maintenance Plan (RRD PL-15).

The Concessioner shall provide all maintenance required for this
section in accordance with applicable Federal, State, County and
KSC regulations and procedures.

6.1 CUSTODIAL MAINTENANCE

_ The Concessioner shall be responsible for custodial and related
_ services at SUSA in all food service areas, restrooms, theaters,
_%_ eXhibit areas, souvenir shops, offices, storage areas, and

warehouses, shops,;and trailers. The services vary depending on
the use of the facility.

The Concessioner shall perform the custodial services specified
herein in a professional manner that meets high standards of

• quality and all facilities shall be maintained in a clean and
nonhazardous condition.
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6.1.1 Services

The Concessioner shall provide as a minimum, the following:

a. Floordressing; sweeping; washing and/or cleaning of
walls, window blinds, windows and glass, lobby and entrance
ways, door and wall grilles, rugs and carpets; trash removal
from the buildings and trailers including placing and
securing trash neatiy in suitable_containers and off-site......
trash disposal;

b. Stocking and maintaining all restroom dispensers at all
times;

c. Providing experienced custodial supervision for each
shift of custodial services;

d. Directing, scheduling, and coordinating all Custodial
services and functions to accomplish the work as specified;

e. Inspecting the work performed.

6.1.1.1 Work Shifts

Custodial services are required 7 days per week. Work shifts
shall be scheduled to accomplish requirements to the standards as

.... specified in Appendix 3, "Custodia! Cleaning Standards, Classes
and Frequencies." The Concessioner shal! accomplish major
cleaning requirements during hours that will not interfere with
SUSA operations.

6.1.1.2 Classes and Frequency of Cleaning Services

Functional areas are designated by class and within each class
the frequency of Service may vary. As a minimum, the type of
_leaning required and frequency are contained in Appendix 3.
There are six different classes of facilities/ areas:

Class l - Food Service areas
Class 2 - Restrooms
Class 3 - Theaters, exhibit areas, and souvenir shops
Class 4 - Offices and trailers
Class 5 - Permanent tour stops
Class 6 - Warehouses, storage areas, and shops

6.1.1.3 Clean-up

All custodial equipment, supplies, work areaS, and machines shall
be cleaned and secured at the end of each work shift in locations
assigned for this purpose. Cleaning solutions and contaminated
cloths, mops, and brushes shallbe properly handled in accordance

.... with KHB 8800.7A and related references. All dirt and debris
shall be disposed of daily at the completion of each work shift.
Only empty trash barrels will be allowed to remain in the
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janitorial,closets or storage areas at the end of the work shift.
Other debris shall be deP0sited in the proper trash collection
containers.

6.1.1.4 Safety

The Concessioner shall not permit placing or use of mops, brooms,
or any equipment in traffic lanes or other locations that will
create safety hazards. Warning signs_for wet or slippery floor
areas caused by cleaning or refinishing operations shall be
properly placed in such a manner that they are visible to others
entering the area_ The Concessioner shall be responsible for
establishing and observing sound industrial safety practices in
accordance with other provisions of this Agreement including
proper display of Material Safety Data Sheets (MSDS) per 29 CFR
Part 1910.1200.

6.1.1.5 Training

The Concessioner shall provide training that maintains and
updates the employees knowledge of the use of custodial equipment
and/or cleaning materials. The Concessioner shall also assure
that employees receive required training per 29 CFR Part
1910.1030, "Occupational Exposure to Bloodborne Pathogens," and
-40 CFR 265.16, "The Protection of Environment."

6.1.1.6 Miscellaneous

The Concessioner shall be responsible for other functions
including:

a. Reporting all malfunctioning electrical power,
plumbing, doors, windows, etc;

b. Respondihg to emergency trouble calls on all shifts,
(e.g., water leaks, spillages, inclement weather conditions,
visitor problems).

6.2 PAVEMENT AND LANDSCAPE MAINTENANCE

_-.<-_. . The Concessioner shall be responsible for the maintenance of all
_{ SUSA pavement, landscaping, pest control, and outdoor areas

including fixtures and furnishing.

6.2.1 Pavement

The Concessioner shall maintain all paved surfaces for vehicles
and pedestrian traffic safe and free of defects. Parking areas
shall be clearly marked. Handicap parking and pedestrian walk
areas shall be clearly defined. The Concessioner shall provide
adequate and proper signage throughout the SUSA parking area to
assist visitors in locating appropriate parking areas, for cars,
RV's, motorcycles, buses, and handicapped parking. Maintenance
areas include, but are not limited to:
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a. Concrete and asphait surfaces,( e.g., parking lots,
f_ walkways, roads, patios);
i

b. Pavement fixtures, (e.g., tables, benches, flag poles,
railings, barriers).

Cleaning of trash from all paved areas shall be accomplished on a
daily basis, and mechanical sweeping of the parking areas on a
monthly basis.

The Concessioner shall assure all road, parking spaces, curbs,
andwalkways are properly striped.

The Concessioner shall respond to emergency trouble calls during
operating hours, (e.g., spills, visitor problems, emergency
clean-ups).

6.2.2 Landscape

_}]i_m_The Concessioner shall maintain the landscaping within the
defined boundaries of SUSA. Procedures and quality control
practices shall be as customary within the landscaping industry
and acceptable to the Contracting Officer, or authorized
representative. Maintenance services include, but are not
limited to:

s- a. Edging, mowing, fertilizing, raking, and irrigation of
grassed areas;

b. Trimming, pruning, fertilizing, and irrigating of
shrubs and trees;

c. Removal and replacement of grass, trees, and shrubs as
required;

d. Pest cohtrol, (e.g., insects, fungi, weeds, rodents);
{

e. Ditch maintenance;

f. Seeding or sodding of grassed areas as needed.

6.2.3 Safety

Visitor area maintenance operations requiring mechanical
equipment such as mowing, edging, trimming, etc., shall be
scheduled during non-visitor hours. All maintenance vehicles
shall be operated in a safe manner. Trave! by these vehicles
through the visitor areas during hours of operation shall be
restricted to the movement of tools and equipment necessary to
perform maintenance that cannot be accomplished during off hours.
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6.2.4 Training

The Concessioner shall provideall necessary training to maintain
and update the employees' knowledge of the use of pavement and (
landscaping equipment, fertilizers, chemicals, and pesticides.
The Concessioner shall also assure that lawn ornamental pesticide
applicator operators receive required training and
certifications, licenses and recertifications as administered by
the Flor_da Department of Agricul.tureand Consumer Services and
controlled by the Florida Pesticide Law (Chapter 487) and the
Florida Pesticide Control Law (Chapter 482).

6.3 FACILITIES MAINTENANCE

The Concessioner shall assure that all SUSA facilities, systems,
_=_ equipment and property are maintained and repaired as necessary

to effectively satisfy the performance of this Agreement and
support the mission and objectives of the PVP.

The Concessioner shall maintain_and, as necessary, repair SUSA
facilities, systems, equipment and property at a level consistent
withgood industrial practices and acceptable to the Government.
The work shall involve day-to-day maintenance and repair jobs,
and the planning necessary to accomplish long rangemaintenance
and repair or replacement. These responsibilities shall include,
as a minimum, the following:

a, Electrical
b. Carpentry (
c. Masonry
d. Painting
e. Plumbing
f. Heating, Ventilation and Air Conditioning (HVAC)
g. Refrigeration
h. Roofing Systems
i. Elevators

The Concessioner shal! repair or replace worn or otherwise
defective items. This does not include specific items of

equipment or work for which the Government is responsible as
stated in 6 3 2 and 6.3.3.

The Concessioner shall ensure that facilities are operated and
maintained efficiently to conserve energy and potable water.
The Co_ncessionershall maintain usage records.

The Concessioner shall be responsible for the obtaining of
requir!edpermits and the proper operation and maintenance of
required facilities. The Concessioner shall maintain such
records and drawings as are necessary to demonstrate that the
facility(s) perform within the parameters of the permit and such
regulations as pertain to it.
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6.3.1 Facility Assessment

The Concessioner shall develop and implement an annual facility
condition assessment program to provide early visibility of
long-range maintenance and repair requirements.

At least 20 percent of the SUSA facilities shall be assessed each
year. The results of the assessments shall be documented and
available for review by the Contracting Officer, or authorized i
representative.

As a minimum, the assessment shall provide a characterization of
the facility's condition, identification of maintenance and
repair requirements, and definition of any major structural
repairs or renovations which should be submitted for
consideration as a facility project in accordance with 5.3.

6.3.2 Facility Maintenance Requirements

6.3.2.1 General_

Main electrical circuit breakers at the facility substations
shall not be operated without prior approval of the Base
Operations Contractor (BOC) Duty Officer.

Available as-built drawings will be provided to the Concessioner
who shall furnish revised reproducible as-builts to the__-..

Contracting Officer, or authorized representative, when
facilities are modified or changed as a result of work required
by this Section.

All work shall be performed in accordance with the Southern
Building Code except that where applicable, the National
Electrica! Code shall take precedence over the Building Code for
electrical work.

All cleaning and detergent materials which are disposed of
through Government-provided sewage treatment facilities shall be
biodegradable.

Extensions, additions or modifications to electrical, mechanical,
water, or HVAC systems shall be made by the Concessioner in
accordance with approved facility project plans.

6.3.2.2 Government-Provided Services

Services to be provided by the Government in accordance with Part
I, Article 17, are as follows:

a. Replacement of any 13.2 KV substation equipment,
com]pletesewage treatment plant, and potable water interface
valves;

b. Pump/clean grease traps in food preparation areas;
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c. Inspection of all equipment and facilities on a
quarterly basis and testing of all safety equipment as
identified by the Concessioner or by the Government. This
is in addition to and does not relieve the Concessioner of
inspection requirements;

d. Storage and retrieval of as-built drawings;

e. Maintenance of the SUSA fire alarm system, fire
suppression equipment, and fire suppression systems;

f. Maintenance of utilities and structures of joint
occupancy tour stops;

g. Maintenance of the security alarm system equipment;

h. Maintenance and operation of the sewage
collection/treatment system and disposal of its effluent and
residues.

6.3.2.3 Utility Interfaces

As-built drawings which showthe locations of the potable water,
13.2 KV electrical interfaces, sanitary sewer, and natural gas

"Utility Interfacessupply are shown in Part IV, Attachment 5, ."
These interfaces and the Concessioner's responsibilities are as
follows:

a. Potable water: The Concessioner shall maintain,
repair, and operate the potable water system on the
downstream side of the interface valves. The Concessioner
shall also operate the valves that supply the following
facilities:

(i) Spaceport USA - Interface shall be at valves VIC-I
and VIC-14;

(2) Apollo/Saturn V center Interface sha!l be at the
isolation valves located within five feet of the exterior of
the building. Two service lines will be provided (one
3-inch line and one 2 i/2-inch line). Reference
Apollo/Saturn V Center Design Package, DrawingNo. 79K33791
Sheets Pl.10 and Pl.12.

b. Electrical: The Concessioner shall operate, maintain
and repair the electrical systems on the load side of the
feeder circuit breakers within the switch gear. Both BOC
and the Concessioner may operate the circuit breakers as
required by each. The Concessioner shall inform the BOC
Duty Officer prior to operation of any substation circuit
breakers.
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c. Sanitary sewage: The Concessioner shall be

responsible for maintaining facility sewers to a point _5
feet outside the building." The remainder of the collection
system including manholes, lift stations and piping shall be
the responsibility of the Government. Electrical interface
fox:lift stations and treatment plant shall be the circuit
breakers or disconnect switches at these locations. All
grease traps shall be construed to be the Government's

......responsibility and within the collection system regardless
of their physical location;

d. Natural gas supply: The Concessioner shall be
responsible for planning, designing, implementing, and
maintaining the distribution of natural gas downstream of
the local utility-provided gas meters located at SUSA.
Initial development and construction of the distribution
infrastructure shall be funded and performed in accordance
with Section 5 of the Statement of Work. On-going
maintenance shall be performed by the Concessioner in
accordance with this section of the Statement of Work.

6.3.3 Division of Responsibility for KSC Tour Route Stops

Maintenance and repair responsibilities for tour route stops
located within the operation areas of KSC will be divided between
the Government and the Concessioner as follows:

.... 6.3.3.1 Engineering Development Laboratory (exhibit portion of
i former Flight Crew Training Building)

The Government will:

a. Provide electrical power for overall building, and
maintain power distribution system;

b. Provide water and maintain water distribution system;

c. Maintain HVAC system for entire building;

d. Maintain exterior lighting for overall building,
sidewalks, and parking lot;

e. Maintain roof system for entire building;

f. Perform major repair, renovations, and replacements of
structura! systems, to include walls, ceilings, doors,
windows, floors, etc;

g. Maintain exterior of entire building;

h. Maintain fire protection system for entire building;

.... i. Provide/maintain portable toilets.
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The Concessioner shall:

a. Maintain electrical distribution system and all
associated apparatus in exhibit portion of building, to
include lighting systems. Distribution system, as used i
herein, is the loadside of the distribution panel serving
electrical apparatus;

b. Maintain structural systems in exhibit portion of
building, to include walls, doors, windows, ceilings, ......
floors, etc. This includes minor repairs, servicing,
repainting, etc.;

c. Maintain structures and systems specifically installed
to accommodate the visiting public, to include hand rails,
ramps, canopies, etc.

6.3.3.2 OPF Tour Stop, MSS Parking Site, and Pads A and B

The Government will provide all maintenance at these sites,
including installation and maintenance of temporary lights when
required and providing and maintaining portable toilets.

6.3.3.3 Pad A/B Tour Stop

The Government will:

a. Provide electrical power and maintain electrical

systems, to include lighting; (
\

b. Install,and maintain temporary lighting, such as is
used during the year-end holiday season;

c. Provide!maintain portable toilets.

The Concessioner shall maintain structures and systems
specifically installed to accommodate the visiting public, to
include hand rails, ramps, canopies, etc.

6.3.3.4 Saturn V Tour Stop (VAB location)

The Government will:

a. Provide electrical power to site and exterior lights;

b. Provide/maintain portable toilets.

The Concessioner shall:

a, Maintain fenced enclosure and hand rails;

b. Maintain structures and installed systems within
enclosure and those structures in the immediate area which
are part of the Saturn V exhibit;

c
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C. Maintain electromechanical systems associated with ..
exhibit structures;

d. Maintain and replace flood lights as necessary.

6.3.3.5 Apollo/Saturn V Center (including Banana Creek
Viewing Site)

The Government will:

a. Maintain the bleachers, restrooms, and related
facilities reserved for VIP viewing use on launch days;

b. Pick upland remove trash after use of the site for
launch attempts;

c. Provide all required utilities for the VIP viewing
site.

The Concessioner shall:

a. Maintain the Apollo/Saturn V Center building and
grounds;

b. Provide all required utilities for the Apollo/Saturn V
Center building;

c. Maintain the permitted stormwater system for the
Apollo/Saturn V Center and Banana Creek Viewing Site in
accordance with the permit conditions and provide for all
inspections and reports associated with said system.

6.4 EXHIBITS, DISPLAYS, AND AUDIO-VISUAL EQUIPMENT MAINTENANCE

___._ The Concessioner shall perform the exhibit maintenance services
[__ necessary to assure all exhibits, displays, and audio-visual

equipment (reference 3.1 and 3.5) are maintained in operating
condition, clean and free of hazards.

The Concessioner shall be responsible for the accomplishment of
exhibits, displays, and audio-visual equipment maintenance,
repair, and related services at SUSA. The Concessioner shal!
develop an Exhibits Maintenance and Inspection Plan in accordance
with RRD PL-17. As applies to this section, cleaning of exhibits
and displays is considered a function of maintenance. Services
required shall vary depending on the exhibit, the equipment, and
the location.

The Concessioner shall provide for the repair and maintenance of
the associated equipment, display items, and exhibits.
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6.4.1 Work Shifts

The Concessioner shali provide maintenance of exhibits, display ....
items, and audio-visual equipment 7 days per week. Work shifts
shall be scheduled to assure proper operation of the exhibits,
display items and audio-visual equipment during all hours of
operation.

6.4.2 Maintenance andRepair

The Concessioner shall:

a. Maintain an in-house capability to provide first line
maintenance and repair of electronics equipment;

b. Maintain an in-house capability to provide first line
maintenance of all display items, exhibit cabinetry, signs,
and other related items;

c. Safeguard from theft and deterioration all equipment
received for installation or removed from service;

d. Perform preventative maintenance to assure all
equipment is reliable. The Concessioner shall conform to
all manufacturers recommendations and take into
consideration any abnormal usage or conditions.

6.4.3 Remedial Maintenance and Repair Documentation

The Concessioner shall establish exhibits remedial maintenance
procedures and document these procedures in the Exhibits
Maintenance Inspection Plan in accordance with RRD PL-17. The
Concessioner shall prepare and submit an Exhibits Maintenance
Status Report in accordance with RRD RE-17.

6.4.4 Unique Exhibits

Displays at SUSA include NASA art and historically significant
space flight hardware that is irreplaceable. The deterioration
of these items due to improper and incomplete maintenance could
eventually result in their complete loss. The Concessioner shall
develop and implement a comprehensive maintenance, inspection and
repair plan in accordance with RRD PL-17 to preserve these
National Artifacts in the best condition possible.

6.4.5 Clean-Up

The Concessioner shall ensure all maintenance and repair work
areas and equipment are cleaned and secured at the end of each
work shift. The storage and handling of hazardous materials and
solutions used toclean exhibits and associated equipment shall
be in accordance with KHB 8800.7A.
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6.4.6 Training

_--_ The Concessioner shall Provide training for exhibits maintenance
employees to maintain and update their knowledge. This training
shall include existing and new equipment.

6.4.7 Inspections

The Concessioner shall dailyinspectand review exhibits, .....
displays, and audio-visual equipment operations. The
Concessioner shall identify and correct deficiencies as needed to
assure proper operation. The Concessioner shall maintain a log
of the deficiencies and shall make it available for Contracting
Officer, or authorized representative, review upon request. Such
inspections shall include as a minimum:

a. Inspections at the beginning of each day prior to
opening to the public. Deficiencies shall be corrected, if
possible, prior to SUSA's opening to the public;

b. Additiona! inspections conducted at mid-day and late
afternoon_

c. A visual review of each exhibit for damages to
cabinetry, improper function of equipment, failed equipment,
and unacceptable image quality as pertains to posters,
photographs and poor audio quality.

Joint inspections shall be scheduled and conducted.

6.5 TRANSPORTATION SYSTEMS MAINTENANCE

•i The Concessioner shall have total:maintenance and repair
_ ..... responsibility for the base vehicle fleet and permanent or leased
__:_ supplemental vehicles, regardless of whether the maintenance and
_%_% repair is accomplished at the SUSA Bus Maintenance Facility or

elsewhere.

6.5.1 Vehicle Maintenance Standards

The Concessioner shall maintain all SUSA vehicles in operable
condition, regardless of age or amount Of use. All vehicles
shall be complete, properly adjusted, and capable of performing•
their intended functions. The following standards will apply:
Engines :mustrun smoothly and produce the manufacturer's rated
horsepower and be within Federal, State, local, or manufacturer's
emission standard, whichever is the moststringent; Heaters and
defrosters must produce adequate heat with minimum delay; Air
conditioners must provide adequate cooling. Windows are required
to open and close without undue force. Doors must operate
properly and close securely. Oil and grease seals shall not leak
excessively. Brakes must stop the vehicle smoothly and safely.
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All lights shall be operable and respond to controls. Steering
and suspensionare to be within the vehicle manufacturer's
specifications.

Except for short-term rental vehicles, interior and exterior
appearance shall be maintained in a like-new condition, free of
rust, odors, faded or marred paint, and damaged upholstery.

6.5.2 Maintenance Requirements

The Concessioner shall ensure that all maintenance and repair
work is professionally diagnosed, and repairs and/or adjustments
are competently performed. The Concessioner shall ensure all
vehicle and vehicle components meet the original manufacturer's
specifications and the Federal and State standards for air
quality and safety.

The quality of all work performed to maintain and repair
vehicles, vehicle components, or subassemblies shall adhere to
the standards stated or referenced herein and in the
manufacturer's or other Contracting Officer approved commercial
service manual. In the event of a conflict between any standard
specified herein and the manufacturer's or other commercial
standard, the higher standard shall prevail.

Maintenance of tour vehicles shall be accomplished in a manner
that assures a 92 percent or higher fleet availability during
periods of peak tour demand. Overall fleet availability may
drop below this percentage during reduced tour demand but shall
not affect tour operations.

a. Daily Servicing: The Concessioner shall provide
and/or make available services necessary for normal
day-to-day vehicle operation. The vehicle operator shall be
responsible for performing operator inspections. The
Concessioner shall ensure that vehicles are cleaned at least
daily, including washing the exterior and cleaning interior
upholstery and surfaces. Windows shall be cleaned as
required to assure viewing is not marred by dirt, dust or
smudges.

b. Minor Maintenance: The Concessioner shall provide or
make available minor maintenance items, such as windshield
wiper blades, fuses, radiator caps, etc. which may be
obtained and installed by the vehicle operator or servicing
individual.

c. Preventative Maintenance: Preventative maintenance
inspection for buses shall be performed each 5,000 miles of
operation, or at intervals not to exceed 60 days, whichever
occurs first. Preventative maintenance for other vehicles
shall be performed in accordance with manufacturers
recommendations. All vehicle defects identified in the
course of performing such inspection shall be corrected to
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ensure applicable operating standards are maintained. The
f-_. program shall include all levels of maintenance. At the

time preventative maintenance is performed each vehicle
i shall be inspected to ensure that braking systems, hoses and

belts are in safe operating condition; that all electrical
systems are functioning properly; that exhaust and emission
systems are free from leaks; that suspension systems contain
no apparent defects; and tires appear adequate to provide
service until the next scheduled inspection. Servicing .........
shall include lubrication, changing engine oil and filters,
and ensuring that all fluid levels (brakes, power steering,
coolant, etc.) are at a safe operating range in accordance
witi_manufacturer's specifications.

d. Repairs: The Concessioner shall be responsible for
performing or making available the repairs necessary to
maintain all vehicles in mechanically operable and

_ damage-free condition.

e. Routine Repairs: The Concessioner shall provide for
routine repairs of vehicles including, but not limited to,
the following: batteries, exhaust systems, wheel
alignments, wheel balances, air conditioning systems,
electrical, ignition and charging systems, fuel and
carburetor systems (gasoline and diesel), brake systems (air
and hydraulici),suspension systems, steering and power
assist systems, radiator and cooling systems, starter and

"-_ solenoid systems, emission control systems, upholstery

i repair and body adjustments.

f. Major Repair: The Concessioner shall provide for
major repairs and maintenance of vehicles including, but not
limited to, the following: Engine overhaul or exchange;
transmission replacement or rebuilding; engine bearing,
crank shaft, camshaft, and fly wheel or timing gear/chain
replacement.

g. Disabled Vehicle Repairs: The Concessioner shall
provide for repairs to vehicles in service which become
disabled or furnish towing within 1 hour after breakdown is
reported to the TOCC.

h. Body and Glass Repair: The Concessioner shall make
available repairs for vehicle body damage and glass
breakage. Replacement glass will be of equal quality or
better (shaded glass replaced with shaded glass, a
windshield with an antenna will be replaced with an
identical windshield) than the original equipment. Used
parts may be installed only when approved by the Contracting
Officer, or authorized representative, on a case by case
basis. Vehicle body repair shall be performed as required
to assure that vehicles are free of rust.

(
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i. Tire Replacement: The Concessioner shall furnish,
.... maintain, and replace tires in accordance with the standards

provided in Appendix 4. _Uhless_otherwise provided, vehicles
shall not be returned from maintenance without tire
replacement if there is reasonable doubt that the
requirements of that Attachment have been met.

__ j. Cannibalization of Vehicles: The Concessioner shallnot cannibalize Government vehicles or vehicle components
without authorization of the Contracting Officer, or_
authorized representative. Parts or components removed from
one vehicle and installed on another must be replaced within
one working day after receipt of the new part or component.

k. Painting of Vehicles: The Concessioner shall perform
painting of vehicles as required to assure that all tour
vehicles have a like-new appearance.

6.5.3 Maintenance and Repair Documentation

The Concessioner shall:

a. Prepare a Work and Inventory Control System to document
all repairs required and traceability of all parts required
to repair or maintain the vehicles;

b. Document on Concessioner-furnished repair orders, all
Lrepairs and maintenance performed. Copies of Concessioner
performed and Subcontractor and commercial repair invoices
shall be documented and retained by the Concessioner and
shall be made available for review by the Contracting
Officer, or authorized representative, upon request;

c. Safeguard from theft and deterioration all equipment
received for installation and/or removed from the Government
fleet. The Concessioner shall maintain written reco_rdsfor
each vehicle that fully account for all modifications
performed or accessory equipment received, installed, and
removed from the vehicle fleet. The records shall indicate
the date equipment was received by thelConcessioner, the
date and identification number on which the_e--q_ipmentwas
installed, the date and identification number from which the
equipment was removed, and the date and to where the
equipment was returned to the Government;

d. Within i0 calendar days following the expiration or
termination of this Agreement, forward all vehicle records
required by this Agreement as directed by the Contracting
Officer.
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6.5.4 'VehicleModifications, Installation & Removal of Equipment

Prescribed herein are the minimum specifications that the
' Concessioner shall apply when installing, maintaining, removing,

and storing Government-owned accessory equipment, or performing
vehicle modifications. The Concessioner shall maintain or have
maintained all such installed accessory equipment or
modifications in operable condition, regardless of age or amount
of use.

a. Installation: Bodies and accessories are to be
installed in accordance with the manufacturer's installation
procedures and, where appropriate, with the chassis
manufacturer body builder layout. Before proceeding with
any installation, the Concessioner shall verify that the
body or equipment is designed to fit the vehicle chassis
specified, provides the proper weight distribution, and
presents a satisfactory appearance (including being painted
to match the vehicle color). The Concessioner shall keep a
copy with other vehicle records of the manufacturer for each
model or equipment installed. Caution plates/decals shall
be conspicuously installed for all modifications or
accessory equipment requiring such notices.

b. Removal: Prior to removal, the Concessioner shall
check the operation and appearance condition of the

f- body/equipment. If the equipment is to be reinstalled, the
appropriate repair and reconditioning is to be accomplished
prior to reinstallation. Vehicles from which accessory
equipment are removed shal! be restored to original
configuration. Removal shall be performed in the most
effective manner to provide the least damage to the vehicle
and accessory. If the equipment is not reinstalled, the
Concessioner shall track the item until properly
dispositioned.

c. Performance Time: When directed by the Contracting
Officer, the Concessioner shall, prior to performing any
vehicle modification or installation or removal of accessory
equipment, provide an estimate of the time required and cost
of performing the anticipated work. The Contracting Officer
reserves the right to direct the Concessioner to have such
work performed by others when in the best interests of the
Government.

6.5.5 Transportation Quality Control

The Concessioner shall conduct a transportation quality control
program. The program shall be documented in the Transportation
Quality Control Plan in accordance with RRD PL-18.
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6.5.6 Safety Inspections ....

The Concessioner shall perform all safety, emission, and other
inspections as required by Federal, State, or local laws and
regulations.
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ENCLOSURE 2, APPENDIX 1

REPORTING REQUIREMENTS DOCUMENTS -(RRD)
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_---_ ENCLOSURE 2,-APPENDIX 1 "_-<'- .... :......
REPORTING REQUIREMENTS DOCUMENTS (RRD)

DOC REPORTING REQUIREMENT FREQUENCY DISTRIBUTIONAFTER SOW
NO. IX]_UI_ENTS INDEX APPROVAL REFERENCE

PL-1 Manasement Plan Initial + Updates OP, PA 1.1
PL-2 Training Plan Initial + Updates OP, PA 1.2.1
PL-3 Safety and .Health Pla.n Initial + Updates OP, PA, RT, MD 1.2.2
PL-4 Environmental Manal_ementPlan Initial + Updates oP, PA, DE 1.2.3
PL-5 Risk Management Plan Initial + Updates OP, PA 1.2.5
PL-6 Public Relation Program Plan Initial + Updates OP, PA 2.3

. pL-.7 Sponsored PVP Activities Program Plan Initial + Updates OP, PA 2.5
PL-8 ! Food Management Plan Initial + Updates OP, PA, IM, MD 3.2.1
Pl.,9_ Emergency Medical plan Initial + Updates OP, PA, MD 3.6. I a
PL,-10 Security Plan Initial + Updates OP, PA, IM 3.7.1a
PL-,I 1 New Approach to Ofierating General l_'ublicTour Initial + Updates OP, PA 4.4.2
pL-.I2 Tour.Tr.an.sportation Operations Plan . Initial + Annual OP, PA 4.6.2
PL- ! 3 Kennedy Space Center Spaceport USA Initial + Updates OP, PA, DE 5.2

Comprehensive Master Plan
PL-14 Project Implementation Plan As Required OP, PA. DE 5.3.2
PL-15 Maintenance Plan Initial + Updates OP, PA, IM 6.0
PL-16 Eme!"gencyPreparedness Plan Initial + Updates OP, PA, IM 1.2.6
PL-17 , Exhibits Maintenance and Inspection Plan Initial + Updates OP, PA 6.4
PL-I 8 Transportation Quality Control Plan Initial + Updates OP, PA, 1M 6.5.5
PL-19 Labor Relations Plan Initial + Updates OP, PA. IM 1.2.7

/'_ PL-20 Phase-out Plan Initial + As req'd OP, PA _o_ 1.6_ '

PR- I Tour policies and Procedures Handbook Initial + Updates OP, PA 4.1
PR-2 Pre-Employment Assessment of Driver Due 15days prior OP, PA 4.5. !

Qualifications to May I.1995

PR-3 Complimenta,ry ;rickets and Showings Initial + Updates OP, PA 3.4.3

RE-I Safety Inspection Report Annual + As PA, RT, OP 1.2.2a
req'd

RE-2 Safety Statistics Record Monthly PA, RT 1.2.2f
RE-,3 Reporting of Mishaps As required PA, RT 1.2.2g
RE-4 Pollution Incident Report As required PA, MD 1.2.3f
1_-5 Financial Reports Month!y/Annual OP, PA, AC 1.3.5
RE-6 Visitor Data Report Weekly PA 2.3.2.4a
RE-7 Visitor Profile Repori Quarterly PA 2.3.2.4b
RE-.8 NASA Art Inventory Report Initial + Updates PA 2.6d
RE-9 Personnel Reporting Monthly/Annual OP: PA 1.5
RB-I,0 (Reserved)
,RE-I I (Reserved)
RE- 12 48-Hour Schedule of VIP Tours Report lJaily PA 4.2.3. I
_-i3 ProjectedAccount and Fund Earnings Report Annual .. PA 5.1
RI_-14 Proposed Projects Report As required PAr DE 5.3.1
RE-15 Pro_ect Status Report Monthly PA, DE 5.3.3
RE-16 (Reserved)

, ..RE-17 , Exhibit Maintenance Status Report Monthly PA 6.4.3
RE- 18 Annual Summary of Visitat!on to SUS A Report Annual PA 2.3.2.4
RE-19 PVP Recommended Improvements Report As required PA 2.3.2.3e

DA- ! Facilities Planning Information As required PA, DE 5.2
DA-2 Facility Projects Design Documentation As required PA, DE 5.4. l. 1
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i ENCLOSURE 2, APPENDIX 1

PLANS and PROCEDURESINSTRUCTIONS

Form middetailed content of the following plans and procedures shall be discussed after
source selection; however, format will generallybe at the Concessioner's discretion.
Documents are to be assembled in single loose-leafbinders and divided into appropriate
sections, with each page of each element bearing a revision letter and date. With each update
to any element, change pages shall be furnished with the appropriate revision letter and date
for replacing the corresponding pages of the baseline document.

Unless otherwise specified, plans and procedures shallbe submitted in draft form to the
Contracting Officer for NASA review forty-five (45) calendar days after the first day of the
Concession Agreement period of performance. Adequacyof the document shall be based on
a review of the content for compliance with the referenceddocument. Submission in final
form to the Contracting Officer for NASA approval shall be made within fifteen (15)
calendar days after receipt of Governmentcomments. Final distribution to appropriate
NASA organizations shall be made after ContractingOfficer approval. Plans and
procedures shall be reviewed annually and updated as necessary.

PLANSi

PL,1 MANAGEMENT PLAN (ref SOW 1.1)

This plan shall define the overall approach to implementing the Public Visitor Program
(PVP) a:ndaccomplishing the requirements laid out in the Agreement for the management
and operation of the Kennedy SpaceCenter's Spaceport USA.

As a minimum, the following shall be addressed:

1. Concessioner's organizationalstructure, including functional responsibilities;
2. Description of the Concessioner's internal operating procedures;
3. Approach to allocating available SUSA resources and resolving conflicts;
4. Interfacing with NASA and other organizations, including the Review Panel structure

and function;
5. Concessioner's financial approach to satisfying PVP requirements, including the

approach to development funding;
6. Subcontracting and procurement procedures, policies, and guidelines;
7. Continual Improvement Program;

_-- 8. Personnel policies, including employee motivationand incentive awards.
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PL-2 TRAINING PLAN (ref SOW 1.2.1) ....
(

This planshall identifytrainingwhich is to be providedto all employees,andidentify
specializedtrainingfor specific employeegroups,includingworkerswho mustbe certified.
The Concessioner'sapproachto maintainingandupgradingworkforceskills shall also be
addressedin this plan,as well as the implementationof trainingrequirementsas identified
andreferencedin the Statementof Work. This planshallclearlydefinethe approachto
ensuringthatallemployeesWhointerfacewiththe visitingpublicare knowledgeableand
appropriatelytrained.

As a minimum,the followingtypesof trainingshall be addressed:

1. Visitorrelations;
2. Knowledgeof KSCandits operation;
3. Knowledgeof past,present, and future NASAprograms;
4, New employeeo6entation;
5. Activation of fire alarms/firesuppressiondevices;
6. In accordance with 1.2.3(environmental);
7. In accordancewith 3.2.3 (food service);
8. In accordance with 4.5 (tour operations);
9. In accordancewith 6.1.1.5 (custodialmaintenance);!

10. In accordancewith 6.2.4 (roads and grounds);
11. In accordancewith 6.4.6 (exhibits).

i

PL-3 SAFETY and HEALTHPLAN (ref SOW 1.2.2)

This plan shall describe theproposed SafetyandHealth Program including plans to achieve
prevention of injuries and property damage, and compliance with OSHA, NASA, and KSC
safety and health programdirectives.

The Concessioner's programmust demonstratecompliance with the requirementsof the
OSHA (Title 29, CFR, Parts 1900-1999),NASA safety and health requirements,and any
other applicable Federal, State, and local safety and health regulations.

Reference: GP-509G, KPD 8710.1, KMI 1710.1G,KMI 1710.13G,KMI 1800.1A,
KHB 1710.2B,29CFR1910,29CFR1926,NFS Part 18-52.223-10and -73.

PL-4 ENVIRONMENTAL MANAGEMENT PLAN (ref SOW 1,2,3)

This plan shall describe the managementandcontrol proceduresfor ensuring compliance
with all Federal, State, and local environmentallaws and regulations, and with the Standard
KSC environmentalControlsand procedures.

ReferenceKMI 8800.6B, KHB 8800.6, KHB 8800.7A, KHB 1870.1A
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PL-5 RISK MANAGEMENTPLAN (refSOW 1.2.5)

This plan .shalldescribethe approachto risk management,includingan assessmentof the
risks inherentin the performanceof the PVP. The planshall identifyall insurancecarriers,
coverage, deductibles,andlimitationsor exclusions;proceduresfor assuringadequacyof
coverage;proceduresforhandlingclaimsandpayments;andidentifyuninsuredrisks andthe
rationalefornot obtainingcoverage. .....

PL-6 PUBLIC RELATIONSPROGRAM PLAN (ref SOW 2.3 )

This planshalldescribetheapproachto a comprehensiveandintegratedPublicRelations
Programto includeasa minimum:

1. Public relationsoverview;

2. Visitor relations,
a. Approach;
b. Descriptionof relevantemployee training programs;
e. Applicablepersonnelpolicies and procedures,as required (includes ensuring

that proper emphasis is placed on providing friendly,courteous, responsive,
and professionalservice in all interactionswith the visiting public);

.... d. Operationof the VisitorRelations Office;

( e. Procedurefor loggingvisitorcomments, complaints, & requests forassistance;
f. Procedure for responding to visitor letters and maintaining reading files;
g. Plan for using surveys in determiningvisitor preferences and needs;

3. MarketingPlan,
a. Messages, strateg!es,and methods to be employed;
b. Proposedapproachesto reaching various market segments;
c. Trends and developmentseffectingor expected to effect visitation;
d. Detailed annual budget for implementing the plan;
e. Rationalesupportingthe various messages, strategies, methods, approaches,

and projections;
f. Plans for employing outsideagencies, proposed travel, and proposed media

uses;

g. Sales plan, includingproposed packaging strategies & travel industry
relationships;

h. NASA insignia and SpaceportUSA trademarkuse;

4. Community relations,
a. Program description;
b. Pro-active approaches;
c. Special events at SUSA;

! d. External exhibit procedures;
e. Spaceman appearancesprocedures;
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5. News mediarelationsstandardoperating proceduresfor media interfaces,
a. Roles and responsibilities;
b. Policy regardingnews media coverage; i
c. Pro-active approachesto publicizingSUSA;
d. Coordination, with the ContractingOfficeror authorizedrepresentative TM

and PA-MSB, of approachesto publicizing SUSA;
e. News release_coordinationprocedure;
f. News media tour coordinationprocedure;
g. Press conferences and special events;
h. Procedures for NASA notifications;
i. Designatedcontacts and home phone numbers.

PL-7 SPONSORED PVP ACTIVITIESPROGRAMPLAN
(ref SOW 2.5)

This plan shall documentthe policies and procedures to be used for acceptanceof third-party
contributions. This plan shall define the approach to be used for soliciting funds, services,
and property from thirdparties: It shalldocument the accountingmethods to be used for
acceptanceof contributions, providestatus to the ContractingOfficer,and establish
guidelines for the use of such funds.

PL-8 FOOD MANAGEMENTPLAN (ref SOW 3.2.1 ) (

This plan,as a minimum, shall:

1. Define the approachfor accomplishingfood servicefunctions;
2. Describeanyinteractions/interdependenciesbetweenthe variousfood service

facilities;
3. Identifyplannedoperatinghours;
4. Describeall elementsof foodhandlingfromreceivingof foodandbeverageitemsto

serving,includingall criticalcontrolpoints;
5. Describehow compliance with all elementsof KHB 1870.1Ais achieved;
6. Describequality control practices;
7. Describe emergencyfollow-upplans, e.g., power outage, fire, flood;
8. Includeexamples of the followingforms:

a. Inspection log;
b. Safety and sanitationreports;
c. Exterminationrecords;
d. Temperature control records;
e. Follow-upplans;

9. Describe personnelqualificationsfor the following:
a. Food servicedirector;
b. Food service manager(s);
c. Quality control inspector, i
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PL-9 . EMERGENCY MEDICALPLAN (ref SOW 3.6.1) ..............

This planshall definethe approachfor providingemergency medicalcareat SUSA. It shall
documentthe chainof commandfor medicalemergencies,provide informationconcerning
the procedures to be followed, and identify personnel responsible for administering
emergency medicalcare.

PL-10 SECURITY PLAN (ref SOW 3.7.1)

This plan, as a minimum, shall address:

1. Policies and procedures for cash handling and transfers;
2. Surveillance requirements;
3. Policies and procedures with regard to theft;
4. Security personnel, systems, and interfaces with KSC Security;
5. Protection for visitors;
6. Handlingand reporting of incidents;
7. Security training for SUSA employees;
8. Floursof security coverage;
9. Response to threats;
I0. Traffic control services;

.... i 1. Civil disturbances;
12. Bomb threats;
13. Terrorists.

PL-11 NEWAPPROACH TO OPERATING THE GENERAL PUBLIC TOUR
(ref SOW 4.4.2)

Three months prior to the opening of the Apollo/SaturnV Center, the Concessioner shall
submit a plan defining the approach to modifying the routing and operation of the general
public tour to accommodate the new facility. The plan shall incorporate Statement of Work
requirementsand Public Visitor Program objectives to include, but not be limited to,
proposed routes, hours of operation, bus utilization, handling of charter groups, etc. The
plan shall also address the inclusion of this facility into student education, special group, and
VIP tours.

PL-12 TOUR TRANSPORTATION OPERATIONS PLAN (refSOW 4.6.2)

This planshall describe anddefine how the Concessionerwill satisfytotaltourtransportation
requirements.The planshall identify the base fleetcapacity,requirementsfor supplemental

.... vehicles, approachto obtainingsupplementalvehicles, andthe requirementfor base fleet
expansionandreplacement.
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PL-13 KENNEDY SPACECENTER SPACEPORT USA COMPREHENSIVE
MASTER PLAN (ref SOW 5.2)

This plan guides the orderlygrowth and developmentof SUSA in a manner consistent with
objectives and requirements.

A planning document shall be prepared for publication consistentwith the content and format
of the baseline "KennedySpace Center's Spaceport USA ComprehensiveMaster Plan," dated
May 1994. A change package shall be publishedannually reflecting significantamendments,
additions, or partial revisions to the plan. The planshall also address maintaining the
currency of all records, drawings, and maps in the Master Plan or as required to support
interim and five-year updates.

PL-14 PROJECT IMPLEMENTATION PLAN (ref SOW 5.3.2)

This plan shall define the implementation of each approvedproject. It shall include the
following:

!. Project title, number, category, type, and assigned priority;
2. Authorized funding limitation;
3. Project phases and estimated cost for each;
4. Detailed cost estimate, including contingencyand escalation;

5. Implementationapproach (as directed by theContractingOfficer); (
6. Brief descriptionof project and its scope;
7. Milestones and schedules;
8. Signature and title of submitter;
9. Signature block for authority to proceed (ContractTechnical Managerand

Contracting Officer).

PL-15 MAINTENANCE PLAN (ref SOW 6.0)

This plan shall, as a minimum,describe and define for each area (e.g., Custodial, Pavement
and Landscaping, Facilities,and Transportation) the following:

1. Approach, frequency, and procedures for preventative maintenance;
2. Performance of annual Facilities Condition Assessment;
3. Types of maintenance tobe performed on specificequipment;
4. Scheduling procedures;
5. Corrosion control;
6. Safe operation of equipment and operator checklists;
7. Method of determiningmaintenancecycles;
8. Relationships with other maintenance areas;
9. Recommendedspares inventory;

10. Maintenance documentation.
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PL-16 EMERGENCY PREPAREDNESS PLAN (refSOW 1.2.6)

( This plan and associated procedures shalloutline and address any special requirementsat
SUSA, and designate a person, by position, that will represent SUSA and provide the
interface with KSC through the Public AffairsOffice. Due to beingphysically located on the
Kennedy ,SpaceCenter, it is necessary that the Concessionerbe a partof the overall KSC

emergency preparednessefforts. .....

As a minimum, the following should be addressed:

I. Hurricane;
2. Tornado;
3. Freeze protection;
4. Extended power outages;
5. Fire/explosion.

Reference KHB 1040.IE, EmergencyPreparedness Plan.

PL-17 EXHIBITS MAINTENANCE AND INSPECTION PLAN
(ref SOW 6.4)

...... This plan shall establish the techniques and procedures to be used in the maintenanceof all
exhibits and associated equipment used in supportof the PVP. This plan shall include as a
minimum:

1. Procedures for identificationand reporting of problems;

2. Procedures for implementingremedial action, including,
a. Description of techniques used to indicateto the visitors that an exhibit(s) is

"out-of-order" and procedures to be used in the event exhibits are out of
service for extended periods of time;

b. Procedures to assure that exhibits are returned to operation at the earliest
possible date;

c. Recording methods used by the Concessioner to identify and track all required
repairs. A monthly summaryof all repairs shall be available to the
Contracting Officer or authorizedrepresentative upon request.

,\
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3. Preventive maintenanceplans and schedules, ......
a. The frequency and methodsused in thecleaning, touch-up,and repainting of

exhibit display items;
b. Frequencyand methodsused to performelectrical and mechanicalchecks

and adjustmentsof all mechanicalequipmentused;
c. Methods used to assure programcontrolaccuracy as pertains to scripts, focus,

and cycling of equipment;
d. Recommendedspare inventory levelsand identificationof all equipment that

by its cost and/or nature is not feasible to maintain spares in inventory;
e. Methods used to document preventivemaintenanceoperations;

4. Equipment accountability,
a. Recordingmethodsused by the Conccssionerto identity and track equipment

removed for off-site repair by commercialfirms under subcontract to the
Concessioner;

b. Accountabilityand tracking procedures to record original acquisition date of
equipmentby the Concessioner,date installed,date removed from installation,
and current disposition. This informationshall be made available to the
ContractingOfficeror authorizedrepresentativeupon request;

5. Unique exhibits: Due to the nature of theseexhibits, techniquesfor their maintenance,
inspection, and repair shall be addressed as a separatechapter or portion of the plan.

Reference: FAR Subpart 45.5 and 45.6; NASA FAR Supplement Part 18-45

PL-18 TRANSPORTATIONQUALITY CONTROL PLAN (ref SOW 6.5.5)

This plan shall include, but not be limitedto:

1. An inspectionprogramcovering all servicesspecifyingareasto be inspected,
frequency, requiredcertification, and individualsperformingthe inspections;

2. A method for identifying the level of deficienciesin order to improve services;
3. Maintaining inspection files and corrective actionstaken;
4. Tracking of repeatsor come back work;
5. A system to assure that all tour vehicles are maintained in a safe operating condition

which permits a 92% availabilityrate during periods of peaktour demand.
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I--, PL-19 LABOR RELATIONS PLAN (ref SOW 1.2,7) _ _:_.............
!

This planshall include,but notbe limitedto:

1. A descriptionof the Concessioner'soverallapproach to labor relationsandcollective
bargaining;

2. A descriptionof how the Concessionerwill comply with the GovernmentServices
ContractAct;

3. A description of how the Concessionerwill satisfy the requirements of this
Agreement in theevent of a laborstrike.

PL-20 PHASE-OUTPLAN (ref SOW 1.6)

This plan shall include, but not be limited to:

1. A general description of the Concessioner's approach to the orderly phase out of
services and transition to a new Agreement;

2. Identificationof how the Concessionerplans to accomplish training of a successor, if
required;

3. Identificationof specific costs anticipated at the time of phase out, including
severance pay, vacation pay, training of successor employees as required by this

.... Agreement; sick pay and disabilitycontinuation, pension portability, reserve for
inventory writedown, reserve for uncollectableaccounts, and any other costs of phase
out which the Concessioner expects to pay as an expense charged to the PVP.
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...... PROCEDURES

PR-1 TOUR POLICIES AND PROCEDURES HANDBOOK
(ref SOW 4.1)

This handbookshall define the standardoperatingpolicies andproceduresapplicable to each
typeof tour. The handbookshall define policies andproceduresandserveas the primary
guidancefor personnelstaffingthe TourOperationsControlCenter(TOCC).

The handbookshall detail the authorityandresponsibilityof TOCCpersonnel,the procedures
to be followed in responseto emergency situations,foulwealhcr includinglightningpolicy,
tourroutechanges dueto NASA hazardousoperationcontrolareas,anddisabledvehicles,
communicationsbetween theTOCCanddrivers, andthoroughlydescribeall otherstandard
policiesand proceduresrelatedto the operationof tours.

PR-2 PRE-EMPLOYMENT ASSESSMENT OF DRIVER QUALIFICATIONS
(ref SOW 4.5.1)

The pre-employment procedures for screening and documenting driver qualifications,
- experience, and safety record must be submittedto the Contracting Officer for approval prior

to any job offers being made. These proceduresshall be developed to assure that all
reasonable effort has been made to ascertain the qualificationsof prospective drivers; that
relevant driver records are researched, verified, and documented; and that appropriate
remedies are in place to dismiss any driver who falsifies or omits relevantqualification data
on their application.

PR-3 COMPLIMENTARY TICKETS and SHOWINGS
(ref SOW 3.4.3)

The Concessioner shall develop and submit for Contracting Officer or authorized
representative review and approval an integrated set of procedures to cover the following:

!. Procedure for providingcomplimentary general public tour and VIP tour tickets for
guests of NASA;

2. Procedure for providingcomplimentary IMAX movie tickets for guests of NASA;
3. Procedure for blocking IMAX theaterseats as requested by the Contracting Officer or

authorized representative to accommodateNASA guests;
4. Procedure for accommodatingspecial showings of IMAX movies.

0135



THIS PAGE INTENTIONALLY LEFT BLANK

\.

0136



.... ....... REPORTS

Form anddetailcontentof the following reportsshall be discussedafter source selection;
however, format will generallybe atthe Concessioner'sdiscretion.

These reports are required primarily by the KSC Public Affairs Office which has oversight
'responsibilityof theVisitor Program for the Kennedy Space Center. Appropriate notations _:_.
are made when prime responsibility lies with other than Public Aft'airs,such as those reports
dealing with safety matters.

RE-I SAFETY INSPECTION REPORT (ref SOW 1.2.2a)

The Concessioner shall plan and conduct safety inspections in areas under its surveillance on
a regularly scheduled basis. An annual inspection schedule (including planned audits of
subcontractors) shall be submitted to RT-SOE-3 by January 15of each year.

An inspection report shall be made summarizing all correspondence and/or reports relating to
formal facility inspections performedunder the NASA/OSHA standards. As a minimum, the
summary report shall contain the following information:

/ .

!. Facility name and building number;
2. Date inspected;
3. Number of discrepancies from the inspection;
4. Status of discrepancies - Open/Closed (Discrepanciesopen for more than 30 days

shall be explained);
5. Remarks.

A copy of each inspection shall be furnished to the NASA/KSC Payload and Industrial Safety
Branch (RT-SOE-3), and all records concerning corrective actions, etc., shall be available for
audit.

Reference: GP509G, KHB1710.2B,29CFR!910, and 29CFR!926.

RE-2 SAFETY STATISTICS RECORD (ref SOW 1.2.2t3

The Safety Statistics Record (KSC Form 6-22) shall be completed on a monthly basis as
described in GP-509G, Chapter 5. Information required includes summaries on injuries,
motor vehicle accidents, and property damage.

0137



........ RE-3 ..... REPORTING OF MISHAPS (ref SOW 1.2.2g) ....................... o_.

,/
These reports are required by NASA/KSC Safety who has the Center responsibility for
reporting and assessment of all mishaps and close calls to NASA management.

An Initial Incident Report (NASA Form 1627 or other form previously approved by NASA
Safety) shall be faxedto NASA/KSC Industrial Safety Engineering Branch (RT-SOE-2) _ _.... .:
within four hours of the incident, or as soon as practical if occurrence is on second or third
shift. For the initial reporting only, definitions of mishaps and close calls shall be
disregarded and all incidents shall be reported.

Mishaps with the potential for being categorized as Type A, Type B, or Type C damage shall
he reported by telephone to the NASA/KSC Industrial Safety Engineering Branch
(RT-SOE-2) within one hour, at 867-3202.

Incidents categorized as,mishaps shall be submitted on NASA Form 1627 (white copy,
unshaded area) within one working day of categorization of the incident, or three days after
the incident, whichever occurs first. A completed NASA Form 1627 (yellow copy) shall be
submitted in l0 days.

If an incident is categorized as not being a recordable mishap, an assessment of why the
incident does not meet the recordable mishap criteria shall be submitted within one working

day of categorization, or three days after the incident, whichever occurs first.
/

(
Reference KHB 171 I. IC and GP-509.

RE-4 POLLUTION INCIDENT REPORT (ref SOW 1.2.3t')

Pollution Incident Reports(KSC Form 21-555) are required when releases have the potential
to cause environmental impacts as described in KHB 8800.6 and KHB 1870.IA. Releases of
reportable substances include thefollowing: petroleum products;extremely hazardous
substances;Comprehensive EnvironmentalResponse,Compensation, and Liability Act
(CERCLA) hazardoussubstances; industrial waste water emergencyoverflow; sewage
releases; air releasesof emissionsexceeding permitted limits; and PCBs. Early verbal
notification is required for most substances in accordance with referencedKHBs.
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, RE,5 FINANCIAL REPORTS (ref SOW 1.3.5)

The following reports shall be provided:

1. An annual operating budget for each month of the upcoming year, projecting
anticipated income; surcharges;deposits to and interest/dividends earned on individual
improvement accounts and special funds; cost of sales; direct operating expenses by m.ajor....
calegory (labor, maintenance,etc.); indirectoperating expenses (the allocation of certain
fixed and variable costs across the various revenue activities); and residual revenue. This
data is to be shown for each revenue activity and as an aggregate total;

2. Monthly and year-:endfinancial reports showing the following actuals for the month
and year-to-date: Income, surcharges,deposits to and interest/dividends earned on indiVidual
improvement accounts and special funds,cost of sales, direct operating expenses by major
category, indirect operating expenses, and residual revenue. This data is to be shown for each
revenue activity and as an aggregate total;

3. Monthly and year-end status reports on each improvementaccount and special fund,
showing income, commitments, expenditures, and uncommitted balance available; listing of
each outstandingcommitment and thecurrent amount; total amountof change to the
commitment since year-start (increase or decrease); amount expended against commitment in
most recent month; amount expended against commitment year-to-date; and amount

"--"- expended againstcommitmentsince it was made;

t
4. Year-end summary report identifying, by project, total commitments and expenditures
for each project funded by an improvement account or special fund;

5. Monthly reports are due within 15calendar days of the close of the reporting period.
Annual reports are due within 30 calendardays of the close of the reporting period.
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: RE-6 ..... VISITOR DATA REPORT (ref SOW 2.3.2.4a) ..... , __ •

The following informationshall be reportedfor each day in the reporting period: !

I. Total visitation;
2. Total public tour patronage with breakdownby appropriate tour and ticket type;

......... 3. IMAX patronage with breakdown by theaterand ticket type; :
4. Usage of other measured attractions(specific exhibits, theater shows, or optional tour

stops as the ContractingOfficeror authorizedrepresentative may direct be measured);
5. Total numberof studenteducation tours, and total number of student patrons;
6. Total number of VIP tours, and total numberof VIP patrons;
7. Total number of charter tours (excluding5 and 6), and total number of charter patrons.

For items I - 3, cumulative totals for year-to-dateand month-to-dateshall be shown as well
as comparison to prior year and percentagechange.

The Concessioner shall, prior to submittingthis report, furnish for ContractingOfficer or
authorized representativereview and approvalthe methodology to be used in determining
total visitation. Anysubsequent change to such methodology must be approved by the
Contracting Officeror authorizedrepresentative.

RE-7 VISITOR PROFILE REPORT (ref SOW 2.3.2.4b)
i

!
The following information,asa minimum,shallbe providedfor each reportingperiodona
samplebasis:

1. Numberof US visitorsandstateof residence;
2. Numberof foreignvisitorsandcountryof residence;
3. Numberof adultsandchildren;
4. Othersurveydataas maybe availableconcerningvisitoreducationallevel, primary

vacationdestination, prior visits to SUSA,amount of time allocated to SUSA visit, etc.

Each report shall include a reference to the method used in compiling the profile.
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RE-8 NASA ART INVENTORYREPORT (refSOW 2.6d)

This report shall explain the approachused for inventorycontrol and trackingof the original
pieces of art from the NASA Art Collectiondisplayed or stored at SUSA. It shall identify
the department having responsibility for this function, and document the methods used to
inventoryand maintain selections from the NASA Art Program at SUSA. The report shall, as
a minimum,provide the.followinginformationfor each piece of art: L_..... -

1. Location;
2. Visual identification;
3. Description;
4. Frequency and method of cleaning;
5. Security measures to protect the art.

RE-9 PERSONNEL REPORTING (refSOW 1.5)

Within 5 working days of the end of the month, the Concessionershall report to the
•Contracting Officer end-of-month on-board personnelstrength statistics, including numbers
and skills of employees by functionalarea. Additionally, an annual workforce projection is
required indicating the average numberof employees anticipated to be on-board by day and

..... shift during the next fiscal year. Whenthe Apollo/Saturn V Center comes on line, these
statistics shall also •besorted by geographic area.

Reference KMI 7710. ID.

RE-10 (RESERVED)
RE-I1 (RESERVED)

RE,12 48-HOUR SCHEDULE OF VIP TOURS REPORT (ref SOW 4.2.3.1)

This report provides Public Affairs with the identityand planneditinerary of VIP tours
scheduled for the next two days. Eachday's report is to be faxed no later than 4:00 pm to
designated Public Affairs offices and provide the following inlbrmation:

I. Name of VIP(s);
2. Number of adults in party;
3. Number of children in party;
4. Scheduled date and departure time;
5. Specify whether standard itineraryor special per Public Affairs instructions.
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• RE-13 PROJECTEDACCOUNTAND FUND EARNINGS REPORT .... :_

(refSOW 5.1)

A report projectingearningsfrom depositsand interest shall be providedfor the Capital
' ImprovementAccount,Theater ImprovementAccount,Service ImprovementAccount,

FacilitiesFund, Exhibits Fund,and TransportationFund. This report shall identify:

1. Uncommittedbalanceas of the anniversaryof the Agreementaward date;
2. Projected monthlydeposits for each monthof the next Agreementyear;
3. Projectedtotal deposits for each of the next threeyears;
4. Estimate of interestearnings;
5. Quantified basis of projection(numberof patrons, forecast of food/beverage sales,

anticipatedgross revenues,etc.).

RE-14 PROPOSED PROJECTSREPORT (ref SOW 5.3.1)

To identifyproposedprojectsandrecommendpriorities,a report for eachprojectshall be
submittedin a consistentformat,one projectto a Sheet,identifyingthe following:

1. Projecttitle/trackingnumber(year/categoryletter/number);
2. Category(facility,exhibit, transportation,other);
3. Initiator(NASA,Concessioner);
4. Type (new, modification,replacement,update, repair, study); (
5. Narrative description, includingidentifiedrequirements for location, quantities, etc.;
6. Basis of need and how identified;

7. ROM cost estimate/proposedbudget allocation;
8. Proposed fund source;
9. Proposed studies,PER, design phases, and implementation;

I0. Need date;
1!. Proposedpriority.

The submittal shall includeprojects recommendedby a Review Panel as a result of master
planning, annual FacilitiesCondition Assessment(reference6.3.1), or theConcessioner's
knowledge of facility,exhibit, or transportationneeds.

RE-15 PROJECTSTATUS REPORT (refSOW 5.3.3)

A report shall be providedidentifying the currentstatus for each project, documenting
schedule impacts,change order content and cost, and other concerns relative to the Project.

RE-16 (RESERVED)

(
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_ RE-17 __. EXHIBITS MAINTENANCESTATUS REPORT .... , :
(ref SOW 6.4.3)

To assist in trackingof repairs andmaintenanceof exhibits, displays,andaudiovisual
equipmentused by the Concessioner,a report shall be providedwhich includesthe following
as a minimum:

1. Work order number;
2. Descriptionof item;
3. Actiontakento correct;
4. Implementationdate;
5. Expectedcompletiondate;
6. Actualcompletiondate.

RE-18 ANNUAL SUMMARYOF VISITATION TO SUSA REPORT
(ref SOW 2.3.2.4)

This summaryreport shall include:

1. Year totals for all items reportedon the Visitor DataReport,percentagesof each
comparedto totalvisitation,andline itemcomparisonsto prioryear statistics;

2. Year totals for all items reportedon the Visitor Profile Report,percentagesof each
compared to totalvisitation,andline item comparisonsto prior year statistics;

3. Narrativesummaryof visitationtrendsandcomparisonto prior year visitation.

RE-19 PVP RECOMMENDED IMPROVEMENTS REPORT
(ref SOW 2.3.2.3e)

Basedon visitor comments, surveys,andother formsof input, the Concessionershall develop
recommendationsfor visitorprogramimprovements.Such recommendationsshall be
submittedin writing as a report. Each recommendationwill includethe inputwhich
prompted it, adescriptionof the proposedchange or additionto services, andthe anticipated
impacton the PVP.

The Concessioner shall provide all pertinentdatarelative to the recommendationsas well as
problems/concerns/impactsanticipated.
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..... ........ . DATA

DA-1 FACILITIES PLANNING INFORMATION (ref SOW 5.2)

The Concessioner shall provide the following data inputs:

I. Required per NHB 8800.15, Chapter 5, to support NASA Headquarters approval for
the lease or purchase of relocatable structures to be located on KSC property;

2. Documents of origin (titles, etc.) submitted to the KSC Real Property Officer for all
purchased relocatable structures;

3. Copies of facility modification work orders that have a total cost of $1000 or more
and include one of the following:
a. Acquisition or disposal of real property;
b. New construction;
c. Modification, addition, or deletion to a building, facility, or system;

Note: For all work orders involving acquisition of real property, a completed NASA

Form 1046, Transfer and/or Notification of Acceptance of Accountability of Real
Property, shall also be provided.

4. Requests for siting approval submitted to NASA Master Planning (DF-ESD-2) for
( new, extended, or modified facilities and whenever the hazard potential for existing

facilities is changed. Requests shall include vicinity maps, detailed proposed site

Plans with dimensions, and narrative descriptions adequate to evaluate site plan
proposals.

(
\,
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DA-2 FACILITY PROJECTS DESIGNDOCUMENTATION - _ -_"_ -_ '
(ref SOW 5.4.1.1) (

Facilityprojectsdesigndocumentationshallbe submittedforreviewas required. The
following arethe categoriesandquantitiesrequiredfor eachreview (30/60/90/Final)as
applicableto the project:

Review DocumentTy_s Ouantity
DE P__AA

InvestigationsandStudies 3 2
Drawingsand Specifications 6 2
Environmental ImpactAssessmentand Permit Packages 3 2
Complex Control System Drawing Updates 3 2
Cost Estimates 3 2
Design Review Participation 3 2
Design Data Manual 3 2
Construction Bar Chart 3 2

For FinalDesign Submittals - aftercompletionof work, the Concessionershall deliver the
following to the ContractingOfficer or authorizedrepresentative:

1. Final specification incorporatingchanges from the 90% design review(four
hardcopies and one set of project diskettes);

/
2. The originals and four copies of the design drawings(black-line). If drawings were

developed on a CAD system, a magnetic mediumcopy of the files shallalso be
submitted;

3. Three copies of the constructioncost estimate;
4. The original of the construction bar chart;
5. The originals of any studies, calculations, and backup data;
6. List of long-lead procurement items;
7 List of recommendedspares and design documentationto support procurement;
8. All unused Government-furnishedmaterial;
9. Data Manual - the original and four copies;

10. Originals of the EnvironmentalAssessment.

Reference SOW 5.4.2. I, 5.4.2.2.

0146



........ _ •ENCLOSURE 2, APPENDIX 2 __._
(

REFERENCE DOCUMENTS LIST
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., _ . Enclosure 2, Appendix 2

REFERENCE DOCUMENT LIST

ADA Smithsonian InstitutionAccessibilityReport;
CFR Part 36, Part III;Nondiscriminationon the Basis of Disability.

Apollo/Saturn V Center Apollo/Saturn V Center Project Team Presentation,May 1991.
(PCN 9641I)

BrakeCertification DOT Brake InspectorCertification Requirements.

DE-512-SM Facility, Systems,and EquipmentGeneral Design Requirements.

EnvironmentalPermits AMF PondStonnwater i_crmit(#42-(_)9-(HI2NGM2);
Bus Wash Facility Industrial WastewaterSystem Permit (#IC05-23768t));
Parking Lot Stormwater Permit (#42-(_)9-0412N).

Federal Acquisition Regulations Parts - 3, Improper Business Practices and Personal Conflicts of Interests;
(FAR) 15,ContractingBy Negotiation;

22, Applicationof Labor Laws to Government Acquisitions;
23, Environment,Conservation,OccupationalSafety, and

Drug-Free Workplace;
31, Contract Cost Principles and Procedures;
37, Service Contracting;
44, SubcontractingPolicies and Procedures;
45, Government Property.

Florida Statutes, Chapter 482 Florida Pesticide C_ntrol Law.

Florida Statutes, Chapter 487 Florida PesticideLaw.

FMM9090 Guidelines Applicableto ReimbursableAgreements.

GP-435, Vol. il& II EngineeringDrawing Practices.

KSC CNG Pamphlet Natural Gas Vehicles.

KMI 1270.2A KS(; Continual hnprovement.

Kitchen Equipment, SUSA Kitchen Drawingswith equipment listings.
SUSA

KSC Forms 19-21,EngineeringReview Comments;
21-555, KSC PollutionIncident Report;
2!-608, KSC Environmental Checklist;
6-22, SafetyStatistics Record.

Master Plan Spaceport USA Master Plan, May 1994.

NAS 10-9675 SUSA Concession Agreement.

NP-212 NASA Graphics Standards: NASA Insignia.
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NASA FAR SUPPLEMENT 18-15,C_nlracting by Negotiation; ...... -_:
18-44,SubcontractingPolicies and Procedures; ,/

18-45,GovernmentProperty; {
18-70.303,Appendix I,NASA Source Evaluation Board Handbook.

NASA Forms 1046,Transferand/or Notification of Acceptance of Accountabilityof
Real Property;

1509,FacilityProject - Brief Project Document;
1510,FacilityProjectCost Estimate;
1510A,FacilityProjectCost EstimateContinuation Sheet;
1627,NASA MishapReporting.

NASA Art Loan Agreement,NASA Art Program Collection, January 19, 1994.

Pesticide lnfo Sheet Licensing of Lawnand Ornamental PesticideApplicators inFlorida.

Standard Form I00 Equal EmploymentOpportunity,Employer InformationReport, EEO-1.

SUSA VisitorGuides Copies of unulti-lingualvisitor guides.

Subcontracts IMAX Master LeaseAgreement (NT6132);
Al'n)llo/SaturnV Center, ConstruCtionManagement(NTI9360);
Apollo/Saturn V Center, General Contractor (IFB#NTi9360).

SUSA Facility Design Bus Maintenance Facility Design Package (79K33797/79K33798);
, Packages Orbiter Model Design Package (79K33793/79K33794);

Shuttle Exhibit Site ImprovementPhase 2 Design Package (79K33802);
Shuttle Exhibit Site ImprovementPhase 3 Design Package

(79K33804F/9K33805); \
Apollo/SaturnV Center DesignPackage (79K33791/79K33792).
Rocket Garden Domes Design Package (79K33806)

SUSA Facility Space M6-409, SpaceportCentral;
UtilizationDrawings M6-409C,Food ServiceBuilding (Lunch Pad);

M6,409D, Cafeteria Building(Orbit Cafeteria);
M6-409E, SpaceFlight Exhibit Building;
M6-409F, Kennel
M6-409G, SouvenierSales Building;
M6-409H,Receiving Building;
M6-4091,TheaterComplex;
TRM-Xxx,Drivers RestArea;
TRM-(}44,Exhibit Storage;
M6-409K,Ticket Pavilion;
M6-453, Storage Building
M6-455, Tour Bus Servicing Building;
M6-503, Storage Bu!lding;
M6-504, Maintenanceand Exhibit Building;
M6-506, Roadsand Grounds Maintenance #2;
M6-556, Storage Building;
M6-310, ComfortStation (Bus Disassembly Area);
M6-411, First Aid Station;
M7-4091EngineeringDevelopmentLaboratory;
1385,Administration Building(Mission Control);
1207A, BlockhouseLC-5/6;

1207G,Ready Room LC-5/6. _
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Union Agreement Agreement betweenTW RecreationalServices, Inc., Spaceport USAand JFK
_-" Space Lodge 773iDistrict Lodge 166of IAMAW.

Use Permits Apollo/Saturn V Center, April 1993 ;
Astronaut Memorial Foundation,Sept. 1989;
Center for SpaceEducation, April 1992.

j--.

,

\
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_. _ _ENCLOSURE 2, APPENDIX 3 _

CUSTODIAL CLEANING STANDARDS, CLASSES AND
FREQUENCIES

of._.
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MINIMUM TECHNICAL CLEANING STANDARDS

A swept floor will not have dust streaks, marks, or dirt in
corners, behind doors, under furniture, behind or under any
object.

A damp mopped floor will be free from streaks, smears, dirt
residue, and water.

Floors reconditioned or refinished will be clean and bright with
no streaks or debris in the finish, there will be no build-up of
finish in corners, under furniture or along edges of walls.

All dust and cobwebs will be removed from walls, ceilings, and
partitions. A dusted surface will be free of all dust, lint,
cobwebs, dirt, oily streaks, or stains.

Restroom fixtures and drinking fountains will be clean, bright,
and without soap film. No markings will be left on walls or
fixtures. Floors, ceramic tile, partitions, mirrors, metal
fixtures andhardware will be clean and bright.

Windows, mirrors, and other glass surfaces will be without
streaks, film, deposits, or stains and have a uniformly bright
appearance with all adjacent surfaces, including the floor, wiped
free of cleaner.

Ceramic and other hard finish wall surfaces will be bright and
clean. JOints in tile will be free of film, streaks, deposits,
and dirt.

All vacuumed surfaces will be free of dirt, stains, spots, and
other debris. Avoid marring furniture or baseboards.

After shampooing carpet, all furniture placed on the carpet shall
have a separation between the furniture and carpet surfaces until
the carpet is dry. After carpet is shampooed, a carpet stain
protector will beiused_

Blinds will be without streaks, film, deposits, or stains and
have a uniform bright appearance.
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:....... CLASSES OF CLEANING AND FREQUENCIES

Class 1 Food Service Areas (

a. Sweep - daily;
b. Damp mop - daily;
c. Rec0ndition floors - monthly;
d. Spot recondition floors - daily;
e. Drinking fountains - daily;
f. Windows, entrance doors, sills - daily;
g. Low dusting - every two months;
h. High dusting - every four months;
i. Trash - empty and clean receptacles and replace

liners as needed during hours of operation;
j. Strip and refinish floors - at least twice

annually or as needed.

Class 2 Restrooms

a. Sweep - daily;
b. Damp mop - daily;
c. Scrub - two times weekly;
d. Walls and partitions - wash and sanitize weekly
e. Dispensers - as needed during hours of operation;
f. Toilet bowls - daily;
g. Urinals - daily;
h. Lavatory - daily;
i. Mirrors - daily; /{
j. Trash - empty and clean receptacles and replace ,

liners as needed during hours of operation;
k. General - continuous surveillance and spot

cleaning of all restrooms during hours of
operation.

NOTE: Low dusting consists of horizontal and vertical surfaces
of furniture, file cabinets, fixtures, office partitions, similar
equipment, and baseboards. High dusting consists of ceilings,
upper sections of walls, and areas over doors, windows, and
blinds.



_ ......Class 3 Theate<s, Exhibit Areas, and Souvenir Shops

( a. Carpet - vacuumed daily;
b. Shampoo - as required;
c. Floors - dust and damp mop daily;
d. Recondition Floors - monthly;
e. Spot recondition - daily;
fo H_gh dusting - every six months;
g. Low dusting - every three months;
h. Drinking fountains - daily;
i. Entryway glass - daily;
j. Windows and sills of lobbies - spot clean daily,

thoroughly clean weekly;
k. Walls and doors - spot clean as necessary;
i. Trash - empty and clean receptacles and replace

liners. Police and pick up during hours of
operation;

m. Removal of chewing gum, candy, etc. - police and
pick up during hours of operation;

n. Strip and refinish floors - every six months or as
needed.

Class 4 Offices and Trailers

a. Dust mop - weekly;
b. Damp mop - twice monthly;
c. Vacuum - weekly;
d. Recondition floors - every six months;
e Shampoo - every six months;
f Drinking fountains - daily;
g Entryway glass ,weekly;
h Blinds - yearly;
i Office windows - yearly;
j Furniture - monthly;
k Walls and doors - dust yearly;
1 Low dusting - every four months;
m High dusting - yearly;
n Trash - empty and clean receptacles and replace

liners every other day;
o. Recycle paper - every other day;
p. Strip and refinish floors - yearly.
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Class 5 permanent Tour Stops...._ _: ....

All above classes if applicable, plus on-call services
due to visitor mishaps.

Class 6 Warehouses, Storage Areas, and Shops

a. Trash - empty and clean receptacles as needed,
replace liner each time receptacle is emptied;

b. Water fountains - daily;
c. Recycle cardboard - place in container daily;
d. Sweep, damp mop, high and low dust, recondition

floors, strip and refinish floors, and dust walls
and doors as needed.
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_-. ENCLOSURE 2, APPENDIX 4 .-i_

TIRES AND TIRE REPLACEMENT STANDARDS

i
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TIRES AND TIRE REPLACEMENT STANDARDS ........_....

The Concessioner shall maintain and replace all tires used on
agency vehicles in accordance with the following minimum
standards:

l. Worn or Damaaed Tires.
Tires must be replaced when the tread depth measured at any .

portion of the tread is 3/32 or less. Tires shal! be replaced
when they will not perform their intended function or any
functional defect of the tire is discovered which cannot be
repaired by simple puncture repair. Functional defects include,
but are not limited to: Any exposure of the cord or fabric;
fabric break; any possible indication of separation; any non-
repairable injury, any crack, cut, or snag deep enough to expose
the body cord; any failure of a tubeless tire to hold air due to
unrepairable puncture, damage, or excessive air permeability; and
any other defect such as a collapsed sidewall or excessive
deviation from the Original configuration.

2: Tread Depth of Used Tires.
Used tires are permitted for the replacement of worn or

damaged tires. Used tires shal! only be used if, at time of
installation, the (i) tread depth is at least 50 percent of the
original tread and the tread is uniformly worn, showing no
variation in tread; and (2) the used tire is free of all
functional defects as defined herein. The used tire must also
meet compatibility requirements shown in paragraph 3 below.

3 Zix_ _2dJ .
Tires shall be replaced with tires of the same exact size

designation as the original or upgraded tire, except when
replacement tires are not available in the exact size designation
as the original or upgraded tire. The interchangeable tire size
maybe used provided both tires on the same axle are of the same
exactsize designation. In some cases, this may require
premature replacement of the second tire on the axle to maintain
tire compatibility of the second tire on the axle.

a. If for some reason tire sizes are changed and it creates
incorrect odometer and speedometer readings, the
Concessioner shall install the appropriate speedometer
gear that will register the correct mileage.

b. Rerformance characteristics. The replacement tire shall
be identical to or exceed the original tire in the
•following recognized performance characteristics:

(1) Load designation or load range;
(2) Traction grade*;
(3) Temperature gauge*.
* In accordance with Uniform Tire Quality Grading
Standards, published by the Department of
Transportation.
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............. _ .... ....... ENCLOSURE 3

i INSTRUCTIONS TO OFFERORS

PART I - IMPORTANT NOTICES

A; POINT OF CORRESPONDENCE • :_ .....

Inquiries or correspondence pertaining to this Prospectus should
be directed to the John F. Kennedy Space Center, Procurement
Office, Attention: Mr. Bob Pirkle, Mail Code SEB-SUSA, Kennedy
Space Center, FL 32899 (Telephone: 407-867-8340, FAX
407-867-8341).

B. QUALIFICATION OF OFFERORS

The efforts required by any Agreement which may result from this
Prospectus are widely diversified and may involve financial

• investment by the selected Concessioner. Offerors are cautioned
that they will be required to affirmatively demonstrate their
ability to accomplish these efforts. Before incurring needless
expense in preparing proposals, offerors should carefully assess
their capabilities, experience, and resources for performing all
efforts described in this Prospectus.

C. PREPROPOSAL CONFERENCE
\

In order to familiarize prospective offerors with Spaceport USA,
existing facilities and equipment, as well as answer questions
concerning the program described herein, a Preproposa! Conference
will be iheldat Spaceport USA (SUSA) on August 12, 1994. The
Preproposal Conference will start at 8:30 a.m. in the SUSA
Spaceport Theater and is anticipated to end by 6:00 p.m.
Registration wi!l be held at Room 2001 between 7:30 a.m. and 8:15
a.m. The conference will begin with a general orientation where
an agenda will be distributed. During the conference, attendees
will be given the opportunity for an escorted behind-the-scenes
tour at SUSA. A question and answer session will be conducted in
the SUSA Spaceport Theater. Al! prospective offerors are
encouraged to spend any free time at SUSA observing the general
operation and becoming familiar with SUSA as the public sees it
(e.g., attending available movies, lectures, tours, examining
displays). Each offeror must submit the names and titles of
conference attendees and their alternates to the John F. Kennedy
Space Center, Procurement Office, Attention: Mr. Bob Pirkle,
Mail Code: SEB-SUSA, Kennedy Space Center, FL 32899 (Telephone:
407-867-8340), at least three working days prior to the
conference.
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Questions concerning the Prospectus may be submitted in writing
at _any time; however, offerors are encouraged to submit their
questions at least three (3) days before the Conference. The
question form to be used is provided as an attachment to the
cover letter accompanying the Prospectus. Oral answers will be
provided for as many questions as possible at the Conference.

A reiteration of questions asked, and the answers given, will be
included in an amendment to the Prospectus and mailed to all
firms (except those who have indicated that they do not intend to
submit a proposal) shortly after the completion of the
Preproposal Conference. In the event that some questions cannot
:be answered at the Preproposal Conference, they will be answered
by Prospectus Amendment subsequently. In the event of any
inconsistency or variation between the oral and written answers,
the written answers shall take precedence.

D. PREPARATION OF PROPOSAL INSTRUCTIONS AND SUBMISSION

Offers must be received at the John F. Kennedy Space Center SEB
Facility, Attn: :Mr.Bob Pirkle, Mail Code: SEB-SUSA, Kennedy
Space Center, FL 32899, no later than the close of business
(4:30 p.m. EST) October 3, 1994.

i

i. General

Offers submitted in response to this solicitation shall be
in the English language. Offers received in other than English
shall be rejected.

Proposals shall be submitted in seven volumes as shown
below. Each volume shall be contained in a three ring binder.
The page limitations shown be!ow are the maximum number of pages
which may be submitted in each volume. These page limitations
apply individually to the initial proposal and the Best and Final
Offer. Only that number of pages will be read. Any pages in
excess of the maximum number will be removed from the proposal
and not evaluated, but returned promptly to the offeror. No
material may be incorporated by reference. A suitable table of
contents (excluded from the page limitation) shall be provided
with each volume for ready reference to section, figures, and
illustrations. Exclude from the page limitation any required
cross reference list or chart, and Representations and
Certifications from Prospectus Enclosure 3. Prospectus forms
required to be completed by the offeror and the financial reports
are excluded from the page limitation.
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VOLUME TITLE NO. OF COPIES PAGE LIMIT
..-_ (Excluding

required
( forms)

I Executive Summary 20 20

II Technical Proposal 15 i00

III Management Proposal 15 75

IV Staffing Plan 20 15

V Financial Proposal i0 Unlimited

VI Relevant Experience and Past
Performance Proposal i0 25

Vli Other Considerations Proposal i0 25

The offeror is to submit two (2) copies of proposal text on
double-sided, high density floppy disks, (5-1/4 inch or 3-1/2
inch) in Microsoft Word format, Version 2.0.

The proposal text shall be printed on 8 1/2" x ii" paper.
Except for the Financial Proposal, all volumes must be prepared

r and submitted using a type size no smaller than i0 pitch/12
point, with one inch margins for the top, bottom and sides of
each page. The text should be printed on both sides of the page
and each side containing proposal material will be counted as one
page. Figures and illustrations shall be legible and no larger
than ii" X 17" foldouts, as appropriate for the subject matter.
Foldouts are considered part of the page limitations and shall
not exceed fifteen for the entire proposal except where necessary
for financial forms. Each foldout shall be printed on one side
only and shall count as two pages. ALL PAGES MUST BE NUMBERED.
The Financial Proposal is not page limited; however, it is to be
strictly limited to applicable information. Information which
can be construed as belonging in one of the other volumes will be
so construed and counted against that volume's page limitation.

The offeror should provide a list or chart which relates
page and paragraphnumbers of the Management and Technical
Proposal Instructions to the proposal's page and paragraph
numbers responding to the instruction(s).

In order to reduce redundancy in the proposal, the offeror
may reference another volume or section in the proposal rather
than copy the information in both locations; however, consistency
in the logical flow of the subject matter shall be maintained.
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References identified on Prospectus forms may be contacted
byGovernment personnel for=_additionalinformation. The _.
availability of the person referenced, complete mailing address,
and complete telephone number shall be verified by the offeror (
before submission.

Proposals shall be clearly responsive to the requirements of
the Prospectus and shall consolidate those responses to the
extent _practicalunder each area discussed. -A proposal which
simply rephrases the objectives and tasks specified in this
Prospectus will not be sufficient to satisfy the requirements of
the Prospectus. Proposals must be supported by documenting your
assumptions and identifying applicable rationale. The
information requested and the manner of submittal are essential
to permit prompt evaluation of all proposals on a fair and
uniform basis. Accordingly, any proposal in which material
information requested is not furnished, or where indirect or
incomplete answers or information are provided, may be considered
not acceptable.

THE PROPOSAL MUST BE SIGNED BY AN OFFICIAL AUTHORIZED TO
BIND THE COMPANY.

2. Reproduction of Forms

Reproduction of the blank forms in this Prospectus that are
not standard Government forms is the responsibility of the
offeror. Offerors may resize the forms to better fit the
proposal package; however, the format shall not be altered. {

\

3. Proposal Acceptance Period

Offerors are requested to allow a period of not less than
180 days from proposed due date for acceptance of proposals by
the Government.

4. Applicable and Reference Materials

The applicable and reference documents listed in this
Prospectus are available for review at the KSC Headquarters
Building Library. The KSC Headquarters Building Library is
located on the first floor of the building just off the lobby in
Room 1301 and is open to badged visitors from 8:00 a.m. to 3:30
p.m. Contact Bob Pirkle at 407-867-8340 for access to the
iibrary.

5. Proposal Briefing

All offerors will be afforded an opportunity to brief the
Source Evaluation Board (SEB) on their proposal before the SEB
begins its evaluations. The purpose of this briefing is to
assist the SEB in :understandingthe proposal and accelerating the
review process. Proposal briefings by offerors are not
mandatory.
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...._ At the offeror's request, briefings will be scheduled by the
Contracting Officer identified in Part I.A via telephone]'prior

( to receipt of proposals, and conducted at KSC immediately
following receipt of proposals.

To /facilitatescheduling of briefings, offerors should
provide the following data at least one week prior to delivery of
their proposals: _

a. Name of Company
b. Name and Title of person to be contacted for

scheduling the briefing
c. Phone Number
d. Any support equipment required

Failure to provide the requested information may result in
the offeror forfeiting the opportunity to present a proposal
briefing.

The briefing to the SEB shall last no longer than two hours;
the time limitation will be strictly enforced. This presentation
is intended to provide a "road map" of the proposal and a summary
of each ]proposalvolume to assist the SEB in understanding the
organization and salient/key features of the proposal. It is not
intended to be a marketing session.

_ The Government does not require that charts be used by the
offerors in the briefing. However, if charts are used, one set
of hard copies will remain with the SEB.

Following each presentation, Government personnel may
conduct a question and answer period with the offeror to ensure
that they understand the nature and intent of the proposal. The
format for this session will be the same for all offerors;
however, there will be no time limit for the Government personnel
to ask questions.

This proposal briefing is not part of the discussion process
(oral and written) which may be held following initial evaluation
of the proposals.

E. INNOVATION, IMPROVEMENTS AND ENHANCEMENTS

Offerors are encouraged to propose innovations, improvements and
enhancements to the management, development, operations,
organization, and staffing aspects of the requirements stated in
this Prospectus.
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F. ALTERNATE PROPOSALS

An alternate proposal will be considered by the Government only
if it is accompanied by a basic proposal that fully complies with
all requirements of this Prospectus. Alternate proposals must be
in the same detail as is required for the basic proposal and
shall not incorporate by reference any por,tionof the basic
proposal. Any alternate proposa! submitted must contain
supporting ration:ale. Furthermore, in order to be considered, "......
alternate proposals must be susceptibleto being evaluated in
accordance with Enclosure 4 as no new or additional evaluation
criteria will be established for this purpose.

G. UNNECESSARILY ELABORATE PROPOSALS

Unnecessarily elaborate brochures or other presentations beyond
those sufficient to present a complete and effective proposal are
not desired and may be construed as an indication of the
offeror's lack of!.costconsciousness. Elaborate art work,
expensive paper and bindings and expensive visual or other
presentation aids are neither necessary nor desired.

H. RESERVATION OF RIGHTS

i. The Government reserves the right to waive informalities
and minor irregularities in offers received.

2. This Prospectus does not commit the Government to enter
into an Agreement, nor does it obligate the Government to pay any (
cost incurred in the preparation and submission of offers, or in
anticipation of an Agreement.

I. TREATMENT OF PROPOSAL DATA

It is NASA policy to use information contained in proposals and
quotations for evaluation purposes only. While this policy does
not require that the proposal or quotation bear a restrictive
notice, offerors or quoters should, in order to maximize
protection of trade secrets or other information that is
commercial or financial and confidential or privileged, place the
following notice on the title page of the proposal or quotation
and specify the information subject to the notice by inserting
appropriate identification, such as page numbers, in the notice.
In any event, information (data) contained in proposals and
quotations will be protected to the extent permitted by law, but
NASA assumes no liability for use and disclosure of information
not made subject to the notice.

The information (data) contained in of this
proposal or quotation constitutes a trade secret and/or
information that is commercial or financial and
confidential or privileged. It is furnished to the
Government in confidence with the understanding that it
wil! not, without permission of the offeror, be used or
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disclosed for other than evaluation purposes; provided,

_-_ hQwever, that in the event a Concession Agreement is
awarded on the basis of this proposal Or quotationthe

i Government shall have the right to use and disclose this
information (data) to the extent provided in the
Concession Agreement. This restriction does not limit
the Government's right to use or disclose this
information (data) if obtained from another source
without•restriction....... :......

J. HAND-CARRIED OFFERS AND USE OF COMMERCIAL COURIERS

All hand-carried offers (proposal packages), whether delivered by
the offeror or by commercial courier, must be delivered to the
SEB Facility (Room 1007, Bldg. M6-785) between the hours of 8:00
a.m. and 4:30 p.m., Monday through Friday, except lega! holidays.
At the time of delivery, offerors will be issued a receipt for
the package.

The SEB Facility is located at the corner of A Avenue and 4th
Street on the Kennedy Space Center, approximately 8 miles from
the Gate 3 Badging Station, which is on SR 405, off U.S. i. It
is the offeror's responsibility to assure that individuals
hand-carrying offers are eligible for admission to the Center.
The individual must provide positive identification and have a
valid driver's license.

"_ Offerors must obtain access badges at Gate 3 Badging Station with
/ the required clearance from Bob Pirkle, telephone (407)867-8340.

Access can be expedited by calling in advance for clearance.

I_ those instances where the bid opening/receipt of proposals
date coincides with a scheduled Shuttle launch, offerors are
cautioned that access to the Kennedy Space Center may be
restricted both prior to and after the scheduled launch time.
Offerors must plan accordingly to ensure that their offer arrives
at the SEB Facility prior to the date and time set for receipt of
proposal.

Offerors who submit their offers through the use of commercial
couriers are responsible for instructing their couriers to
deliver their offers only to the above address between the hours
of 8:00 a.m. and 4:30 p.m., Monday through Friday, except legal
holidays. Offers delivered to other than the above address at
Kennedy Space Center•which arrive at the SEB Facility after the
prescribed time for receipt of offers will be considered late and
treated in accordance with the following paragraph entitled "Late
Submissions, Modifications, and Withdrawals of Proposals."
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K. LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF
PROPOSALS -............

/
i. Any proposal received at the office designated in the (

solicitation after the exact time specified for receipt will not
be considered unless it is received before award is made and it:

a. Was sent by registered or certified mail not later
than the fifth calendar day before the date specified for receipt
of offers (e.g., an offer submitted in response to a solicitation
requiring receipt of offers by the 20th of the month must have
been mailed by the 15th);

b. Was sent by mail and it is determined by t,he
Government that the late receipt was due solely to mishandling by
the Government after receipt at the Government installation;

c. Was sent by U.S. Postal Service Express Mail Next
Day Service-Post Office to Addressee, not later than 5:00 p.m. at
the place of mailing two working days prior to the date specified
for receipt of proposals. The term "working days" excludes
weekends and U.S. Federal holidays; or

d. Is the only proposal received.

2. Any modification of a proposal or quotation, except a
modification resulting from the Contracting Officer's request for
"best and final" offer, is subject to the same conditions as in
subparagraphs l.a, b, and c of this provision, t"

k

3. A modification resulting from the Contracting Officer's
request for "best and final" offer received after the time and
date specified in the request will not be considered unless
received before award and the late receipt is due solely to
mishandling by the Government after receipt at the Government
installation.

4. The only acceptable evidence to establish the date of
mailing of a late proposal or modification sent either by U.S.
Postal Service registered or certified mail is the U.S. or
Canadian Postal Service postmark both onthe envelope or wrapper
and on the original receipt from the U.S. or Canadian Postal
Service. Both postmarks must show a legible date or the
proposal, quotation, or modification shall be processed as if
mailed late. "Postmark" means a printed, stamped, or otherwise
placed impression:(exclusiveof a postage meter machine
impression) that is readily identifiable without further action
a_ having been supplied and affixed by employees of the U.S. or
Canadian Postal Service on the date of mailing. Therefore,
offerors or quoters should request the postal clerk to place a
legible hand cancellation bull's eye postmark on both the receipt
and the envelope or wrapper.

\
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5. The only acceptable evidence to establish the time of
_-- receipt at the Government installation is the time/date St_p of ___

that installation on the proposal wrapper or other documentary
I evidence of receipt maintained by the installation.

6. The only acceptable evidence to establish the date of
mailing of a late offer, modification, or withdrawa! sent by
Express Mail Next Day Service-Post Office to Addressee is the
date entered by the post office receiving clerk on the "Express
Mail Next Day Service-Post Office to Addressee" label and the
postmark on both the envelope or wrapper and on the original
receipt from the U.S. Posta! Service. "Postmark" has the same
meaning as defined in paragraph 4 of this provision, excluding
postmarks of the Canadian Postal Service. Therefore, offerors or
quoters should request the postal clerk to place a legible hand
cancellation bull's eye postmark on both the receipt and the
envelope or wrapper.

7. Proposals may be withdrawn by written notice or
telegram received at any time before award. Proposals may be
withdrawn in person by an offeror or an authorized
representative, if the representative's identity is made known
and the representative signs a receipt for the proposal before
award.

L. AMENDMENTS TO SOLICITATIONS

i. If this solicitation is amended, then all terms and
conditions which are not modified remain unchanged.

2. Offerors shall acknowledge receipt of any amendment to
this solicitation by (I) signing and returning the amendment, (2)
letter or telegram, or (3) facsimile. The Government must
receive theacknowledgment by the time specified for receipt of
offers.

M. FALSE STATEMENT NOTICE

PROPOSALS MUST SET FORTH FULL, ACCURATE, AND COMPLETE INFORMATION
AS REQUIRED BY THIS PROSPECTUS. THE PENALTY FOR MAKING FALSE
STATEMENTS IN PROPOSALS IS PRESCRIBED IN 18 U.S.C. I001.

N. REPRESENTATIONS AND CERTIFICATIONS

All proposals are subject to such other provisions,
representations, and certifications as are attached hereto or
incorporated by reference in the proposed Agreement.

O. DISPOSAL OF UNSUCCESSFUL PROPOSALS

After award, one or more copies of each unsuccessful proposal
will be retained in the Government's official file, and all other

_ copies will be destroyed.
{
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P. SECURITY CLASSIFICATION

Any Agreement resulting from this Prospectus will not involve
access to classified information.

Q. SITE VISIT

Offerors are urged and expected to inspect the sites where
.... services are to be performed and to satisfy themselves as to all _

general and local conditions that may affect the cost of
performance of the Agreement, to the extent such information is
reasonably obtainable. In no event will conditions which could
have been observed by prior site inspection constitute grounds
for a claim after award of the Agreement. During the Industry
Briefing on March 9, 1994, an opportunity for a site inspection
was made available for all attendees. A final opportunity will
be made available at the Preproposal Conference to be held on
August 12, 1994.

R. AVAILABILITY OF SPECIFICATIONS AND STANDARDS

All Federal Military, NASA and other Government Standards,
Specifications, and other technical documents incorporated by
reference in this Prospectus may be obtained or inspected by
Submitting a written request to:

JOHN F. KENNEDY SPACE CENTER, NASA
KSC LIBRARY DOCUMENTS SECTION, LIBRARY D
Room 1124
KENNEDY SPACE CENTER, FLORIDA 32899
TELEPHONE: 407-867-3603

Requests must reference the Prospectus number (and Amendment
number if applicable) and must specify the specification,
standard or document exactly as cited in the Prospectus. The
Government assumes no obligation to clarify document
identification. Requests for documents which do not provide
complete information described in this provision will not be
honored.

S. MAJOR SUBCONTRACT

If the offeror proposes to subcontract any functional area, or
part thereof, the proposal must include for each such subcontract
the same information, in form and content, as is required by this
Prospectus for the function as if it were not subcontracted. To
the extent that the following information is not otherwise
required by the Prospectus, the proposal must include for each
such subcontract:

i. Name and address of proposed subcontractor;

2. Function to be performed;
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3. Financial arrangements and impact of subcontract on
__.... tota! Agreement finances (e.g., revenues, expenses, etc.);

4. Experience and past performance of subcontractor;

5. Rationale for subcontracting.
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ENCLOSURE 3

r-_ J INSTRUCTIONS TO OFFERORS

PART II - FORM AND CONTENT OF PROPOSALS

Proposals must consist of the following seven volumes and shall
be structured to coincide with the organization of this Part II.

VOLUME I EXECUTIVE SUMMARY
VOLUME II MISSION SUITABILITY - TECHNICAL PROPOSAL
VOLUME III MISSION SUITABILITY - MANAGEMENT PROPOSAL
VOLUME IV STAFFING PLAN
VOLUME V FINANCIAL PROPOSAL
VOLUME VI RELEVANT EXPERIENCE AND PAST PERFORMANCE

PROPOSAL
VOLUME VII OTHER CONSIDERATIONS PROPOSAL

A. EXECUTIVE SUMMARY INSTRUCTIONS (VOLUME I)

i. General

The Executive Summary, Volume I, is intended to provide an
overview of the proposal and is to be used as an aid for
providing insight to the Source Evaluation Board (SEB) in
understanding the organization and interrelationships of the
proposal material. Information is to be formatted at a summary

I-- level and shall represent only data that is included elsewhere in
the proposal. References to the proposal areas containing
substantiating information should be given. The following
paragraplhs provide additional guidance, but not limitations, on
subjects to be addressed in the preparation of the Executive
Summary.

2. Technical

Provide a discussion of your overall approach and philosophy
to meeting the technical requirements of the Prospectus.
Identify those requirements that you consider most critical to
the success of this agreement, and how your proposal addresses
these requirements. Highlight salient features, including
innovations, benefits, impacts, and risks associated with your
approach.

3. Management

Describe the management philosophy, including the
organization and teaming approach (if any), and how it relates to
the mission and objectives of the PVP. Provide insight into
Salient features of the financial and marketing approaches,
identifying rationale and risks.

/

\
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4. Staffing and Financial

Provide an overview of the proposed staffing approach, and
rationale for application to this Concession Agreement.

Provide a summary of projected income and anticipated costs
required for the accomplishment of this Concession Agreement.
Describe the basis for the projected staffing, income and cost

_ proposed. :, _

B. MISSION SUITABILITY PROPOSAL INSTRUCTIONS

The SEB requires the offeror's complete and carefully considered
response to this part of the Prospectus. The response to this
Mission Suitability factor will allow the SEB to gauge the degree
of technical and management competence and understanding the
offeror would bring to the performance of the PVP mission.

The Mission Suitability Proposal shall be separated into a
Technical Proposal (Volume II) which shall cover the subfactor
"Technical" and a Management Proposa! (Volume III) which shall
cover the subfactor "Management." These written volumes shal! be
organized in accordance with the instructions contained in Part
I.D.

The elements for the subfactors are listed in the following
paragraphs together with specific items to be addressed in the
offeror's proposal: The listed items are to be considered as a
minimum and offerors are encouraged to discuss and describe /
additional features and innovations judged to be significant. \

C. MISSION SUITABILITY - TECHNICAL PROPOSAL INSTRUCTIONS
(VOLUME II)

i. General

The Technical Proposal shall address the technical subfactor
and discuss the proposed approach to meeting all technical
requirements defined in Sections 2 through 6 of the SOW, unless
otherwise noted. Sections 2 through 6 contain functional tasks
which are identified by the two-digit paragraph title (e.g., 2.1
Information Programs). There are two elements associated with
the technical subfactor: Services, Operations, and Maintenance
Approach (T-l); and PVP Planning, DevelOpment, and Implementation
(T-2).

The discussions in the Technical Proposal should describe
the activities associated with these elements to the level
necessary to substantiate the proposed approach and demonstrate
an understanding of the work required to accomplish each
functional task in the SOW. The proposa! should be structured to
provide clear identification of the SOW paragraph being
addressed. As a minimum, provide a matrix that relates the SOW

I
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paragraph to the page numbers and paragraphs in the proposal
_:_ whicb_.describethe:proposed approach to accomplishing _the SOW

requirements.

2. Services, Operations, and Maintenance Approach (T-I)

This element should describe the offeror's proposed approach
to accomplishing the technical requirements of the PVP as stated
_n the SOW. Provide a detailed discussion of the following, as a ::
minimum, with supporting rationale:

........a. For each Functional Task within SOW Sections 2 3
4, and 6:

(i) Discuss the purpose of each functional task,
the proposed approach for implementation of the associated
requirements, and any innovative approaches to meeting the
requirements.

_ _'J'_ (2) Describe the proposed approach to performing
"_ the services, operations, and maintenance requirements for the

PVP relating to each functional task.

_:_ __3)_Discuss the criticality of each functional
task and ii_s in_elationship to all other functional tasks.

....._._ (4) Identify impacts or benefits associated with
the offeror's approach to the implementation of the functional
task requirements. Describe any proposed plans to minimize the
impacts on the overall operations and mission of the PVP.

,-_v_ (5) Describe the key elements of the proposed
training plan as they relate to the requirements associated with
each functional task.

_b_!, For applicable Functional Tasks within the SOW:

_:"°_: .(i) Discuss any proposed decentralization or
consolidation of services, operations, and maintenance functions,
and describe any resulting interfaces. Describe any proposed
innovative features that will benefit the PVP (e.g., improvements
to the overall focus on customer satisfaction; cost
r_duction/avoidance), with supporting rationale.

_ (2) Describe the proposed approach to performing
the , operations, and maintenance to support the
requirements for other than normal day-to-day activities (e.g.,
launch activities, special events, emergency maintenance), as
well as proposed methods for accommodating changes and
fluctuations in workload. When addressing SOW paragraphs 2.1.2.g
and 2.3.5.3, assume twenty-four events per year for paragraph
2.1.2.g and ten events per year for paragraph 2.3.5.3.
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_ (3) Describe the proposed approach to statusing
and reporting of services, operations, and maintenance: ............
activities. Discuss the proposed approach to analyzing the
resulting data for making decisions supporting improvements to
the PVP.

_(4) Describe the proposed approach to developing,
_implementing,and maintaining required documentation.

c. Special Topics:

(I) Describe the proposed approach to performing
_,_._":the operations and maintenance required for the preservation and

care of all unique exhibits available to the PVP.

(2) Describe the proposed approach to operating
and maintaining the Apollo/Saturn V Center, including its
integration into the tour operation.

(3) Describe the proposed approach to developing,
implementing, and maintaining the External Exhibits Program and
Art Loan Program.

(4) Describe the proposed approach to the
operation and maintenance of the current transportation system,
including plans for compliance with federal energy management
guidelines as stated in Executive Order 12759 and Executive Order
12844.

.... (5) Describe the key elements of the proposed
__ Visitor Relations Plan that will provide focus and priority on

visitor support and expectations.

(6) Describe the proposed approach to

_ .accommodating disabled visitors and ensuring their access to all
aspects of the PVP and information concerning NASA, its programs,
and their benefits.

(7) Describe the proposed approach to ensuring
_ all foreign visitors have the opportunity to acquire information

concerning NASA, its programs, and their benefits.

(8) Describe the key elements of the proposed
system to satisfy the requirements of the Operations Management

<System defined by the SOW. Discuss the proposed approach to
implementing, operating, and maintaining this system.

'_<_...._ 3 PVP Planning, Deve!opment, and Implementation (T-2)

_ This element should describe the offeror's vision and
concept for SUSA and the PVP; and describe the proposed approach
to planning, development, and implementation of the PVP concept.
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As related to these instructions, "development" means both the
f-_ enhancement of-existing capabilities and the additionoof=:n_w ........... <%£ J ._ , ..

shows, exhibits, presentations, programs, facilities, etc.
/

_ a. _PVP Concept and Implementation Plan

_ (I) Describe your vision for SUSA and discuss how
this vision will enhance the PVP.

.<7!:(2)Describe the proposed concept and plan for
the orderly enhancement and/or growth of SUSA which will support
the offeror's vision. Discuss the relative importance of each
element of the proposed concept. The plan should also include as
a minimum, program content and presentation concepts; a land use
plan and physical conceptual design; SUSA expansion priorities,
if any; and proposed implementation schedules and phasing through
the term of the Agreement. Sufficient information, graphics, and
data should be provided in order to describe the proposed
concept.

_: _i7•<i:_[i_(3) Discuss how the proposed concept and plan
will utilize_=_andenhance existing SUSA capabilities, and respond
to current operational constraints. Discuss benefits, impacts,
challenges, and risks associated with implementation of the
concept and plan.

_- __ _ (4) Describe any proposed development and
implementation of new capabilities. Describe how the new
capabilities will support and contribute to the NASA mission of
the PVP, and how they will be integrated into the ongoing program
and operations.

_<_(5) Describe any proposed innovations which the
offeror would incorporate into development projects. Discuss how
these innovations would benefit the PVP. Discuss the
criticality, priority, and cost effectiveness of these
innovations and the proposed approach to implementation.

_:_ (6) Provide a reference relating all projects and
elements included in the proposed concept and plan to the
corresponding cost estimate line items and supporting detail
provided in the Financial proposal.

....._....._¢:b. Development Approach

__• i) Describe the proposed approach to satisfying
the requirements associated with each functional task in Section

_!ii_5of the SOW.

":<i!!_ 2) Describe the proposed approach to the
planning, prior_tization, implementation, and integration of "
development projects. Include a discussion of project
management, construction management, integration management, and
acquisition management approaches. Also, discuss the proposed
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approach for evaluating and handling development impacts
(including impacts to SU_A_opera_ions,_the environment, KSC, and >_
surrounding communities), and maintaining the integrity of PVP
operat_2ns.

__'_- (3) Describe the proposed approach to addressing
energy conservation and environmental issues, as related to
development projects.

_........._ c Special Topics

(i) Discuss any proposed changes to future tour
_transportation systems. Describe any key changes or proposed new

capabilities that would be incorporated in the system and the
rationale for each. Discuss the approach to integration of these
changes into the ongoing tour operations and how the plans comply
with the federal energy management guidelines as stated in
Executive Order 12759 and Executive Order 12844. Discuss the
proposed implementation schedule and phases through the term of
the Agreement.

p_ (2) Describe the proposed approach to theassum f the responsibility for the completion and
activation of the Apollo/Saturn V Center. Discuss plans and
Schedule for the completion and integration of the exhibits and
prese _ s portion of this facility.

(3) Describe the integration of the Apollo/Saturn
V Center into your future concept. Assess the current
Apollo/Saturn V Center design, including any impacts to current
and proposed future operations and services.

D. MISSION SUITABILITY - MANAGEMENT PROPOSAL INSTRUCTIONS
(VOLUME III)

i. General

Volume III of the offeror's proposal should include
discussions for the subfactor "Management" addressing the
requirements specified in Section 1 of the Statement of Work as
well as the Special Provisions of Enclosure 5. If a teaming
arrangement is proposed, it should be addressed explicitly in all
elements. A teaming arrangement is defined as "any combination
of entities which comprise the Concessioner." Any subcontractors
who perform significant Statement of Work requirements on a
continuing basis are considered major subcontractors. This
Volume should provide discussions of the offeror's proposed
Management Approach (M-I) and Business Approach (M-2) as
described in the following paragraphs.
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2. Management Approach (M-I)

a. Concession Approach

(l) Identify the entity or combination of
entities which will be the Concessioner. Clearly define any
teaming arrangement which may be proposed. Clearly define any
proposed major subcontracting arrangements for areas of
functional responsibility. Explain how team members.or major
subcontractors, if any, relate to each other organizationally and
contractually. Define each entity or entities' place within its
corporate or ownership structure, identifying all parent
organizations.

(2) Describe the agreements between team members
and with major subcontractors, if any, identifying the specific
terms and duration of each.

b. Organizational Approach

(i) Describe the proposed organizational
structure and provide the rationale for its application to this
Concession Agreement.

(2) Provide a chart depicting the proposed
organization down to the first level work unit and include the
placement of identified Key Personne! (by name), as a minimum,

...... within the organization. Indicate the number of full and
i part-time personnel assigned to each first level work unit.

(3) Describe the communication channels, lines of
authority, line of succession, reporting relationships, and
responsibilities of all organizational elements, to illustrate
their relationships within the proposed structure.

(4) Describe the organizational elements, work
areas, and skill areas considered to be the most critical to
success and explain why these are judged to be the most critical.
Describe how the organizational approach will ensure success in
these critical areas.

c. Staffing Approach

(i) Describe in general terms the approach and
rationale for attracting, hiring, and retaining competent
employees in sufficient numbers and skill mixes to accomplish
day-to-day activities as well as meeting daily and seasonal
changes and fluctuations in workload.

(2) Explain the approach to providing skills
necessary to maintain program continuity and provide
uninterrupted visitor service.

0183



(3) Explain any proposed mix and use of
,__ ful_l-time,part-time and/or:temporary employees. _ __..............................

(4) Discuss the philosophy and proposed approach
to hiring incumbent SUSA employees.

(5) Discuss the approach to using employees in
single and/or multiple functions.

(6) Explain the use Of employees from
subcontractors and other outside sources.

(7) Describe how the compensation philosophy
affects recruitment, hiring and retention of qualified personnel
to meet mission requirements over the proposed performance
period.

(8) Describe the approaches that will be used to
encourage and reward outstanding performance, assist in the
retention of personnel, encourage process improvements, or
enhance customer service. Specifically address how these relate
to the objectives and performance requirements of this
Prospectus. Discuss whether payments will be considered
operating expenses or come from residual revenue or some other
category.

(9) Identify any bonus or incentive payments
applicable to key personnel. Explain the criteria upon which
such bonus or incentive payments will be earned and how this
criteria relates to the mission of the PVP.

d. Implementation and Integration of Management
Functions

(i) Describe the overall management philosophy
and how it relates to your technica! approach and to the mission
and objectives of the PVP. Provide a detailed discussion of the
approach to overall implementation and integration of management
functions and responsibilities into an efficient management
system. Identify methods proposed for maintaining management
visibility into overall SUSA operations.

(2) Discuss the decision making and
prioritization process as related to the organizational elements,
management systems and externa! interfaces. Explain the approach
to allocating available SUSA resources and resolving conflicts.

(3) Describe the approach to establishing and
maintaining effective interfaces with NASA and other
organizations as required by the Agreement, and summarize how the
offeror will implement and manage these interfaces. In addition,
define and describe the proposed approach to the Review Panel
concept.

!
\
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(4) Discuss the evolution of management
o_ (organization, approach, and systems) over the life of this

Agreement•and describe the specific steps which will:allow the
offeror to accommodate improvements in the PVP over time and the
related changing roles and responsibilities. Identify
significant assumptions made by the offeror regarding this
evolution and discuss the rationale for making these assumptions.

e. Management Programs and Systems

(i) Discuss the approach to and implementation of
all management programs and systems delineated in 1.2 and 1.3 of
the Statement of Work. Describe any additional or specialized
management systems proposed. Also describe any corporate
management programs or systems that the offeror proposes to use
in this Concession Agreement.

(2) Describe each management program and system
and discuss how each supports accomplishment of the PVP
requirements. Describe the responsibilities of the various
organizational elements involved in each management system and
the tasks they perform relative to that management system.
Describe the interrelationships among the various management
systems.

(3) In describing the Risk Management Program,
identify and discuss the specific types and dollar amounts of

.... liability, property, and special insurance coverages proposed
which will be billed against expenses. Assume the replacement
value for Government real property is $35 million, and assume the
replacement value for SFA property (Apollo/Saturn V Center) is
$25•million. Assume coverage for Government personal property is
$15 million. All values stated are in 1994 dollars.

f. Transition/Phase-in

(i) Demonstrate how, on the Agreement start date,
the offeror will assume and continue existing work (tasks and
projects in process and backlogged), operate and maintain
existing facilities and equipment, and provide the required goods
and services as specified in the Prospectus.

(2) Discuss how the proposed approach to staffing
will impact transition activities.

(3) Provide a transition schedule showing each
major transition step. Identify critical tasks and describe any
required Government/Incumbent support, with rationale, for
accomplishing the transition.

(4) Identify any changes from current PVP
activities and the implementation approach which the offeror

--• foresees during the following time frame:

\
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(a) the first thirty days from the Agreement
_ .... :...._ i < _:startdate; .........

(b) the first six months from the Agreement (
start date.

(5) Discuss plans for providing the required
capital for the Phase-in period.

g. Corporate Resources/Relations

(i) Discuss the quality, availability,
utilization, and pertinence of personnel and physical or
functional resources from other elements of the offeror's
corporate structure to augment in-place capabilities for
accommodation of unforeseen or special circumstances. Describe
how these resources will be accessed.

(2) Discuss the relationship between the proposed
PVP organization and the overall corporate structure, as it
relates to:

(a) Corporate review structures or oversight
systems levied on this proposed Agreement.

(b) Steps taken to minimize overhead and
reduce cos t in creating the proposed organization and its link to
the corporate structure.

(c) Describe the degree of autonomy the (
Concession Agreement manager will have in carrying out the
responsibilities of this Agreement. Discuss the reporting
responsibilities of this manager to corporate management.

h. Key Personnel

(I) identify six positions that the offeror
considers most important in fulfilling the requirements of this
Prospectus and discuss the reasons for proposing them as "key"
positions. Identify the individual proposed for each key
position and describe the function, major responsibilities, and
authority of each within the proposed organization.

(2) Submit a completed Key Personnel Job
Description Form (KP-I) for each key position, and a completed
Key Personnel Resume Form (KP-2) and Key Personnel Work
Experience Form (KP-3) for each proposed key person. Offerors
should note that in specifying six key positions, it is not the
intent of the Government to dictate or imply any preferred
organization.
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(3) Identify additional responsibilities, if any,
/-_, assigne<]to_key personnel, which are not related to the PVP.

f (4) Identify the location(s) of any key personnel
who will be located (or co-located at other than the SUSA
facilities.
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KP-1

.-. KEY PERSONNEL JOB DESCRIPTION _...._ ....._i_
! (Complete one form for each Key Person. U_ plain bond if additional space is needed.)

Proposed Position Title Nameof Proposed Key Person Proposed Salary

Percent of Time Person will be: (a) Devoted to this Position (b) Located at SUSA

General Job Description (IncludingResponsibilityand Authority):

Reasons for Assigning Person to this Position (Includethe Pertinenceof His/HerExperience):

\

Has the Person Committed to this Job at the Proposed Salary? (Yes)__ (No),__

If Yes: In Writing_ Orally_ Date Available Length of Commitment

Did the Person Participate in the Developmentof this Proposal? (Yes)_ (No)__

If Yes, What Was His/Her Role?

Additional PertinentInformation:
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KP-2
_ KEYPERSONNELRESUME ...... _=

(
(CompleteoneformforeachKeyPerson.Useplainbondifadditionalspaceis needed.)

Name of ProposedKey Person : : ProposedPosition Title : '

EDUCATION

College/UniversityName & Location Degree Major Year Degree
Earned Received

PROFESSIONAL AND/OR TECHNICAL TRAINING

Type of Training Location of Training Date(s) of
Training

(

PROFESSIONALSOCIETYAFFILIATIONSAND CERTIFICATIONS

Name of Professional Group Certification No. or Year
and Location ProfessionalLicenseNo. Certification or

License Received

Brieflystate any otherdetails concerningpertinentactivitiesor accomplishments:
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KP-3

:....:.--. KEY PERSONNEL WORK EXPERIENCE

(Complete one tbrm for each Key Person. Copies of this form should be used for continuation of work experience;
use plain bond if additional space is needed. Start with the present or most recent position and work back. Do not
submit work experience prior to 1984. Indicate significant changes in job responsibilities andh_rduties. Supervisors
andcustomer references maYbe contacted during the proposal evaluation period.)

Name of Proposed Key Person ProposedPosition Title

WORK EXPERIENCE

Dates of Service: (From) (To)
Month/Year Month/Year

Position Title:

Employed By:

Address:

Phone:
(include area code)

Supervisor: Phone:
(include area code)

Brief Descriptionof PertinentDuties and Accomplishments:

Annual Salary: (Starting) (Ending)

Number and Category of Employees Supervised:
i

PRIMARY CUSTOMER CONTACT REFERENCES (Minimum of Las! 3 Positions):

Name Employer & Location Business Phone

(
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3. Business Approach (M-2)

a. Funding Approach __

(i) Describe in general terms the funding
approach as it relates to satisfying the requirements of the PVP
within the framework prescribed in the Special Provisions of the
Prospectus.

(_2) Provide an assessment of the adequacy of the
current pricing structure and the funding mechanisms prescribed
in this Prospectus to satisfy the requirements of the PVP.
Identify any additional funding mechanisms, revenue generating
sources, or changes to pricing structure proposed and explain in
general terms how such proposed changes will benefit the PVP.

(3) Describe any plan to solicit third party
sponsors as it relates to providing financial benefits to the
PVP. Explain in detail the expected benefits to the PVP and the
benefits proposed to be offered to the sponsors. Describe in
detail the terms and conditions of any sponsorship agreements
already negotiated.

(4) Describe the commitment and plan for
providing the necessary cash flow <tomeet the requirements of
this Prospectus.

(5) Identify the amount proposed for the
Performance Fee Account share of residua! revenue. Describe your {
understanding of the performance fee structure. _

(6). If income falls short of the submitted
projection, explain how the offeror will approach and implement
recovery measures and describe what impact such steps will have
on the quality of visitor experience and Condition of SUSA. In
addition, if it is determined that cost cutting measures must be
taken, explain the approach and implementation of such measures
and what impact this will have on the quality of visitor
experience and condition of SUSA.

b. Basis of Visitation and Income Projections

(I) Submit projections for annual visitation to
SUSA, describing the basis and supporting rationale for the
projection. Explain the use of historical SUSA visitation,
historical Central Florida tourism, and any trade research used
to develop these projections.

(2) Describe expectations regarding market share
of Florida visitors and the basis and rationale for this
expectation. Describe any other external factors which
influenced the projections.

{
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(3) Explain the relationship of submitted
f, ....visitation projections to the content and timing of any new

proposed development or innovations. Explain °the relatiofue_ipof
proposed marketing strategies to submitted visitation
projections.

(4i Describe the basis for determining annual
projected income in terms of the relative contribution by each
revenue center proposed (e.g....tickets, food service, souvenir
sales, etc.). Identify the components of projected per capita °
income and provide the rationale for the expectation to realize
such income.

5) If the rate of change in projected visitation
differs from the rate of change in projected income, explain the
factors which account for the difference.

(6) Identify the basis used in projecting annual
changes to cost projections by major expense category (e.g.,
labor, maintenance, marketing, etc.). Explain how the proposed
concept for SUSA development contributes to projected growth in
operational and maintenance costs.

c. Marketing Approach

(I) Discuss the key elements of the marketing
approach. Focus on the messages, strategies, and methods to be
employed including proposed approaches and mediums used to reach

_ various market segments. Identify the primary market segments
toward which the approach is directed, along with rationale for
such ooncentrations.

(2) Explain how the development, timing, and
integration of proposed new facilities and exhibits coincide with
the objectives of the marketing approach.

(3) Describe the nature and purpose of various
working relationships, if any, with other private and public
organizations within and outside the tourism industry to make
available, advertise, and promote the opportunities and services
available through the PVP. Describe the intended relationship
with public and private organizations promoting tourism primarily
in Florida, Central Florida, and the Spacecoast.

(4) Describe the approach to market research and
how customer preferences in the provision of goods and services
at SUSA are determined and incorporated.

(5) Explain how the marketing approach will
influence visitor attendance and experience.

(6) Discuss the purpose and scope of any
..... cooperative arrangements with other Florida attractions,

attractions outside Florida, and visitor bureaus.
!
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................ _, (7) Di_muss_how:themarketing approach addresses ._<
trend's and developments affecting the Spacecoast tourism z

industry. Explain how such trends will affect visitation. (

(8) Describe how the approach to sponsorship
arrangements augment the marketing exposure of SUSA.

d Pricing

(i) Describe the approach to ticket pricing.
Explain the rationale for and value derived from the proposed
pricing structure. Discuss the stability of the pricing
structure and the basis for any incremental increases if
proposed.

(2) Identify the amount proposed for the tour
surcharge. The proposed tour surcharge, as a percentage of
ticket price, may .not result in a per ticket amount less than the
fixed amounts currently charged for each tour ticket type (i.e.,
adult, child, and student). Identify the proposed surcharge for
VIP tours, not less than the amount for the general public tour.

(3) Identify the amount proposed for the theater
ticket surcharge once the IMAX Master Lease Agreement is no
longer in effect. The proposed IMAX theater ticket surcharge, as
a percentage of ticket price, may not result in a per ticket
amount less than the fixed amount currently charged.

<
(4) If other than the current ticketing/pricing

structure is proposed, describe how requirements of the existing
agreements with SFA and IMAX will be satisfied.

(5) Discuss the rationale used for setting
souvenir and food prices. Identify the basis on which these
prices will be established.

(6) Identify the proposed services to be provided
and fees to be charged for labor, shipping and handling,
insurance, travel, etc., in support of the NASA Art Loan Program.
Discuss your rationale for the services provided and the fees
charged. For purpose of this proposal, assume the program will
make five loans per year.

(7)' Identify the proposed services and fees to be
charged for labor, shipping and handling, insurance, travel,
etc:., to transport, setup, and staff external NASA exhibits at
special events. Discuss your rationale for the services provided
and the fees charged. For the purpose of this proposal, assume
therequirement will be to support ten special events per year.
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(8) Identify and explain any additional
_-_ separately ticketed activities or service fees. Identify__he

rationale and value derived from ticketing these act]v-itiesor _ •
{ services. Identify any proposed surcharges on additional

ticketed activities or service fees.

(9) Explain your understanding of the
Government's philosophy regarding prices charged to visitors and
how thi_ is reflected in the proposed pricing structure.::.... :

e. Approach to Funding Future Development

(i) Based on the offeror's projection of future
visitation and concept for future development, identify the
approach to deve!opment funding. Identify the risk of this
funding approach and explain how to minimize such risk. Describe
in detail the proposed implementation, income contribution, and
uses of any additional funding mechanisms, such as new revenue
sources and sponsorships.

(2) Identify which specific fund source (i.e.,
surcharge, special fund, or other mechanism) will be used to fund
each component of the future development concept. Identify the
risk to each funding source and explain how to minimize such
risk.

_ (3) Describe the approach to managing improvement
accounts and special funds required by this Prospectus, or any
other accounts proposed, to ensure such funds are entirely
insulated from any exposure to claims or judgments against the
Concessioner. Explain how balances in these accounts will be
managed to maximize investment earnings while maintaining
adequate liquidity to support the needs of the PVP.

f. Concessioner Capital Investment

(i) Identify the size, purpose, and conditions of
any capital investment proposed.

(2) Describe any specific projects, equipment,
programs;,or innovations which are to be funded with Concessioner
capital investment and explain how such investments contribute to
the implementation of the offeror's concept for SUSA.

(3) Identify the proposed timing of the capital
investment.

(4) Specify the method to provide the invested
funds. Will capital investment be advanced to improvement
accounts Or special funds identified in this Prospectus, or is a
separate account for capital investment proposed?

0195



(5) Specify the proposed approach to recoup the
• principal portion of capital.investment as an expens_.....................

identifying how this is to be charged as an expense against the
income of the PVP. Identify any capital investment which will be (
provided without any recoupment of principa! or other return, and
explain how such investment will be used to support the mission
of the PVP or implementation of the proposed concept for SUSA.

(6) Identify the amount of residual revenue
proposed as a return on capital investment, and explain in detail
the method for calculating this amount.

(7) Identify any requirements or conditions
related to the recoupment of capital investment in the event of
termination, recognizing that the Government will not accept any
investment which requires a pledge, or represents a potential
liability, of payments from appropriated funds.

E. Staffing Plan Instructions (Volume IV)

i. General

Thfs section is for presentation of the offeror's staffing
by functional area and task. It is intended that the information
contained in this section provide source data to aid in the
evaluation of other sections of the proposal. The following
functional areas and tasks must be addressed in addition to any
other functional areas proposed:

1.0 Project Management
1.2 Management Programs
1.3 Management Systems

1.3.1 Procurement System
1.3.5 Financial Management System

2.0 Program Support
2.1 Information Programs
2.3 Public Relations Programs

2.3.2 Visitor Relations
2.3.3 Marketing

3.0 Goods and Services
3.1 Theaters
3.2 Food Services
3.3 Souvenir Sales
.3.4 Ticket Sales
3.5 Exhibits

3.7.1 Security, Concessioner Responsibilities
3.8 Complimentary Visitor Support Services

4.0 Tour operations
4.4 Tour Operating Requirements
4.6 Transportation Requirements
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5.0 Development
..........................5_.2.....Mas_er P1_nning

5.3 Project Planning
{ 5.4 Facility Projects Implementation

5.5 Exhibit Project Implementation
5.6 Transportation Projects Implementation

6.0 Maintenance
6.1 Custodial
6.2 Pavements and Landscape .......
6.3 Facilities
6.4 Exhibits, Displays and Audio Visual Equipment
6.5 Transportation Systems

The functional areas identified should not be construed as a
proposed organizational structure requirement but as functional
identification for resources tracking and reporting purposes.
Include all proposed staffing, by Agreement year, for the offeror
and major subcontractors.

Provide supporting detail, for each functional area and
task, on the logic and rationale for proposed staffing levels and
skill mix.

2. Format

Form SP-I should reflect equivalent headcount ((straight
time and nonproductive time)/2080 hours). Each functional area
and task addressed should show staffing by labor classification
within each category specified in paragraph 3. Staffing levels
should be rounded to the nearest 10th.

Form SP-2 should reflect actual headcount (total
individuals, full-time, and part-time). Each functional area
and task addressed should show staffing within each category
specified in paragraph_3.

Sun_narizeon Form SP-3 the tota! equivalent head-count by
the four major categories shown in paragraph 3.

3. Staffing Requirements

The staffing plan should include, under the four major
categories specified below, proposed labor classifications for
each function&l area and task identified in paragraph i.

a. Management/Supervision
b. Professional/Administrative
c. Operations Support
d. Clerical Support

The definitions for the category groupings are as follows:
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Management/Supervision means first level supervisor and above.

ProfesslonaliAdmlnistrativemeans ciassifications primarily
concerned with financial management, engineering, labor/personnel
management, contract administration and management systems (e.g.,
accountant, procurement specialist, engineer, writer, producer,
designer).

Operation_ Support_means any classification requiring technical
expertise in support of work pertaining to electronic,
electrica!, or mechanical components or equipment. Trade
categories in the areas of plant maintenance and service
disciplines (e.g., electrician, technician,_computer programmer,
drafter, computer operator, mechanic driver, grounds maintenance,
security, cook, food handler, cashier).

clerical _upport means all clerical/secretarial, and support
classifications (e.g., personnel clerk, inventory clerk,
secretary, typist)..
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SP-1
EQUIVALENT PERSONNELSTAFFING BY FUNCTIONALAREA

FUNCTIONALAREA/TASK
OFFEROR

[] CONCESSIONER

[] SUBCONTRACTOR 1ST 2ND 3RD 4TH 5TH 6TH 7TH 8TH 9TH 10TH
YEAR YEAR YEAR YEAR YEAR YEAR YEAR YEAR YEAR YEAR

MANAGEMENT/SUPERVISION

(OFFEROR'SLABOR
CLASSIFICATIONS)

O
--- PROFESSIONAL / ADMINISTRATIVE
_D
_43

- (OFFEROR'SLABOR
- CLASSIFICATIONS)
m

CLERICAL SUPPORT

(OFFEROR'S LABOR
CLASSIFICATIONS)

OPERATIONS SUPPORT

(OFFEROR'S LABOR
CLASSIFICATIONS)

TOTAL STAFFING



SP-2
ACTUAL PERSONNEL STAFFING

FUNCTIONALAREA/TASK
OFFEROR

[] CONCESSIONER

[] SUBCONTRACTOR 1ST 2ND 3RD 4TH 5TH 6TH 7TH 8TH 9TH 10TH
YEAR: YEAR YEAR YEAR YEAR "YEAR YEAR YEAR YEAR YEAR

A. FULL-TIME
:

MANAGEMENT/ SUPERVISION

PERSONNEL/ ADMINISTRATIVE

I_O OPERATIONS SUPPORT
O
<_ CLERICAL SUPPORT

TOTAL FULL-TIME

B. PART-TIME
i

MANAGEMENT/ SUPERVISION

PERSONNEL/ ADMINISTRATIVE

CLERICAL SUPPORT

OPERATIONS SUPPORT

i
TOTAL PART-TIME

TOTAL OF A AND B



/

_P-3
PERSONNELSTAFFING SUMMARY

MajorJob Category i

FUNCTIONALAREA/TASK

OFFEROR ?
4,

[] CONCESSIONER

[] SUBCONTRACTOR 1ST 2ND 3RD 4TH 5TH 6TH 7TH 8TH 9TH 10THI
YEAR,YEAR YEAR YEAR:YEAR .YEAR YEAR YEAR YEAR YEAR:

"CATEGORY

1. MANAGEMENT/ SUPERVISION !i
O

O

2. PROFESSIONAL/ADMINISTRATIVE

3. CLERICALSUPPORT "

4. OPERATIONSSUPPORT

TOTAL _,
?



F. Financial Proposal Instructions (Volume V)

i. General

Financial proposals shall encompass all income and costs
associated with the requirements of the proposed Concession
Agreement. Proposals shall comply with Public Law 87-653, Truth
in Negotiations Act (i0 U.S.C. 2306f), and may use Federal
Acquisition Regulation (FAR).and NASA FAR Supplement (NFS) as ..... _._
guides. Proposals shall be prepared using U.S. dollars for
currency.

It is contemplated that a single NASA Concession Agreement
will be awarded as a result of this Prospectus. Income and
expenses will be managed by the Concessioner and residual revenue
earned through operation of the PVP will be subject to a
performance fee feature. Period of performance includes a basic
period of ten years (May 1995 through April 2005), and an option
period of five years (May 2005 through April 2010). The
Agreement will be subject to the Service Contract Act of 1965, as
amended, and subject to Davis-Bacon wages and fringe benefits on
major construction projects. For proposal purposes, major
projectsare defined as those whose construction amounts to
$200,000 or more.

It is intended that the information contained in this
section provide source data to aid in the evaluation of other
sections of the proposal.

2. Income and Expense Information

In preparing the financial proposal, offerors are instructed
to complete all applicable forms provided herein, and fully
substantiate and provide detailed supporting data to explain the
basis and rationale for each proposed element of income and
expense. All totals should be rounded to the nearest dollar and
hour, except Forms A through D which are to the nearest thousand
dollar. These instructions are equally applicable to
subcontractors who provide on-site staffing to perform Statement
of Work requirements on a continuing basis. A separate and
complete forms package must be submitted for subcontractors
performing Statement of Work requirements on a continuing basis.

The forms included herein are designed to capture two
different features of the offeror's proposal. Forms A through L
are intended to capture the income and expenses of the day-to-day
PVP operations. Any capital investmentproposed under Enclosure
5, Part I, Article 5.C.2.c or d, or Article 5.C.2.b in an account
without any type of revenue generating feature, shall be identified as su_
investment, adescription of the investment, and recoupment of
any principal or return on investment identified on Forms A
through L. For any projects contemplated with Concessioner
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capital, as described hereunder, provide the same project
f'_ information required inJthe instructions for the Account and_F_d_ _.._

Activities Form (Form AFA).

The Account and Fund Activities Forms are intended to
capture the development of the PVP pursuant to Section 5 of the
Statement of Work. All funds and accounts identified on the
Account and Fund Activities Forms have some type of revenue

_........ generating feature (i.e., a_surcharge or_annual obligation).....AII_
allowable costs and subcontracts relating to this development
will be identified on these forms as opposed to Forms A through
L.

All forms included herein are structured on an Agreement
year basis (May l to April 30) and are designed to provide the
Government with information necessary to evaluate all proposals
on a uniform and consistent basis. The composition of some forms
may require an offeror to classify some proposed elements of
income and expense in a manner that differs from the offeror's
normal, disclosed and/or approved estimating and accounting
practices. To facilitate uniformity in evaluation, offerors
should classify and propose income and expense elements in
consonance with the specified format and furnish addenda which
explain and reconcile the differences between the way the company
classifies its income and expenses and the way they are requested
to be classified by the Prospectus income and expense forms. The

......... contemplated resultant Concession Agreement wil! be written in a
manner which is consistent with the offeror's normal, disclosed,

{ and/or approved estimating and accounting practices.

All pricing and estimating techniques should be clearly
explained in detail (projections, escalations, ratios,
percentages, basis for estimate, etc.). All techniques should
support the proposed income and expenses in such a manner that
audit, computation and verification can be readily accomplished.
Specifically provide supporting data and rationale in sufficient
detail to permit the Government to fully understand all rates and
factors, including labor rate development and escalation.

3. Performance Fee

This proposed Agreement incorporates a performance fee
feature. Under this arrangement, evaluations of overall
performance will be based on established performance fee
evaluation criteria, which will focus on specific areas of
interest to the Government in each evaluation period (See
Enclosure 5, Part IV, Attachment i, Performance Fee Evaluation
Plan; and Enclosure 6, Exhibit 13).

For proposal purposes, the amount of residua! revenue
deposited into the Performance Fee Account (after the U.S.

s-_ Treasury share; Concessioner's return on investment, if any; and
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Service Improvement Account share, if any; as described in
Enclosure 5,_Part I, Ar_ic,le4.F, Ilis,tributionof ResiduaI ,
Revenue) shall be deemed to be earned 100% by the Concessioner. _............

i

4. Specific Instructions

To tie extent applicable to its proposal, each offeror will
include the following forms in its financial proposal. Any
reproduction of the forms is the responsibility of the offeror.
The offeror may resize the forms to better fit the proposal
package, but must adhere to the format designs provided, unless
otherwise noted in these instructions.

Some of the forms outline functional areas as described in
the Statement of Work. The offeror shall address these
functional areas and may propose any additional information on
the forms needed to capture unique features of their proposal,

pvp Operations

A Summary of Significant Financial Features
B Consolidation of Offeror and Subcontractor(s)

Operating Income & Expenses
BB Operating Income and Expenses
C Gross Income
D Cost of Sales I
E Labor Hours and Costs •
F Payroll Additives and Fringe Benefits
G Materials, Supplies, and Equipment
H Subcontracts
I Amortization Schedules
J Other Direct Costs
K Return on Investment Schedule
L Wage and Salary Compensation Structure
- Personnel and Fringe Benefit Policies (Sample Format)

Fumd Activities

AFA Account and Fund Activities

Supporting data requirements: Offerors should summarize the
proposed income and expenses for each Agreement year on the
proposal forms and attach detailed data, presented in the
offeror's own format, which supports the various sub-elements of
income and expenses proposed on the forms. The detailed data
should be clearly displayed so that the Government may fully
understand the income and expense development and computations.
A reference column has been formatted on each proposal form for
the offeror to use to identify the supporting data for that
sub-element. InZormation and data supporting any of the forms
should be included immediately following the applicable form.
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/__ _<{ Instructions for completing the provided forms are as
,follows: " _ ........_

{
PVP Operations

FORM A - Sttmmaryof Significant Financial Features

Provide summaries of proposed items as_indicated on the form for
the basic Agreement period, the option period, and in t0tal..............._-
This form needs only be provided by the offeror and shall include
the total proposed amounts for each item.

FORM B - Consolidation of Offeror and Subcontractor(s) Income &
Zxnemsma

Provide in the same format as Form BB, a consolidation showing
subcontractor(s) (as defined at F.2) income and expenses added to
the offeror's corresponding income and expenses for the basic
contract and the option period. Only the costs of subcontracts
other than those defined at F.2 above will be shown on the
subcontract line.

FORM RB - Operating Income and Rxpenses

Summarize the proposed income and expenses by element for each
year of the basic and option periods. The amounts included for

f- "fund'expenses" shall be the annual amounts payable to each fund
as detailed in Enclosure 5, Part I, Article 6. All subcontract
costs from Form H are to be shown on the subcontract line on this
form.

FORM C - Gross Income

Summarize income elements for each year of the basic and option
periods. If additional income sources are proposed, other than
those already listed on the form, identify under "other."

PORM D - Cost of Sales

Summarize cost of sales for each year of the basic and option
periods for each category listed on the form. If additional
costs of sale are applicable, due to additional income source_,!
identify under "other."

FORM E -.Labor Hours and Costa

Prepare and submit a Form E for each Agreement year. The
proposal, shall be based on an average of 2,080 total available
straight time productive and non-productive labor hours per year,
plus any estimated overtime hours.
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Functional areas are identified on the form as described in the
• Statemerr_•_ofWork,_.<_I_abQrhours and costs of the individua_l_abor _ ......._•

classifications included in each area shall be listed. Indicate
the labor classifications which are exempt and non-exempt from
the Service Contract Act, defined as:

EXEMPT (EX) - Employees in bona fide executive, administrative,
or professional capacities, as those terms are defined in 29 CFR

....Part 541, whoare exempt fromthe•provisions of the Fair Labor
Standards Act and the Service Contract Act.

NON-EXEMPT, NON-UNION (NENU) - Employees who are not employed in
an executive, administrative or professional capacity, and are
not represented by a union.

NON-EXEMPT, UNION (NEU) - Persons as defined above, but
represented by a union.

For the non-exempt,classifications which are represented by a
union, attach a list of the bargaining unit(s) and denote in the
appropriate column on Form E, a numeric or alphabetic identifier
of the union as it is shown on the list.

Explain the formula for converting labor hours in each category
to the equivalent headcount shown on the staffing plan.

Provide supporting details explaining the rationale and
methodology used for straight time and overtime labor rate
development, considering the Department of Labor Wage
Determination,• where applicable, Davis-Bacon wage rates, where
applicable, Wage/Salary Compensation Structure (Form L),
applicable collective bargaining agreements (if any), escalation
assumptions, and planned usage of incumbent personnel versus new
hires.

As supplemental data, quantify by element (e.g., vacations,
holidays, sick leave, and other authorized paid absences) the
typical non-productive hours per year based on the offeror's
personnel and accounting policies and practices. Demonstrate
compliance with applicable Department of Labor Wage
Determination, Davis-Bacon, and collective bargaining
agreement(s) relating to fringe benefit payments for
non-productive time.

FORM F - Payroll Additives and Fringe Benefits

Summarize estimated payroll additives and fringe benefits for
each year of the basic and option periods. Identify the
computation base, rate and estimated cost for Federal Insurance
Contributions Act (FICA), Federa!/State Unemployment Insurance
(FUI/SUI), Workers' Compensation Insurance and other types of
payroll additives.
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Provide supporting data for each proposed element of cost.
....P_ Provid_an explanation and rationale for the average p:re_iumrate _

of workers compensation insurance, considering the various risk
{ categories encompassed by the planned workforce and appropriate

loss adjustment experience. Include a discussion on the extent
to which worker's compensation rates were affected by the
requirement for a drug-free workplace.

Provide rationale and explanation_s_fmrthe development of each
proposed element of fringe benefits cost. Specifically address
consideration applied for escalation and discuss
employer/employee cost sharing ratios of the various fringes.
Provide supporting data which demonstrates how the offeror
intends to comply with the Department of Labor Wage Determination
fringe benefits, Davis-Bacon fringe benefits, and applicable
collective bargaining agreements, if any.

To the extent that incumbent employees are planned to be utilized
in the successor Concession Agreement, demonstrate the
comparability in value to the employees of proposed fringe
benefits to those currently received by the incumbent employees.

FORM G - Materials, Supplies, and Equipment

Identify materials, supplies, and equipment for each year of the
_-_ basic and option periods under the functional areas listed on the

form. Each subelement should be sufficiently detailed to allow
the Government to understand the basis of estimate. Specifically
address quantities, composition of estimated costs, and other
descriptive data.

FORM H - SubcQntracts

This form identifies the cost of subcontracts required for the
day-to-day PVP operations. Identify the planned source(s) of
items/services which will be obtained from subcontractors who
provide on-site staffing to perform Statement of Work
requirements on a continuing basis, and other subcontractors, and
the estimated amount each year. As supporting data, identify the
items/services to be furnished, the type of subcontract
contemplated, and provide substantiating cost details for
subcontractors performing Statement of Work requirements on a
continuing basis in essentially the same format and level as
specified herein for offeror costs. As previously stated, a
fully executed forms package is required from each subcontractor
performing Statement of Work requirements on a continuing basis.

All subcontracts charged to account and fund projects should be
identified as account/fund uses for on the Account and Fund
Activities Form and excluded from this form.
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PORM I - Amortization Schedules

This form shall identify the amortization of COncessioner capital
investment described in Enclosure 5, Part I, Article 5.C.2.c, d,
or Article 5.C.2.b for investments to accounts without any type
of revenue generating feature. The amortization of any cash
advances as described in Enclosure 5, Part I, Article 5.C.2.a or
Article 6 shall be included on the Account and Fund Activities

....._ Form. Each proposed investment and related amortization of
principal shall be identified. For proposal purposes, any
investment made during the basiq Agreement period shall utilize
straight line amortization beginning at the date of investment,
through the end of the basic period, April 30, 2005. Any
investment made during the option period shall utilize straight
line amortization beginning at the date of investment, through
the end of the option period, April 30, 2010.

FORM J - Other Direct Costs

Identify other direct costs for each year of the basic and option
periods. The elements listed on the form should be addressed,
and any additional elements may be added as needed. Supporting
data for each element of other direct costs should be
sufficiently detailed to permit the Government to understand the
basis of estimate. Specifically address quantities, composition
of estimated unit costs, and other descriptive data pertaining to
other direct items required for concession operations.

/FORM K - Return on Investment Schedule i L

Include on this form any charges for proposed capital investments
(regardless of form as described in Enclosure 5, Part I, Article
5.C) for each year of the basic and option periods. As the
return on investment wil! be negotiated in accordance with
Enclosure 5, Part I, Article 4.F, show your proposed method for
handling this amount. Suppozting data should be sufficiently
detailed to allow the Government to understand the basis of
estimate.

PORM L - Wage/Salary Compensation Structure

Within the specified major personnel categories, list each
applicable job classification and, as of May i, 1995, the planned
wage/salary range and projected actual average rate for each
classification. Indicate if the classification is exempt or
non-exempt from the provisions of the Service Contract Act.

For any classifications which are covered by a collective
bargaining agreement, specify the union representation. Cite the
basis (e.g., recognized wage or compensation surveys, relevant
studies of public or private organizations, etc.) upon which the
compensation structure was developed which would tend to
substantiate the reasonableness and adequacy of the proposed
structure. Proposals offering total compensation levels
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(wages/salaries) and fringe benefits less than currently being
,-_ _paid to incumb_ personnel,_or the same work may be considered

lacking in sound management judgment and may-indfca[e an
inability to provide continuity of required competent employees,
as well as, indicating a lack of understanding of the
requirement. The requirements for the wage/salary compensation
structure are equally applicable to subcontractors submitting
cost forms.

. t

Smmnle Format - Personnel and Frinse Benefit Policies

Generate a form to disclose by personnel category, the
application of personne! policies and fringe benefits which will
be in effect at the time of award. Sufficient information is
required to allow an evaluation and estimate of all potential
costs which will arise upon award of the Concession Agreement.
Comments are required on all items listed below under the proper
column, whether or not the policy is written. The consistent
practice of the offeror and its applicability to this proposal is
to be provided. If the items below are not applicable, then so
state. Items pertinent to the offeror which are not identified
should be included.

i. Insurance-Life/Accident
2. Insurance-Health/Disability
3. Retirement/Pension Plan
4. Savings/Stock Option and Thrift Plans
5. Bonus/Awards/Incentives

, 6 Vacationo

7. Holidays
8. Sick Leave
9. Personal/Civic/Other Leave
I0. Compensatory Leave Policy
ii. Overtime Policy (Compensated/Uncompensated)
12 Shift Premium/Differentials
13 Special/Non-Standard Work Week
14 Severance pay
15 Travel (Conveyances/Per Diem)
16 Training/Educational Assistance
17 Relocation
18. Interorganizational Transfers/Authorizations
19. Retiree Health Care
20. Other Benefits

Fund Activities

, Form AFA - Account and Fund Activities Form

This form captures activities in each of the funds and special
accounts, described in Enclosure 5, Part I, Articles 5 and 6,
required to support the offeror's proposed development of SUSA
under Section 5 of the Statement of Work.
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Each of the accounts included on these forms has some type of
revenue generating feature_:_forthe account (i.e.,a:surcharge:or........_ :_
annual obligation). Deposits to the accounts wil! be comprised
of the obligations identified in Articles 5 and 6 (also shown as
expenses on Form BB), and cash advances to the accounts, if any,
as described in Article 5.C. This form is intended to identify
al! sources of income to the various accounts and expenditures
out of the accounts for various projects subcontracts and other

.....:::_ allowable expenses. Supporting data mustbesufficiently ......
detailed to allow the Government to understand the basis of
estimate. For each project contemplated, the offeror shall
provide the following information as attachments to this form:

i. Project Description
2. Project Component (facility,exhibit/show,

transportation, other)
3. Proposed Fund Source(s)
4. Project Component Cost Estimate (as a minimum, include

costs for studies, design, materials, labor, and
special fixtures and equipment)

For proposal purposes, for the Apollo/Saturn V Construction Fund,
the offeror should assume a $22 million obligation, unless the
offeror proposes alternate fund sources to reduce the obligation,
to be repaid from surcharges, with interest at 9%. Surcharge
collections and amortization of the loan amount, as proposed by
the offeror, should be shown on this form. A 12-year
amortization scenario is provided in Exhibit 24, which assumes a
$22 million obligation, and $3 million annually in surcharge i
collections.

5. Computer Input Instructions i

a. General Instructions

(i) The Government intends to use IBM personal
computers (or a compatible equivalent) with 640K RAM (minimum) to
aid in the evaluation of financial proposals. Submit proposal
forms in electronic format as well as hardcopy. At the offeror's
request, the Government wil! supply a copy of the proposal forms
on a floppy disk.

(2) Offerors may alter proposal electronic
spreadsheet file formats if all proposed income and expenses
cannot be identified on the form as currently configured, and may
lengthen forms and adjust column widths, as appropriate. It i_
recognized that the reproduction of the hard copy should be
reduced to fit 8-1/2" x ii" size paper. Any reproduced hard copy
must be clearly legible; ii" x 17" size paper may be used, if
necessary, for legibility.

(3) To the extent of any inconsistency between
data provided on the floppy disks and proposed hard copies, the
hard copy data will be considered to be the intended data. c
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f-_ (4) To facilitate uniformity of files, one 5,1/4" _. _
floppy disk formatted under PC-DOS 5.0 entitled "Proposal
Formats" will be provided to offerors upon request. To obtain
this disk, submit a written request to the Contracting Officer at
the address in the cover letter. This disk contains files with a
"wgl" extension which are compatible with Borland International's
Quattro Pro, version 3.01, Spreadsheet program. The disk also
contains files with the "wkl" extension which is compatible with
Lotus Development Corporation's 1-2-3 spreadsheet program. Each
file is identified with a file name that corresponds to a
specific proposal form. Offerors should complete each of these
disk file formats with the identica! data that are supplied on
the forms submitted by hard copy in their respective proposals.
Due to the size of certain forms, the hardcopy requirement will
be satisfied by providing computer output utilizing the
compressed print mode, as long as the reproduced hard copy is
clearly legible.

(5) The floppy disk data are to be submitted on
quality, error-free 5-1/4" double-sided, high-density floppy
disks, formatted and readable by the computer system named above
and compatible with the noted software packages. Two copies of
the floppy disk are to be submitted with write protection tabs
properly affixed. Each floppy disk provided is to have an
external label indicating:

(a) The name of the offeror
(b) The Prospectus number
(c) A list of the files contained on the

disk.

b. Specific Instructions

(i) The general structure of the spreadsheet
files is xxxxxxxx.wql. The "wql" extension denotes a file
structure compatible with Quattro Pro spreadsheet files. Files
with the "wkl" extension are compatible with both Quattro Pro and
Lotus 1-2-3 spreadsheet files and are also contained on the disk.

(2) Each file contains spreadsheets for Basic and
Option Periods. The spreadsheet format files are to be submitted
to the Government using the fol!owing file identifier system:

(a) The first two alpha characters of the
filename will be based on the offeror's company name.

(b) The third and fourth characters of the
filename will contain, if applicable, the alpha character
identifier of any subcontractor for which the spreadsheet format
is submitted. If the format is not related to subcontractor
data, "XX" is to be inserted in the filename for these positions.
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(c) The fifth file identifier refers to the
_ alphabetic character of the financi,_l_propos@l form Qn which the ....

data are contained. Forms A-L, and AFA, are formatted on the
disk. Therefore, the applicable alphabetic (A...L) will be used (
in this space in the file name. The fifth and sixth file
identifier will be used to identify Form BB; the fifth, sixth and
seventh file identifiers will be used to identify the Account and
Fund Activities Form (AFA).

An example of a filename for subcontractor
"Shuttle Transporters" to offeror "Space Station Corporation" for
Form F for exempt personnel might be:

SSSTFEXX.WQI SS (first & second characters) = offeror
ST (third & fourth characters) = subcontractor
F (fifth character) = Form F
EX (sixth & seventh characters) = exempt personnel
X (eighth character) = not used

(d) Form F data submitted for exempt,
non-exempt non-union and non-exempt union personnel are to be
identified by the alphabetic character "EX", "NN", or "NU",
respectively, in the seventh and eighth file identifier.
Otherwise, the seventh and eighth file identifiers are to be used
by the offeror to indicate, as needed, additional alphabetic or
numeric identifiers. Insert an "X'°in any file position which is
unused.

(3) Offerors may submit any supporting data to [J
the Financial Proposal Forms on floppy disks using formats and
structure of their choosing. Disks for supporting data will not
be furnished by the Government. These disks must be compatible
with the computer system and software packages named above.
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PROSPECTUS NO. 10-94-()f)19 KSC PUBLIC V1SITORPROGRAM FORM A

SUMMARY OF SIGNIFICANT FINANCIAL FEATURES

(_o)
Zi " . "

FILENAME_
OFFEROR:

TOTAL TOTAL
ELEMENT BASIC PERIOD OPTIONPERIOD TOTALAGREEMENT

Total Income

Total Revenue
Total Cost of Sales

TotalFundExpenses
TotalOperatingExpenses
Residual Revenue

:_- US Treasury
/ Returnon]investment

$IAAccount
Profit/(Loss)

......... t .... ,i IH

CapitalInvestments:
(List Each1ternHere)

::-" Total Cap.imlInvestments ., "
[
\
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PROSPEC']_S NO. 10-94-0019 KS(3PUBLIC VISITOR PROGRAM FORM B
.... BASIC

FILENAME: CONSOLIDATION OF OFFEROR AND SUBODNTRACTOR(S) !;
OFFEROR: OPERATING INCOME AND EXPENSES

' E_ O_'mROe st_cos'n_croR SUSCON'mACrORS.USCO_rR_OR TOTAL
BASIC

PROMOTEDORbSS_COM_ .....
GOODSAND SERVICES
OTHER

•TOTALINCOME
_S OASURO-t_OE....
LeSST_SURO-I,_OE
LESSSALESTAX
TOTALREVENUE ' ' .....

PROJECq'ED (30ST OF SALES:
GOODS AND SERVICE5
.OTHER
TOTALCOSTOFSALES
FUND EXP'_NSE$: "

C_ FACILITIESFUND
r%.) EXHIBITSFUND.

TRANSPORTATION FUND

TOT_L FUND EXPENSES ..........
OPERATINGEXPENSES': ..........
LABOR
PAYROLL ADDS AND FRINGES
MA'PLS, SUPPS.& EQUIP
SUBCI3NTR.AC'rs
N.,_A EXCHANGE KSC
_tORT1ZATION EXPENSE
OTHER DIRECTCOSTS
TOTALOPERATING EXP,
TOTALCONCESSIONEXP.

RESltSU._REWNU'e ........
USTREASURY
RETURNON INVESTMENT
SIAACCX3UNT

PROFIT/(L(JsS).....
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!PROSPECTUSNO. 10-94-0019 KSCPUBLICVISITOR PROGRAM FORM B
OPTION

FILENAME: CONSOLIDATION OF OFFEROR AND SUBODNTRACTOR(S)
OFFEROR: OPERATING INCOME AND EXPENSES

ELEMENT OFFEROR SUBCONTRACWOR SUBO3NTRACIOR SUBO3NTRACTOR TOTAL
OPTION

PROJECTEDGROSSIN(X)ME_
GOODSAND SERVICES
OTHER ....
TOTAL INCOME
•LESSCIA SURCHARGE
LESSTIA SURO'IARGE
LESSSALES TAX
TOTAL REVENUE

PROJECIED COST OFSALES:
GOODS AND SERVICES
OTHER
TOTAL COST OF SALES

FUND EXPENSES:
FACILITIES FUND
EXHIBITSFUND
.TRANSPORTATION FUND

(j'l TOTAL FUND EXPENSES .
OPERATING EXPENSES:
LABOR
PAYROLL ADDS AND FRINGES
MAT'LS,SUPPS;,&EQUIP
SUBODNTRACTS
NASA EXO'IANGE KSC
AMORTIZATION EXPENSE
OTHER DIRECT COSTS
TOTALOPERATING EXP,
TOTAL ODN(ZESSIONEXP.

RESIDUAL REVENUE
USTREASURY
RETURNON INVESTMENT
SIAACCOUNT

PROFIT/(LOSS).



PROSPEC'I_SNO. 10-94-00D.... KSCPUBLICVIsTroR PROGRAM _ FO_M BB
BASIC

FILENAME: OPERATING INCOME AND EXPENSES

OFFEROR: ($000)
SUB:

F.LEME.N'r YRI" YI_L2 YR3 YR4 YR$ YI[I& YR7 YRI _ YRI0 TOTAL _" REF.
BASIC:

PROJi_-C'TEDGROSS |NODM_ ,, i..... "
GOODS AND SERVK::ES
OTHER

,_TgT,,AL!NOOME
LESS CIA SURO_AROE
LESS TIA SURCI-IAROE

LESS SALES TAX

GOODSANDSERVICES i
OILIER • ,.

c_ O3ST,,..,,.,_L O v SALEs .... I i l

FUND EXPENSF._

--.- eAClLrn_eUND
EXHIBITS FUND

l_srOR!nHONruNO .., .......
TOT _ _ND _S_ .....

OPERATING EXPENSE,S:

LABOR
PAYROLL ADDS & FRiNOEB

MATLS, SUPPS.& EQUIP
SUBOONTRACTS
NASA EXCHAHGE I_C
AMORTIZATION EXPENSE
OTHER DIRECT COSTS

TOTALGONCF.,SSIONEXP.
RESIDUAL REVENUE

US TREASURY . :
RETURN ON INVESTMENT I
SIA A(3OOUNT

PRurJ.I/(,LOS_| : l ...... i

/t



!PROSPEL.'I'USNO. 10-94-0019 KSC PUBLIC VISITOR PROGRAM FORM BB
OPTION

FILENAME: OPERATING INCOME AND EXPENSES

OFFEROR: . ($000)
SUB:

ELEMENT OPYRi OPYI_ OPY_ OPYR4 OPY_ TOTAL REF.

PROJEcd_D OROSS INCOME_ OPTION
GOOD6 AND SERVICES
OTHER

I_OTAL INCOME
LESS CIASUR(_AROE
LESS TIA SUROiAROE
LESSSALES TAX

TOTAL REVENUE
PROJECTEDCOSTOFSALES:
OOOi_ AND SERVICES ....
OTHER
TOTALCOSTOF SALES

C_ FUNDEXPEI_SE_.
FACILITIESFUND
EXHIBITSFUND

TRANSPORTATION.... FUNDTOTAL FUND EXPENSES
OPERATINO H,,_PENSES:
LABOR
PAYROLL ADDS &FRINOES
MAT'I._,SUPPS.& EQUIP
SUBCONTRACTS
NASA EXCHANGE l_C
AMORTIZATIONEXPENSE
OI_iER DIRECTCO$T8
_oTALOPEt_aX_e.m,_s_
TOTALCONCE_ION EXPENSES

RESIDUAL REVENUE
USTREASURY
RETURN ONINVESTMENT
Sb_A(_OUNT

PROFITI(LOSS) . ,



PROSPECTUSNO.m-_-oo_o KSCPUBUC,_SffORPR(X)R_ " F_ ce_s_c
FILENAME: GROSS INCOME '

OFFEROR: ($0130)
SUB.

INCOME ITEM YRI YI_ ' YR3" 'YR4 .... YR5 _ YR7 YR8 YR9 YRi0 ] TOT,_tL REF.
BASIC

GOODS AND'SERVICES:

r THEATERS I
FO00 SERVICES
SOUVENIRS
TOURS
TOTALGOODS ANO 8ERVICEE

OTItER (SPECIFY):

TOTAL OTHER

I

TOTAL INCOME ......



PROSPECTUSNO. tO-@4-0Olg KSOPUBLICVISITORPFIOGRAM .... FORMC
OPTION

FILENAME: GRO,,%5INCOME

OFFEROR: ($000)
SUB:

INCOMEITEM OP'YR1 OPYR2 OPYR3 OPYR4 OPYR5 TOTAL REF.
OPTION

GOODSANDSERVICES:
THEATEF_
FOODSERVICES
SOUVENIRS
TOURS

TOTALGOODSANDSERVICES

O
I'O

",,O OTHER(SPECIFY):

TOTALOTHER

TOTALINCOME
• , , . , ,



PROSPECTUSNO. tO,I]_t-0019 KSCPUBLICVISITORPROGRAM ...... _ FORMD 1
/BASIC

FILENAME: COSTOFSALES

OFFEROR: (=t4)00)
SUB:

COSTOFSALESITEM YRI _12 YRa YR4 YR5 YI:I6 YR7 YR8 YR9 YRto TOTAL REF;
BASIC /

GOODS'ANDsERVICES:' .........
FOOD
SOUVENIRS
IMAXCOMMISSIONS
COS- GOODSANDSEF_NICrr3

!

C_
r',o OTHER(SPECIFY):
r',o
c)

COSTOF SALES- OTHER

TOTALcosTOFSALES ..... '_
"' , _,,, ¶ , • ,I , , _ T'" _, , ,



PROSPECTUSNO. tO-I_l-00tg KSCPUBLICVISITORPF:K3GFUI4Ul FORMD
OPTION

FIll=NAME: CO6T OF ,8.JLE8

OFFEROR: ($000)
SUB:

COSTOFSALESITEM OPYR! OPYR2 OPYR3 OPYR4 .... OPYR5. TOTAL REF.
OPTION

GOODSANDSERVICES: .....
FOOD
,,._DLIVENIRS
IMAXCOMMISSIONS
COS- GOODSANDSERVICES

(Z) OTHER(SPECIFY):
IN,)

COSTOFSALES- OTHER

TOTALCOSTOFSALES
, ,, ,, ,., - , ., ,, .... _ , v, ' ......



PROSPECTUSNO. 104_44)010 KSCPUBLICVISITORPROGFiAM ..... FoRME
LABORHOUR5ANDCO6TS

FILENAME: [] YR1 D YR4 [] YR7 D YR1D D OPYR3
OFFEROR: D _ [] _ D_18 [] Of=YlRl [] OPYR4
suB: ....[] Ym D _ [] 'n_ I-i oPvl_ D oPvRs

_TEGORY: HOURS RATES COSTS

LABOR _[RAIGHT.TIME .... OVER STRAIGH! OVER @TRAIGH1i OVE!
CLASSIFICATIONS EX NE PROD, NON-PRO TOTAL TIME TOTAL TIME TIME TIME,' TIME TOTAL REF.

PROJECTMANAGEMENT _

PROGRAMSUPPORT

GOODS.ANDSERVICES
,.

O

r'_
hO TOUROPERATIONS.....

I

DEVELOPMENT I

MAINTENANCE
r
i

TOTAL LABOR :i:i:!::.:i:i:i:i:i:l]:i:i:i:i:i:::: ":"""'""'"'"''"" '"'":'""'""""•....... , ,, , ','.'.'.'.'.'.'.','-'-'-'." -,-.=-,....,.,.--



.)

PROSP_-'I'OS NO.10-94-0019 _ PUBLICVISITORPROORAM FORMF
BASIC

FU.JEN._M_. PAYROLLADDrI1vI_ AND FRJ81OEB_Irrs
OFFEROR:
SUB:

O SX_L°T O _X)N-SXeJdI_NON-UmON O _N-e_;__HPTUNK_i
_._4EN'r YRi YIR.2 YlR3 YR4 _ Y_ YR6 YR7 YR8 YI_ YR10 TOTAL lu_F.

FICA: BASIC
COMPENSATION BASE
X FICA RATE

=SUBTL (UN_d)JUSTEDCOST)
A.DJUSI_,'JENI"3

=_-q._u_ o_rr
FUI/SUL
BASE PER EMPLOYEE
X FUI/SUI RATE
= SUBTOTAL
X NO. OF EMPLOYEES

=_'n_o FUllSUlcos'r
WORKERS' COMP IIqSURAN(_ ' '
AVERAOE PREMIUM RATI_

X LABOR BASE- Wot_,_,COMPINSOOST
O,ITIER(SPECIE_0 ....

TOTAL PAYROLL ADDSCOST
FRINcJE BENV.VrlS:
,OROUP HEAL'IH INSURANCE
LIFE INSURANCE

i PENSIONPLAN/RETIREMENT
SAV1NOSPLAN

OTHER (SPECIFY)

TOTAL FRINOEBENEFI'I3....
TOTAL PIAAND F/B



PROSPECTUSNO.10-_I-0019 ....... KSCPUBIJCVlSITOR PltOOIIAM FORM F
OFIION

_It.ENAME=, PAYROLL _)DgI1VES AND FRIN(_ BENEFITS
OFFEROi_
SUB:

OP_MPT i-I NON-E.!_MPT NON,UNION [-I NONJFJflEMI_ UNION
...... ELEMENT ........... ! OPYRI OPYR2 ' "OP_R3 OP_P,4 OP_ TOTAL RELF.'

, OPTION

FICA+
COMPENSATIONBASB
X FICARATE
=SUBTL (UNADJUSTEDCOST)
ADJUSTMENI_ ........
-- ES_,.MATED.F1CACOil'T ............

_Uusu_
•BASE PER EMPLOYEE,
X FUIlSU! RATP_
= SUBTOTAL
X NO.OF EMPLOY1FF-_ ,.
=_T]_T_DF_uv_Sui_ST ........................

C_ WORKERS'COMP]NSORANC_
AVERAOI_ PREMIUM RAT1B

X LABORBASE ,
Po =wo_g_-_'COMPINSCOST , ,.
-P" o'meRm,Ea_,,)..........

I_6TALP^Y_OLL_Drm'ESCOST ' , ,, =
FKINO_ BI_NEFrlS:
OROUP HEALTH INSUR,_NCP_
LIFE INSURANCE
PENSIONPLAN/RETIREMENT
SAVINOSPLAN

OTHER (SPECIFY)

TOTAL FRINGE BENEFITS .
TOTAL P/A AND FIB ,

, ,, , , ....... , ,, , .



• •, )
\1 )

PROSPEuIUSNO.10-g4-O010 KSCPUBLICVISITOR_RAM FORMG'"
BASIC

MA'IERIALS,SUPPLIES,ANDEQUIPMENT
FILENP--_AE:
OFFEROR:
SUB:

ELEMENT YR1 YRI2 YR3 ' YR4 YR5 YR8 YR7 YR8 YR9 YR t0 TOTAL REF......
BASIC

_RAM SUPPORT

i
GOODS AND SERVICES

TOUR OPERATIONS

1
DEVELOPMENT

MAINTENANCE

TOTAL
r



PROSPECTUSNO, IO-94-0019 KSC PUBLICVISITOR_RAM FORMG
• OFrI-ION

MA'I'ERIALS,SUPPLIES,AND EQUIPMENT
FILENAME:
OFFEROR:
SUB:

ELEMENT " OPYRI OPYR2 OPYR3 OPYR4 OPYR5 TOTAL
OPTION

F'_RAM SUPPORT "

GOODS AND SERVICES

TOUROPERATIONS

I'_
r_
o,,,

DEVELOPMENT

MAINTENANCE

I

TOTALMAT'L,SUPPS,&EQUIP



PROSPECTUSNO; 10-94-0019 KSCPUBLICVISITORPROGRAM FORMH
BASIC

SU_RACTS
FILENNME:
OFFEROR;
SUB:

ELEMENT YRt Yi_ YR3 YR4 YR5 YR6 YR7 YR8 YR9 YRtO TOTAL REF.
BASIC

SUBCONTRACTORS
PROVIDINGCONTINUOUS
ON-SITESTAFFING

p,,. OTHERSUBCONTRACTS

TOTALSUBCONTRACT



IPROSPECTUSNO. 10-94-0010 'KSCPUBLICVISITORPROGFIAM FORMH
OPTION

SUBCONTRACT8
FILENAME:
OFFEROR:
SUB:

ELEMENT , OPYRI bPYFI2' OPYR3 OPYR4 OISYR5 TOT/_L ' REF.
su_.oNn_o_s .... O_ON,.,
PROVIDINGCONTINUOUS
on-sitest_F_G

0

IX.,) OTHERSUBCONTRACTS

TOTALSUBCONTRACTCOSTS
.... , , ,,, , ,_ ,, _, , ....:. , , ,



PFE)SPECTUSNO. lO-_l-OOtg PUBUC VISITORPROGRAM FORM I. 't
BASIC

AMORTIZATIONSCHEDULE
FILENAME:
OFFEROR:
SUB:

INVESTMENT YRI YFI2 ¥FI3 YR4 YR5 YR8 YR7 YFI8 YFI9 YRtO TOTAL REF.
ITEMS BASIC

i:

f

TOTALAMOFTI"IZATION



PROSPECTUS NO. 10-g4-0019 KSC PUBLIC VISITOR P_ FORM I

FILENAME: AMORTIZATIONSCHEDULE OPTION
OFFEROR:
SUB:

INVESTMENT OPYRt OPYR:2 OPYR3 OPYR4..ITEMS OPYR5 TOTAL FIEF.
OPTION

TOTALAMORTIZATIONCOST



PROSPECTUSNO. 10-84-0019 KSC PUBLICVtSITOR PR(X_RAM FORM J
BASIC

OTHER DIRECT COSTS
FILENAME:
OFFEROR:
SUB:

ELEMENT YRt YR2 YR3 YR4"' YR5 YR8 YR7 YR8 YRg' YRIO TOTAL REF.
BASIC

TRAINING

TRAVEL
I

UTILITIES

O]HER (SPECIFY):

0

TOTAL'OTHERDIRECT , , , ,,,



PROSPECTUSNO. lo-84-O01O KSCPUBUCVISWORPROGFIP_ ........ FORM J
OPTION

OTHERDIRECTC08T8
FILENAME: i;
OFFEROR; •"
SUB: i '

...... E_M'ENT OPYRt OF'YI:I2 OPYR3' OPYR4 OPYRS' TOTAL RE_,
'OPTION

TRA, ......

TRAVEL
I

UTILITIES I i:

OIHER (SPECIFY):

t.M I

TOTALOTHERDIRECTcosts' ,.............. I ......



! !

iPROSPEC]USNO. 10-94-0019 KSCPUBLICVISITORPROGRAM FORMK

... BASIC
RETURNONINVESIMENTSCHEDULE

rlLEN/I_/iE:
OFFEROR:
SUB:

RETUFlhlON "YR1 YR2 YR3 YP,4 YR5 YR6 YRZ YRB YFI9 YRIO TOTAL REF.
INVESTMENT BASIC

0

TOTALROI

I
I
t
!



PROSPECTUS NO. 10-94-0019 KSC PUBUC VISITOR PROGRAM FORM K
OPTION

FILENAME: RE_RN ON INVESTMENT SCHEDULE
OFFEROR:
SUB:

RETURN ON OPYRI OI::_'TI2-- OPYR3 OPYR4 OPYR5"-_INVESTMENT TOTAL REF.
OPTION

0

TOTAL FIOI



"PROSPECTUSNO. 10-94-0019 KSCPUBLICVISITORPRCX_FVWI FORML

iFILENAME: WAGE_ COMPENSATIONSTRUCTURE
IOFFEPY.OR..: A8 OFCONCESSIONSTARTDATE
SUB:

L_8On "CATEeZX_"_EO W^__ rWNG_ ^VEFV_E
_FICATIONS EXEMPT NON-EXEMP MINIMUM MAXIMUM RATE REF.

O

L.,q
r,.TI



PFX_PE_S1_0_0o_0 _ PUeL_V_SiT_PROGRAM ............ _
FORMAT

OFFEROR: PERSONNELAN[:)FRINGEBENEFITPOLICIES
SUB:

•PERSONNEL '...... ExEM_ NON;_MPT'"
FRINGE:BENEFITITEM PERSONNEL PERSONNEL REF,

... , ,, , , , .......

r_
(j,J

f .....



PROSPECTUSNO. 10-94-0019 KSCPUBLIC VISITOR PROGRAM FORM AFA PG 1/3
BASIC

FILENAME: AP_,..COUNT._ND FUND A__.ES
OFFEROR:

YRI YR2 YR3 YR4 YR5 YR6 YR7 YR8 YP,.9 YR10
CAPITALIMPROV ACCOUNT
DEPOSITS
EARNINGS
AMOUNT AVAILABLE

ACCOUNT USES:

(SPEOFY)

ACCOUNT BALANCE
i

APOLLO!SATV CONSTFUND
(_ DEPOSITS
IXO AMOUNT AVAILABLE
k.q

FUND USES:
APOLLO/SATUILNV

(SPE_FY)

FUND BALANCE

THF.,ATERIMPROVACCOUNT
DEPOSITS
EARNINGS _....
AMOUNT AVAILABLE

AC__)UNTUSES:
(SPECIFY)

ACCOUNT BALANCE



PROSPECTUS NO. 10-94-0019 KSC PUBLIC VISITOR PROGRAM FORM AFA PG 1/3 i
i

OPTION
FILENAME: ACCOUNT AND FUND ACTIVrrI_
OFFEROR:

I
OPYR1 OPYR2 OPYR3 OPYR4 OPYR_ !

cAPn'&LIMiI_RO_NT &CCOUN'f _i
DEPOSITS

EARNINGS
._MOUNT AV.MLM3LE i

T

A(_ZOUNT USES: I
(SPEOF_

ACCOUNT BALANCE "
i all i

&POLLO/SATURNV CON_qRU_FION FUND

(_ DEPOSITS i
PJvlOUNTAVAILABLE i

L,,,I
CO FUND USES:

APOLLO/SAI_J_N V
(SPECIFY)

FUND BALANCE

THEATERIMPROVEMENTACCOUNT
DEPOSITS

E2_N INOS ,,;_,
AMOUNT AVAILABLE

ACC,OUNT USES:

(SPeCiFY')

ACCOUNT BALANCE .... .-



PROSPECTUSNO.10-94-0019 KSCPUBLICVISITORPROGRAM FORMAFAPG2/3!
BASIC

_"ll "I_T_TA ltJIFI_. A f_¢"_l TkT"r• A 'k.TT%"IL--'TT'kTT't ,4.f'_"T'_7"l"l"_"l_
L A,I,-J_k-_,,t._t.lak.l.V_.tl,,._o • ak_'_,P£_ A ,,r'Jk.LWIL.J ,,IL"%J_'WI_L.$ ,,A-lk_.,._'&A V L _LA,,L._IJ

OFFEROR:

YR1 YR2 YR3 YR4 YRS Yl_6 YR7 YR8 YRg 'YR10
SE_VTCI_IMPROVACCOUNT
DEPOSITS
F..,_dqlN OS
AMOUNT AV._BLE

FUND USES;

(SPECIFY)

FUND B,_..._dqCE

FACILITIESFUND

0 DEPOSI'P3
IN) _,_qINOS

AMOUNT AV_LE
',O

FUND USES:

(SPECIFY)

FUND BALANCE

E_]iBrl_ PUND
DEPOSITS

?
EARNINGS
AMOUNT AVAILABLE

FUND USES:

(SPECIFY)

FUND BALANCE



PROSPECTUS NO. 10-94-0019 KSC PUBLIC VISITOR PROGRAM FORM AFA PG 2/3
OPTION

FILENAME: ACCOUNT AND FUND ACTIVITIES
OFFEROR:

OPYRI OPYR2 OtYl_3 OPYR4 OPHIR5
SgRVICE IMPROVEMgI_rACCOUIq'r
DEPOSITS

EARmNOS
.AMOUNT AVAILABLE

FUND USES: 1(SPECIFY)

FUND BALANCE
i i

l_Ac,tmgsFuNo
IN..) DEPOSITS
-_ EARNINGS
0 AMOUNT AVALABLE

FUND USES:

(SPECIFY)'

FUND B,M.ANCE

EXHIBITSPUND
DEPOSITS
EARNINGS
AMOUNT AVALABLE

FUND USES:

(SPECIFY')

FUND BALANCE

/



PROSPECTUS NO. 10-94-0019 KSC PUBLIC VISITOR PROGRAM FORM AFA PG 3/3
BASIC

FILENAME: ACODU_'T AND Fu-ND ACTIVITIES :.
OFFEROR:

YRI YR2 YR3 YR4 YR5 YR6 YR7 YR$ YR9 " YRi0
TRANSPOliiTATION[rtJND "
DEPOSITS
EARNINGS •

AMOUNT AVAII2_LE :.

FUND USES:

(SPECIFY)

FUND BALANCE
,i

0 OTitER (IDEN'nFI0
I'_ DEPOSITS

E.ABJqlNGS
.._ AMOUNT AV.MLABLE

FUND USES:

(SPECIFY)

FUND BALANCE '"

OTHER(IDEN'Illr_
DEPOSITS

• EARNINGS
AMOUNT AVAILABLE

FUND USES:

(SPECIFY)

FUND BALANCE



PROSPECTUS NO. 10.94-0019 KSC PUBLIC VISITOR PROGRAM FORM AFA PG 3/3
OPTION

FILENAME: ACCOUNT AND FUND ACTIVITIES
OFFEROR:

............ OPYI_I OPYR2 'brYR3 OPYR4 OP'i_
T_sL,o_._'n6NP_ND...........
DEPOSITS

EARNINGS .....
•'_0UNT AV._ABLE

FUND USES"

(SPECIFY)

FUNDBALANCE ''
--,,-- i €1ii i i rl I i I I n i i i I' I

OTHEROB4gh_)
DEPOSITS
EARNINGS

_"_ iAMOUNT AVAILABLE I

P_O FUND USES:

(SPEOF"O

FUNDB.M..'_...... J

OTt_ER (ID£_)
DEPOSITS
EARNINGS
AM()0NT AVAR.,ABL'E _"

FUND USES:

(SPECIFY)

FUND BALANCE
, , ,, • ......



6. Financial Condition and Capability

Provide one copy of audited financial statements for each of
the three most recently completed fiscal years. If divisional
financial statements, or some other leve! below the corporate
level, are applicable, provide them for each of the three most
recently completed fiscal years as well. These financial
statements should also be provided for any subcontractors as
defined in instruction F.2. If financing is available or
required, state the name and address of the firm(s) or financial
institution(s) extending the line of credit, the dollar amount of
the line, and the available balance. Identify a representative
of the financing institution and a telephone number where they
can be contacted for verification of credit line balances.

Disclose and explain any imminent changes to ownership or
financial status not already contained in the statements
submitted. Disclose and explain any claims, judgments, or
pending litigation which may materially affect the financial
status of the proposed organization and its capability to perform
this Agreement. Disclose and explain any pending agreements or
dealings which may materially impact the financial status of the
proposing organization and may be considered pertinent to the
execution of the Agreement. Explain how these may affect the

f- organization's ability to accomplish the mission and objectives
of the PVP.

If the offeror is, or will be, a newly formed entity, a
financial statement relating thereto should accompany the offer
showing the amount of capital pledged or paid in by the
principals. Financial statements and business and personal
references should be included for any individual principals.

G. RELEVANTEXPERIENCE AND PAST PERFORMANCE PROPOSAL
INSTRUCTIONS (VOLUME VI)

I. Relevant Experience

The offeror shal! describe any Work experience that is
comparable or related to the effort required by this Prospectus
and how this experience will benefit NASA and the PVP. Relevant
experience should be cited for each entity, if a teaming
arrangement is proposed, and for any subcontractors performing
on-site Statement of Work requirements on a continuing basis.
The offeror must show how the referenced experience will be
brought to bear during the term of this Agreement. Of particular
importance is the offeror's experience in the following areas or
related areas:

a. Conducting public information and education
..... activities, including tour operations.

0243



b. Project planning, design, production,
implementation and maintenance of exhibits (includingunique ......
exhibits and artifacts) and shows/presentations.

c. Development and implementation of External Exhibit
programs, including art.

d. Master planning implementation, including design,
development/construction, integration and activation.

e. Operating and maintaining concessions, services,
and facilities of the nature and size described in this
Prospectus.

Each offeror shall specifically and separately address every
item listed above in a narrative format.

2. Past Performance

The offeror's past performance on comparable work will be
evaluated. This will include past performance for each entity if
a teaming arrangement is proposed, and for any subcontractors
performing on-site Statement of Work requirements on a continuing
basis will also be evaluated. As a minimum, discuss past
performance for the work cited in response to paragraph 1 in the
following ways:

a. Quality of technical performance relative to the
requirements; (

b. Quality of management performance relative to the
requirements;

c. Quality of financial performance relative to the
requirements;

d. Timeliness of schedule and milestone
accomplishment;

e. Responsiveness to customers;

f. Identification of major accomplishments.

In addition to the narrative referenced above, complete the
Relevant Experience and Past Performance questionnaire, Form
REPP-I. References identified on this Prospectus questionnaire
will be contacted to facilitate the evaluation. Separate forms
should be submitted for at least three but not more than five
most recent jobs for effort of a similar nature. The
availability of the person referenced, complete mailingaddress,
and complete telephone number shall be verified by the offeror
before submission.

o24a



SEPP-I

_:-__ - _RLEVANT RYPER_R_CR AND PAST PERFORMANCE ...........

CONTRACTr_ORMATION
Company/Division

Contract Number: Contract Type:

_ Con r-_- Valu-:t act e _

Customer Name:

PerfOrmance Period: From: To:

Place of Performance:

Number and Classification of Personnel:

Number of Subcontract Personnel:

Total Nmnber of Key Personnel:

Number of Key Personnel Changes During Periods Cited Below:

I. 6 month period following Contract Start Date:
2. 6 to 12 month period following Contract Start Date:

_ 3. 12 to 24 month period following Contract Start Date:

Name, telephone number, and complete mailing address of
customer's Contracting Officer:

Name, telephone number, and complete mailing address of
customer's Technical Manager:

Describe the nature of the contract and the work performed.

Identify and explain any terminations for default.

Identify any union agreements.

Did this contract involve an incumbent contractor? If yes,
briefly describe how you accomplished the phase-over.

I
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H. OTHER CONSIDERATIONS PROPOSAL INSTRUCTIONS (VOLUME VII)

Discuss and describe any Other considerations which may be
pertinent and should be considered with the company's proposal
Address other considerations for each entity, if a teaming_
arrangement is proposed, and for any subcontractor performing
on-site Statement of Work requirements on a continuing basis.
These should include, but are not limited to, the following:

I. Labor-Management Relations

a. Discuss any company policies, and immediate as
well as long range approaches or plans that are intended to be
implemented to assure a stable work force. Although work force
selection is the offeror's prerogative, the Government encourages
consideration of the incumbent employees. Recruitment plans and
labor relations policies should demonstrate how they relate to
the Kennedy Space Center area labor situation.

b. List labor organizations with which the offeror
has bargaining agreements covering classes of employees
contemplated by this procurement and the expiration dates of
those agreements. Give location and type of unit represented by
each Union. Explain the extent to which these bargaining
agreements may affect the contemplated Agreement.

c. Identify any concerns or issues you have with the
current bargaining agreement covering SUSA employees and identify
your approach to addressing these concerns during re-negotiation.

d. Explain your understanding of the Service Contract
Act requirements under this procurement and explain your plan for
meeting these requirements. Specifically, address Section 4.C
requirements of the Act and how those requirements will be met.

e. Discuss your understanding of the Davis-Bacon Act
provisions that you will be required to perform for construction
projects.

f. Describe corporate support available to the local
labor relations function. Provide a brief background or history
of the offeror's experience in the field of labor relations.

g. If performing a Government contract or agreement
in the local area or at the same site of performance as the
contemplated Agreement, identify any differences between the
existing and proposed wage and salary plan, including fringes.
Explain the rationale for these differences.



,-_ , 2. Equal Opportunity Compliance ...............

i a. Describe policies for providing equal opportunity
in recruiting, hiring, placement, training and promotion.
Describe how this policy has been disseminated to employees and
how it will be communicated in the future. Explain any
anticipated deviation from these policies.

b. Describe how complaints or allegations of
discrimination will be resolved within the company and what
person or position(s) administers the process.

c. Describe your company's history and experience in
providing Equal Opportunity to the workforce, including frequency
and resolution of complaints.

d. What is the level of minority/female utilization
in your organization?

e. When was your company last reviewed by the
Department of Labor; which office performed the evaluation and
what was the results?

f. Does your Affirmative Employment Plan include
provisions for the Americans with Disabilities Act?

_ 3. Corporate Priority Placed on the Agreement

Discuss the importance of this procurement in relation to
other business ventures, and the manner in which corporate
management willparticipate in, and be responsive to, the
requirements of this Agreement. Provide any plan to assign
priority to the proposed work effort in relation to other work
activities.

4. Continuity of Benefits

a. Describe the extent to which you plan to assume and
continue existing pension/retirement plans of the incumbent and
any additional plans you intend to establish under the successor
Agreement. Additionally, describe your plan to provide
portability of pension to a successor.

, i b. Describe the extent to which you plan to assume and
contlnue existing medical plans of the incumbent, including
coverage of pre-existing medical conditions, and any additional
plans you intend to establish under the successor Agreement.

c. Describe the extent to which you plan to prevent
loss of accrued sick leave and ensure that incumbent employees
who may be offered employment on this Agreement will accrue

_-- annual leave at a rate that is not less than the rate at which
they were accruing annual leave on the last day of their
employment on the current Agreement.
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5. Minority/Women-Owned Small Business Participation "_.....

Indicate the company's planned opportunities contained in
the proposal for maximum practical participation of
Minority/Women-Owned Small Business in the efficient execution of
the requirements of this Concession Agreement.

6. Acceptance of Agreement Provisions ....

The degree of acceptance of the terms, conditions, clauses
and provisions will be considered in evaluation of•the proposal.
Indicate any articles, clauses, or provisions which are
unacceptable and state the reasons for the objections, and
propose alternate wording as appropriate. In the absence of any
objections to the articles, clauses or provisions, include a
statement of acceptance in the Other Considerations portion of
the proposal.

The Representations and Certifications required by Part III
should be completed and included in the Other Considerations
proposal.

/
f
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ENCLOSURE 3

i INSTRUCTIONS TO OFFERORS

PART III - REPRESENTATIONS AND CERTIFICATIONS

A. TAXPAYER IDENTIFICATION

I. Definitions.

Co_on parent, as used in this solicitation provision, means
thatcorporate entity that owns or controls an affiliated group
Of corporations that files its Federal income tax returns on a
consolidated basis, and of which the offeror is a member.

Corporate statu_, as used in this solicitation provision,
means a designation as to whether the offeror is a corporate
entity, an unincorporated entity (e.g., sole proprietorship or
partnership), or a corporation providing medical and health care
services.

Taxpayer Identification Number (TIN), as used in this
solicitation provision, means the number required by the IRS to
be used by the offeror in reporting income tax and other returns.

f-_ 2. All offerors are required to submit the information
required in paragraphs 3 through 5 of this solicitation provision
in order to comply with reporting requirements of 26 U.S.C. 6041,
6041A, and 6050M and implementing regulations issued by the
Internal Revenue Service (IRS).

3. Taxpayer Identification Number (TIN).

( )TIN:

( )TIN has been applied for.

( )TIN is not required because:

( ) Offeror is a nonresident alien, foreign
corporation, or foreign partnership that does not have income
effectively connected with the conduct of a trade or business in
the U.S. and does not have an office or place of business or a
fiscal paying agent in the U.S.;

( ) Offeror is an agency or instrumentality of a
foreign government;

( ) Offeror is an agency or instrumentality of a state
or local government;

( ) Other. State basis.
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4. Corporate Status.

( ) Corporation providing medical and health care
services, or engaged in the billing and collecting of payments
for such services;

( ) Other corporate entity;

( ) Not a corporate entity;

( ) Sole proprietorship

( ) Partnership

( ) Hospital or extended care facility described in 26
CFR 501 (c)(3) that is exempt from taxation under 26 CFR 501(a).

5. Common Parent.

( ) Offeror is not owned or controlled by a common
parent as defined in paragraph 1 of this clause.

( ) Name and TIN of common parent:

Name

TIN

REGaDINGDEBaRMEnt,SUSPENSIO.,PROPOSED
DEB_NT_ AND OTHER RESPONSIBILITY MATTERS

i, a. The offeror certifies, to the best of its knowledge
and belief, that:

(i) The offeror and/or any of its Principals --

(a) Are ( ) ate not ( )presentiY debarred,
suspended, proposed for debarment, or declared ineligible for the
award of contracts by any Federal agency;

(b) Have ( ) have not (), within a
three-year period preceding this off_r, been convicted of or hid
a civi! judgment rendered against them for: commission of fraud
or a criminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, state, or local)
contract or subcontract; violation of Federal or state antitrust
statutes relatingto the submission of offers; or commission of
embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, or receiving
stolen property; and



/-_ _ .....(c) Are () are not ( ) presently indicted
for, or Otherwise criminally or civilly charged by a governmental
entity with, commission of any of the offenses enumerated in the
preceding paragraph of this provision.

(2) The offeror has ( ) has not (), within a
three-year period preceding this offer, had one or more contracts
terminated for default by any Federal agency. ....

b. P_r_, for the purposes of this certification,
means officers; directors; owners; partners; and, persons having
primary management or supervisory responsibilities within a

•business entity (e.g., general manager; plant manager; head of a
subsidiary, division, or business segment, and similar
positions).

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE
JURISDICTION OF AN AGENCY OF THE UNITED STATES AND THE MAKING OF
A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION MAY RENDER THE
MAKER SUBJECT TO PROSECUTION UNDER SECTION i001, TITLE 18, UNITED
STATES CODE.

2. The offeror shall provide immediate written notice to
the Contracting Officer if, at any time prior to Concession
Agreement award, the offeror learns that its certification was
erroneous when submitted or has become erroneous by reason of

" changed circumstances.

3. A certification that any of the items in 1 of this ,
provision exists will not necessarily result in withholding of an
award under this solicitation. However, the certification will
be considered in connection with a determination of the offeror's
responsibility. Failure of the offeror to furnish a
certification or provide such additional information as requested
by the Contracting Officer may render the offeror nonresponsible.

4. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render,
in good faith, the certification required by paragraph 1 of this
provision. The knowledge and information of an offeror is not
required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

5. The certification in paragraph 1 of this provision is a
material representation of fact upon which reliance was placed
when making award. If it is later determined that the offeror
knowingly rendered an erroneous certification, in addition to
other remedies available to the Government, the Contracting
Officer may terminate the Concession Agreement resulting from
this solicitation for default.
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C. AUTHORIZED NEGOTIATORS

The offeror represents that the following persons are authorized
to negotiate on its behalf with the Government in connection with
this Prospectus: [list names, titles, and telephone numbers of
the authorized negotiators].

D. TYPE OF BUSINESS ORGANIZATION

The offeror.,by checking the applicable box, represents that:

i. It operates as [ ] a corporation incorporated under the
laws of the State,of , [ ] an individual,
[ ] a partnership, [ ] a nonprofit organization, or [ ] a joint
venture; or

2. If the offeror is a foreign entity, it operates as [ ]
an individual, [ ] a partnership, [ ] a nonprofit organization, [
] a joint venture, or [ ] a corporation, registered for business
in (country).

E. PREVIOUS CONTRACTS AND COMPLIANCE REPORTS

The offeror represents that:

I. It [ ] has, [ ] has not participated in a previous
contract, agreement or subcontract subject either to the Equal
Opportunity clause of this solicitation, the clause originally
contained in Section 310 of Executive Order No. 10925; or the
clause contained in Section 201 of Executive Order No 11114;

2. It [ ] has, [ ] has not filed all required compliance
reports; and

3. Representations indicating submission of required
compliance reports, signed by proposed subcontractors, will be
obtained before subcontract awards.

F. AFFIRMATIVE ACTION COMPLIANCE

The offeror represents that:

i. It [ ] has developed and has on file, [ ] has not
developed and does not have on file, at each establishment,
affirmative action programs required by the rules and regulations
of the Secretary of Labor (41 CFR 60-1 and 60-2), or (b) It [ ]
has not previously had contracts subject to the written
affirmative action programs requirement of the rules and
regulations of the Secretary of Labor.



_-_ G. CLEANAIR_i%N_DWATER CERTIFICATION

The offeror certifies that:

i. Any off-site facility to be used in the performance of
this proposed Concession Agreement is [ ], is not [ ] listed on
the EnvironmentalProtection Agency List of Violating Facilities;

2. The offeror will immediately notify the Contracting
Officer, before award, of the receipt of any communication from
the Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facility that the offeror proposes to
use for the performance of the Concession Agreement is under
consideration to be listed on the EPA List of Violating
Facilities; and

3. The offeror will include a certification substantially
the same as this certification, including this paragraph, in
every nonexempt subcontract.

H. CERTIFICATION REGARDING A DRUG-FREE WORKPLACE

i. By submission of its offer, the offeror certifies and
agrees that it will comply with Enclosure 5, Part II, General
Provision No. 22, "Drug-Free Workplace." Failure of the offeror

/_ to provide this certification renders the offeror unqualified and
ineligible for award.

2. In addition to other remedies available to the
Government, this certification concerns a matter within the
jurisdiction of an agency of the United States and the making of
a false, fictitious, or fraudulent certification may render the
maker subject to prosecution under Title 18, United States Code,
Section i001.

I. CERTIFICATE OF INDEPENDENT FINANCIAL DETERMINATION

I. By submission of this proposal, the offeror certifies,
and in the case of a joint proposal, each party thereto certifies
as to his own organization, that in connection with this
procurement:

a. The financial aspects of this proposal have been
arrived at independently, without consultation, communication, or
agreement, for the purpose of restricting competition, as to any
matter relating to such prices with any offeror or with any
competitor;

b. Unless otherwise required by law, the financial
aspects of this proposal have not been knowingly disclosed by the

.... offeror and will not knowingly be disclosed by the offeror prior
to award, directly or indirectly to any other offeror or to any

i competitor; and

0253



c. No attempt_has been made or will be made by the....
offeror to induce any other person or firm to submit or not to
submit a proposal for the purpose of restricting competition.

2. Each person signing this proposal certifies that:

a. He is the person in the offeror's organization
responsible within the organization for the decision as to the
financial aspects being offered herein and that he has not
participated, and will not participate, in any actioncontrary to
l.a through l.c above; or

b. (i) He is not the person in the offeror's
organization responsible within that organization for the
decision as to the financial aspects being offered herein but
that he has been authorized in writing to act as agent for the
persons responsible for such decision in certifying that such
persons have not participated, and will not participate, in any
action contrary to i.a through l.c above, and as their agent does
hereby so certify; and (2) he has not participated, and will not
participate, in any action contrary to l.a through l.c above.

Name

Title

Firm

Date of ExecutiOn

J. REQUIREMENT FOR CERTIFICATE OF PROCUREMENT INTEGRITY
l

i. Definitions. The definitions at FAR 3.104-4 are hereby
incorporated in this provision.

2. Certifications. As required in paragraph 3 of this
provision, the officer or employee responsible for this offer
shall execute the following certification:
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.__ ._ _ ................_. CERTIFIC_TIONOF.._ PRQCUREMENT.INTEGRITY_._............ _ ...... .........

a. I, [Name of certifier], am the
officer or employee responsible for the preparation of this offer
and hereby certify that, to the best of my knowledge and belief,
with'the exception of any information described in this
certificate, I have no information concerning a violation or
possible violationof subsection 27(a), (b), (d),_or_(f)of the.........
Office _of Federal Procurement Policy Act, as amended* (41 U.S.C.
423), (herein-after referred to as "the Act"), as implemented in
the FAR, occurring during the conduct of this procurement

(solicitation number).

b. As required by subsection 27(e)(i)(B) of the Act, I
further certify that, to the best of my knowledge and belief,
each officer, employee, agent, representative, and consultant of

(Name of offeror) who has participated
personally and substantially in the preparation or submission of
this offer has certified that he or she is familiar with, and
will comply with, the requirements of subsection 27(a) of the
Act, as implemented in the FAR, and will report immediately to me
any information concerning a violation or possible violation of
subsection 27(a), (b), (d), or (f) of the Act, as implemented in
the FAR, pertaining to this procurement.

c. Violations or possible violations: (Continue on
*-_ plain bond paper if necessary and label Certificate of
_ Procurement Integrity (Continuation Sheet), ENTER NONE IF NONE

EXIST

d. I agree that, if awarded a Concession Agreement
under this solicitation, the certifications required by
subsection 27(e)(1)(B) of the Act shall be maintained in
accordance with paragraph 6 of this provision.

[Signature of the officer or employee responsible for the offer
and date]

Typed Name of the officer or employee responsible for the offer]

* Subsection 27(a), (b), and (d) are effective on December i,
1990. Subsection 27(f) is effective on June I, 1991.

<
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THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF
AN AGENCY OF THE UNITED STATES'AND THE_MAKING OF A FALSE,.....• _ • _ _ -_°_
FICTITIOUS, OR FRAUDULENT CERTIFICATION MAY RENDER THE MAKER
SUBJECT TO PROSECUTION UNDER TITLE 18, UNITED STATES CODE,
SECTION1001.

(END OF CERTIFICATE)

_ 3_ ThiCk'signedcertifications shall be submitted by the .....••_
successful offeror to the Contracting Officer within the time
period specified by the Contracting Officer. In no event shall
the certificate be submitted subsequent to award. Failure of an
offeror to submit the signed certification within the time
prescribed by the Contracting Officer shall cause the offer to be
rejected.

4. Pursuant to FAR 3.104-9(d), the offeror may be requested
to execute additional certifications at the request of the
Government. Failure of an offeror to submit the additional
certifications shall cause its offer to be rejected.

5. A certification containing a disclosure of a violation
or possible violation will not necessarily result in the
withholding of award under this solicitation. However, the
Government, after evaluation of the disclosure, may cancel this
procurement or take any other appropriate actions in the
interests of the Government, such as disqualification of the
offeror.

6. In making the certification in subparagraph (b) of the
certificate, the officer or employee of the competing
concessioner responsible for the offer may rely upon a one-time
certification from each individual required to submit a
certification to the competing Concessioner, supplemented by
periodic training. The certifications shall be obtained at the
earliest possible date•after an individual required to certify
begins employment or association with the Concessioner. If the
Concessioner 4ecides to rely on a certification executed prior to
suspension of Section 27 (i.e., prior to December i, 1989), the
Concessioner shall ensure that each individual who has so
certified is notified that Section 27 has been reinstated. These
certifications shall be maintained by the Concessioner for 6
years from the date a certifying employee's employment with the
company ends or, for an agent, representative, or consultant, 6
years from the date such individual ceases to act on behalf of
the Concessioner.

7. Certifications under paragraphs 2 and 4 of this
provision are material representations of fact upon which
reliance will be placed in awarding a concession agreement.
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K. _ORGANIZATIONALCONFLICTS OF INTEREST CERTIFICATE --
i_-_ MARKETING CONSULTANTS

1. Definitions.

a. Marketinq consultant means any independent
contractor who furnishes advice, information, direction, or
assistanceto an offeror or any other contractor in support_of......
the preparation or submission of an offer for a Government
contract by that offeror. An independent contractor is not a
marketing consultant when rendering:

(i) Services excluded in FAR 37.204;
(2) Routine engineering andtechnical services

(such as installation, operation, or
maintenance of systems, equipment, software,
components, or facilities);

(3) Routine legal, actuarial, auditing, and
accounting services; or

(4) Training services.

b. Org_nizationa] conflict of interest means that
because of other activities or relationships with other persons,
a person is unable or potentially unable to render impartial
assistance or advice to the Government, or the person's
objectivity in performing the contract work is or might be

_ otherwise impaired, or a person has an unfair competitive
advantage.i

2. An individual or firm that employs, retains, or engages
contractually one or more marketing consultants in connection
with a contract, shall submit to the Contracting Officer, with
respect to each marketing consultant, the certificates described
below, if the individual or firm is notified that it is the
apparent successful offeror.

3. The certificate must contain the following:

a. The name of the agency and the number of the
solicitation in question.

b. The name, address, telephone number, and federal
taxpayer identification number of the marketing consultant.

c. The name, address, and telephone number of a
responsible officer or employee of the marketing consultant who
has personal knowledge of the marketing consultants involvement
in the contract.

d. A description of the nature of the services
rendered by or to be rendered by the marketing consultant.
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e. The name, address, and telephone number of the
client or clients, and the name of a responsible officer or ................
employee of the marketing consultant who is knowledgeable about
the services provided to such client(s), and a description of the
nature of the services rendered to such client(s), if, based on
information provided to the Contractor by the marketing
consultant, any marketing consultant is rendering or, in the 12
months preceding the date of the certificate, has rendered
services respecting the same subject matter of the instant _ ......
solicitation, or directly relating to such subject matter, to the
Government or any other client (includingany foreign government
or person).

f. A statement that the person who signs the
certificate for the offeror has informed the marketing consultant
of the existence of Subpart 9.5 and Office of Federal Procurement
Policy Letter 89-1.

g. The signature, name, title, employer's name,
address, and telephone number of the persons who signed the
certificates for both the apparent successful offeror and the
marketing consultant.

4. In addition, the apparent successful offeror shall
forward to the Contracting Officer a certificate signed by the
marketing consultant that the marketing consultant has been told
of the existence of Subpart 9.5 and Office of Federal Procurement
Policy Letter 89-1, and the marketing consultant has made i

inquiry, and to the best of the consultant's knowledge and
belief, the consultant has provided no unfair competitive
advantage to the offeror with respect to the services rendered or
to be rendered in connection with the solicitation, or that any
unfair competitive advantage that, to the best of the
consultant's knowledge and belief, does or may exist, has been
disclosed to the offeror.

5. Failure of the offeror to provide the certifications
may result in the offeror being determined ineligible for award.
Misrepresentation of any fact may result in the assessment of
penalties associated with false certifications or such other
provisions provided for by law or regulation.

L. CERTIFICATE REGARDING FINANCIAL CONDITION

The offeror certifies, to the best of its knowledge and belief,
that:

i. All financial statements and reports submitted fairly
and accurately represent the current ownership and financial
condition of the offeror.

2. There are no outstanding claims, judgments, or pending
litigation that would materially affect the offeror's capability
to perform this Agreement. {

h
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3. I will provide immediate written notice to the
! Contracting Officer disclosing full details of any material

change in ownership or financial condition; or of any claim,
judgment, or pending litigation, which may affect the offeror's
financial capability to perform this Agreement if, at any time
prior to award, the offeror learns that its certification was.
erroneous when submitted or hasbecome erroneous by reason of _................_ -
changed circumstances.

[Signature of the officer or employee
responsible for the offer and date]

[Typed Name of the officer or employee
responsible for the offer]
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E_LOSU_ A

EVALUATION OF OFFERS and AWARD OF AGREEMENT

A. SELECTION PROCESS

Proposals will be evaluated by a_Source Evaluation Board _(SEB)......
using NFS 18-15.613-71 as a guide. Detailed procedures regarding
designation and operation of SEB's are contained in NFS
18-70.303, Appendix I, "NASA Source Evaluation Board Handbook."
The information contained in the offeror's proposal may be
supplemented by information obtained from such Government
organizations as the Defense Contract Audit Agency, commercial
sources such as Dunn and Bradstreet, and the offerors themselves
during discussions.

The Agreement contemplated by this Prospectus will be awarded to
the offeror whose overall proposal is judged to be in the best
interest of NASA and of the KSC visiting public consistent with
the requirements and objectives stated in this Prospectus.

i The SEB will be supported by appropriate personnel in conducting
the evaluation. The SEB will carry out the evaluation activities
and report its findings to the John F. Kennedy Space Center
Director, who is the Source Selection Official (SSO) and is

/-_ responsible for making the source selection decision.

Written and/or oral discussions will be conducted using
NFS 18-15.613-71(b)(5)(iii). Individuals proposed by offerors i
for each "key" position will be expected to participate in the
oral discussions.

Evaluations may include visits to offeror's sites by SEB members,
if determined necessary, to observe the offeror's operations and
capabilities. Offerors will be notified in advance of any such
site visit.

B. EVALUATION OF OPTION

Each proposal will be carefully evaluated in its entirety based
upon the 10-year base term and one 5-year option of the
Agreement. Evaluation of the option will not obligate the
Government to exercise the option. Nonselection of a proposal
will not.necessarily reflect deficiencies in that proposal, but
will mean only that the selected proposal was considered to be
more advantageous.
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C. EVALUATION FACTORS

There are four primary factors which the SEB will use to evaluate
the proposals These are:

i. Mission Suitability Factor

2. Financial Factor

3. Relevant Experience and Past Performance Factor

4. Other Considerations Factor

Only the "Mission Suitability" factor will be numerically
weighted and scored. HOWEVER, OFFERORS ARE CAUTIONED NOT TO
MINIMIZETHE IMPORTANCE OF THEIR RESPONSES TO THE REMAINING-
EVALUATION FACTORS. THE "FINANCIAL" FACTOR, "RELEVANT EXPERIENCE
AND PAST PERFORMANCE" FACTOR, AND "OTHER CONSIDERATIONS" FACTOR,
ALTHOUGH NOT SCORED, MAY BE DETERMINING FACTORS IN THE SELECTION
OF A CONCESSIONER FOR THE PVP.

i. Mission Suitability Factor

The "Mission Suitability" factor is divided into a Technical
subfactor and a Management subfactor. The SEB will evaluate the
degree to which the Technical and Management proposals reflect an
overall understanding of, and responsiveness to, the objectives
of the PVP. Information contained in the Staffing Plan and
Financial Proposal will be used in the Mission Suitability
evaluation to substantiate the offeror's understanding of, and
responsiveness to, the requirements, and to verify consistency
throughout the proposal. Innovative approaches to the stated
requirements will be evaluated.

a. Technical Subfactor

The "Technical" subfactor is composed of the following
two elements: Services, Operations, and Maintenance Approach;
and PVP Planning, Development, and Implementation.

(I) Services, Operations, and Maintenance
Approach Element (T-l)

This element will be used to evaluate the
offeror's understanding of the services, operations, and
maintenance requirements inthe Prospectus, the interrelationship
between the functional tasks, and the criticality of each
functional task to successfully meet the mission of the PVP and
"tell the NASA story". This element will also be used to
evaluate the appropriateness and effectiveness of the proposed
implementation of services, operations, and maintenance, as well
as the level of innovation and the overall focus on customer
satisfaction.
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• _ The evaluation will determine the appropriateness
of the staffing, skill mix and associated training proposed to

i meet the requirements. The evaluation wil! also determine the
effectiveness of the proposed approach for identification,
planning, scheduling, statusing, and reporting of operations and
maintenance activities. The proposed approach to operating and
maintaining the Apollo/Saturn V Center including its integration
into the pVp tour operation will be evaluated. This element will .
alsobe used to evaluate the effectiveness of the proposed
approach to developing, implementing, and maintaining required
documentation.

(2) PVP Planning, Development, and Implementation
Element (T-2)

This element will be used to evaluate the
offeror's understanding of the requirements with regard to new
PVP development, including the assumption of on-going projectS.
The offeror's concept for future development and proposed plan to
implement the concept will be evaluated for excellence,
effectiw_ness, appropriateness, and feasibility. This evaluation
will include an assessment of how well the offeror's concept
meets the PVP mission and tells "the NASA story"

The offeror's approach to, and understanding of,
the overall planning and implementation of new projects will be
evaluated. The appropriateness and effectiveness of the
offeror's approach to definition, prioritization, and scheduling

_ of new projects will be assessed. Proposed innovative concepts
will beevaluated for their appropriateness and effectiveness to
the !PVP. The offeror's understanding of the design and
management requirements and effectiveness of proposed processes
associated with development and implementation of new projects
will be evaluated. The offeror's understanding and proposed
handling of impacts will also be evaluated. Approaches to
improving the energy efficiency and cost effectiveness of the PVP
will be evaluated.

b. Management Subfactor

The "Management" subfactor is composed of the following
two elements: Management Approach, and Business Approach.

(I) Management Approach Element (M-l)

This element will be used to evaluate the
soundness of the offeror's proposed management approach and its
responsiveness to PVP requirements. Teaming and subcontracting
arrangements, if any, as well as organizational structure and the
overall approach to staffing will be evaluated.
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This element will be used to evaluate the
offeror's implementation and integration of management functions, ......
and how well the mission and objectives of the PVP are supported.
The applicability and effectiveness of management programs and
sYstems will be assessed.

The proposed transition/phase-inplan will be
evaluated for effectiveness and practicality. The offeror's
understanding of, and approach to, establishing and maintaining
effective interfaces with the Government and other entities
irequired in this Prospectus will be assessed. An evaluation will
be made of the offeror's proposed employee compensation structure
and philosophy to assure that they reflect a sound management
approach to obtaining and retaining qualified personnel.

This element will be used to evaluate the
offeror's quality, availability, utilization, and pertinence of
corporate resources, including resources committed by other team
members, to augment in-place capabilities for accommodation of
unforeseen or special circumstances.

This evaluation will also assess the degree of
autonomy as indicated by the proposed level of authority and
responsibility delegated to the proposed organization.

This element will also be used to evaluate the
qualifications and commitment of the offeror's proposed key
personnel. In addition, the proposed designation of key

• /positions will be used to evaluate the offeror's understanding
andperspective of the mission, objectives, and requirements.•
Key personnel will be evaluated based on the information provided
by the offerors on key position/personnel forms required and on
results of telephone interviews with those individuals identified
by the offerors as references or as known by the Government to
have relevant knowledge of the offeror's proposed key personnel.

(2) Business Approach Element (M-2)

This element will be used to evaluate the business
approach with regard to its soundness and as it relates to
providing benefits to the PVP and value to the visitor. The
basis of income projections as well as the appropriateness of
income and funding sources will be assessed.

This element will be used to assess the offeror's
basis and rationale for visitation projections, the effectiveness
and appropriateness of the marketing approach, and the value
derived from proposed pricing structure.

This element will be used to evaluate the approach
to funding PVP operations, improvements and development through
the structures described in this Prospectus and other structures
which may be proposed, including the investment of Concessioner
capital, if any.
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_-_ _,_, This element will also be used to evaluate the
reasonableness of the offeror's anticipated compensation, as well "

! as understanding and acceptance of the performance fee structure,
and reasonableness of the proposed return on investment, if any.

2. Financial Factor

This factor will be used to evaluate and compare the
viability of each financial proposal and the degree to Which the .....
PVP is exposed to risk from the proposed financia! arrangements.

The "Financial" factor indicates the probable income and
probable cost of doing business, based on any adjustments
required during evaluation. A risk assessment will be performed.
Supporting rationale (or lack thereof) will be evaluated. The
offeror's financial condition and capability to properly manage
the requirements of the Agreement as proposed will be assessed.
These data will be combined to establish the level of confidence
the Government has in the offeror's ability to achieve its
proposed outcome and to determine overall viability of the
financial proposal.

3. Relevant Experience and Past Performance Factor

This factor will include evaluation of the offeror's
relevant experience and past performance.

( Relevant experience is defined as previous work accomplished
by the offeror which is comparable or related to the effort
required by this Prospectus. Experience will be evaluated
relative to the work to be Performed and how the experience would
benefit the PVP.

Past performance indicates how well the offeror performed on
previous efforts of a comparable magnitude which included
technical, management, financial, and other elements similar to
those expected for this effort. Past performance will be used as
an indicator of the expected level of performance for this

Agreement.

Evaluation will be based on the information provided by the
offeror as defined in Enclosure 3, and on results of telephone
interviews with those individuals identified as references by the
offeror, or as known by the G0vernmentto have knowledge of the
offeror°s past performance and experience with work comparable to
that required by this Prospectus.

4. Other Considerations Factor

Considerations other than Mission Suitability, Financial,
and Relevant Experience and Past Performance will be evaluated

-.... and reported to the SSO for consideration in selecting a
concessioner. The subfactors listed below have a bearing on an

f
\
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offeror's ability to meet the requirements and objectives of this
procurements, Subfactors other thanthose listed herein ma_ •
become pertinent at any time during the acquisition process up to
the time of source selection.

a. Labor-Management Relations

The understanding of and approach to labor-management
...... relations will be evaluated_ TheGovernment will also evaluate ........

the offeror's Understanding of Davis-Bacon Act wages and fri_nge
benefits, and all applicable Service Contract Act requirements.

' b. Equal Opportunity Compliance

The offeror's compliance with Government requirements
for equal employment opportunities will be evaluated.

c. Corporate Priority Placed on the Procurement

The priority or importance placed by the corporate
level of the offeror on the Agreement will be evaluated.

d. Continuity of Benefits

The offeror's plan to preserve benefits, including
medical, leave, and accrued pension, of incumbent concessioner
personnel will be evaluated. The offeror's plan to provide
portability of pension benefits to a successor Concessioner will
be evaluated.

e. Minority/Women-Owned Small Business

The offeror's opportunities for participation by
minority/women-owned small businesses will be evaluated.

f. Acceptance of Agreement Provisions

The offeror's acceptance of proposed agreement
provisions wil! be evaluated.

D. PRE-AWARD SURVEY

NASA may conduct a survey of each offeror's background and
financia! capacity to determine its ability to perform this
Agreement and to make the investments (if proposed), its general
competence to operate the PVP, and its interest and ability to
provide an effective educational and informative experience.
Supplemental information may be sought at any time prior to award
in order to clarify or amplify any information contained in the
offer.
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E. MISSION SUITABILITY FACTOR, SUBFACTOR, AND ELEMENT WEIGHTS

i• For SEB evaluation purposes, the following weights will apply:

TECHNICAL SUBFACTOR 550
Services, Operations, and 225

Maintenance Approach (T-l)
PVP Planning,Development,

and Implementation (T-2) 325

MANAGEMENT SUBFACTOR 450
Management Approach (M-l) 200
Business Approach (M-2) 250

Total Mission Suitability Factor 1006 i

The weights assigned to the subfactors and elements identified
above are established to provide a relative order of importance.

F. RELATIVE IMPORTANCE OF SCORED AND UNSCORED FACTORS

Of the four evaluation factors, the Mission Suitability Factor is
the most important. It is more important than the Financial
Factor, which is more important than the Relevant Experience and
Past Performance Factor, which is more important than the Other
Considerations Factor.

9'

\.
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ENCLOSURE 5

PROPOSED CONCESSION AGREEMENT

PART I - SPECIAL PROVISIONS

ARTICLE I - AUTHORITY_ PARTIES, and CONSIDERATION

A. AUTHORITY

This Concession Agreement is entered into pursuant to the
authority provided in the National Aeronautics and Space Act of
1958, as amended (42 USC 2451 et seq.).

B. PARTIES TO THE AGREEMENT

This Conc.essionAgreement is entered into as of
by and between the United States of America, hereinafter called
the Government, represented by the Contracting Officer executing
this Agreement, and , a corporation organized
and existing under the laws of the State of
hereinafter called the Concessioner.

C• CONSIDERATION

In consideration of the mutual promises and premises stated in
this Concession Agreement the parties hereto agree as follows:

i. The Government hereby bargains, sells and conveys to
the Concessioner, under the terms and conditions stated in this
Agreement, a preferential right, not an exclusive or monopolistic
right, and grants necessary access, to conduct the
revenue,producing activities described in this Agreement
associated with the KSC Public Visitor Program (PVP) and
Spaceport-USA (SUSA).

2. The Concessioner hereby bargains, purchases and accepts
under the terms and conditions stated in this Agreement, the
preferential right stated above, and assumes complete obligation
for providing and performing all goods and services, except as
otherwise stated herein, necessary to perform the PVP in
accordance with the terms and conditions of this Agreement.

3. It is mutually understood and agreed that nothing in
this Agreement is intended to be or shall be construed as in any
way creating or establishing the relationship of copartners
between the:parties hereto, or as constituting the Concessioner
as an agent or representative of the Government for any purpose
or in any manner whatsoever.
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ARTICLE 2 -

Administrator means the Administrator or Deputy Administrator of
the National Aeronautics and Space Administration; and the term
"his duly authorized representative" means any person or persons
or Board (other than the Contracting Officer) authorized to act
for the Administrator.

Agency-Peculiar Property means Government personal property i__
peculiar to NASA aeronautical and space programs and not
otherwise included in the categories of Government property
defined in FAR 45.501. Agency peculiar property includes, but is
not limited to, aircraft, space vehicles, engines, experimental
apparatus, and similar types of equipment which may have been
furnished to the Concessioner for exhibit at SUSA in support of
the PVP.

Agreement Year means an annual period beginning on the first day
of performance of this Agreement, and the anniversary date
thereof throughout the term of the Agreement.

Amortization means an allowable periodic expense to be charged
pursuant to the terms of this Agreement for the recoupment of the
principal amount of Concessioner's capital investment over a term
not to exceed the term of this Agreement.

_ means all Government-owned tour vehicles furnished for
the Concessioner's use at the •startof this Agreement plus all
additional tour vehicles purchased during the term of this
Agreement from the Transportation Fund.

Co]lateral Equipment means building-type equipment, built-in
equipment, and large substantially affixed equipment/property
normally acquired and installed as a part of a facility project.
Such equipment includes elevators; heating, ventilating, and
air-conditioning systems; transformers; and compressors and other
like items generally accepted as being an inherent part of a
building or structure and essential to its utility. It also
includes general building systems and subsystems such as
electrical, plumbing, pneumatic, fire protection, and control and
monitoring systems.

Concessioner means the corporation or other entity which is a
party to this Agreement for the management and operation of the
PVP in accordance with the terms herein, or, where applicable,
the predecessor.

Concessioner-acquired Property means property acquired or
otherwise provided by the Concessioner for performing this
Agreement and to which the Government has, or will have, title.
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Concessioner Capital means money or other tangible assets
/-_ provided by the Concessioner from its own resource_<_-This doest:- ..........

not include surcharges or revenues before distribution of
! residual revenue.

Concessioner Capital Investment means investment of Concessioner
capital in the PVP for the acquisition of facilities, exhibits,
equipment, or other property. The term does not include

........ Concessioner capital used to purchase goods:for resal_or any ......._:
Concessioner capital used to supplement the PVP cash flow as
required to meet operating expenses.

_oncessioner-owned Property means property acquired or otherwise
provided by the Concessioner, using Concessioner capital and not
treated as Concessioner capital investment, and to which the
Concessioner has title.

Contract:Technical Manager (CTM) means the individual responsible
for the overall day-to-day administration of the technical
aspects of the Concession Agreement. The CTM's authority and
responsibilities will be outlined in a letter of delegation
signed _ the Contracting Officer.

Contracting officer means the person executing this Agreement on
behalf of the Government, and any other Government employee who
is a properly designated Contracting Officer.

Center Director means the Director, John F. Kennedy Space Center.

__ means the broad range of objects, including unique
exhibits, furnished by the Government or otherwise acquired by
the Concessioner for display to the public at SUSA and as
otherwise provided for in this Agreement. The term also includes
all associated cabinets, display cases, audio-visual equipment,
graphics, and any other equipment which is required to enable
such objects to be publicly displayed, properly stored, and
protectedagainst loss or damage.

_._.J_ means costs, accrued liabilities and debts (e.g., cost
of goods sold and concession operating expenses) incurred by the
Concessioner in accomplishing PVP operations.

External Special Event means an event held away from SUSA and
supported by the Concessioner under the terms of this Agreement.
Trade shows attended by the Concessioner for marketing purposes
shall not constitute an external special event.

__e_ means property used for performance of work under this
Agreement and includes plant equipment, personal property of a
capital nature and real property. It does not include material,
special test equipment, specia! tooling or agency peculiar

...... property.
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_ means the Concessioner's fiscal year. ::_

_overnm_nt-_urni_he_ Property means property in the possession of (
the Government as of the effective date of this Agreement, and
subsequently made available to the Concessioner for use in
performing the PVP; or property directly acquired by the
Government and subsequently made available to the Concessioner
for use in performing the PVP during the term of this Agreement......

Government Property means all property owned by or leased to the
Government or acquired by the Government under the terms of this
Agreement. It includes both Government-furnished property and
Concessioner-acquired property used in the performance of this
Agreement.

Imnrovement Account means the Capital Improvement Account (CIA),
Theater Improvement Account (TIA), and Service Improvement
Account (SIA) established and maintained by the Concessioner
pursuant to this Agreement and held in trust for the acquisition
of Government property, or provision of related services, to
improve, develop, and expand SUSA and the PVP. The term shall
also apply to the Apollo/Saturn V Center Project Construction
Fund.

Incidental Equipment means any equipment which is required for a
building or structure to serve its intended use, or which is
ordinarily used in association with a particular building.
Incidental equipment includes, but is not limited to,
furnishings, fixtures, air conditioning and heating systems,
kitchen appliances and equipment, theater seating, special
lighting and sound equipment, projection equipment, cabinetry and
display cases.

_ means that broad range of activities involved in the
day'to-day work required to keep real or personal property in an
effective, usable, serviceable condition, and includes
preventative maintenance measures.

NASA _pec_a] Event means an admission-free event initiated and
directed by NASA Which has significant effect on SUSA by altering
normal hours of operation, requiring significant Concessioner
resources beyond those which would otherwise be used in
performing the PVP, or otherwise representing a significant
departure from normal operations. Special events shall not
include normal KSC launch and landing operations, special
showings of IMAX movies as requested by NASA, routine ceremonies,

•or NASA-hosted meetings or conferences which do not have a
significant effect on SUSA.

performance Fee means that percentage of residual revenue,
deposited to the Performance Fee Account pursuant to Article 4.F,
which is earned by the Concessioner by its performance of this
Agreement as established by the Fee Determination Official in
semiannual performance reviews. {
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persona] Property means al! property other than rea_-proper_y,:_......

i (e.g., supplies, materials, equipment and vehicles)_

Phase-_n Expenses means expenses, acceptable to the Contracting
Officer, incurred by the Concessioner during the phase-in period
in preparing to perform PVP operations.

_ means-all property, both real and persona!. It includes
facilities, material, special tooling, special test equipment,
and agency peculiar property.

pnb]ie V_sitor Program (PVp) means that program established by
NASAto help implement its statutory obligation to communicate
information aboutlNASA programs and the results thereof by
providing public access to the KSC, a broad range of information
activities, and visitor services. As used in this Agreement, PVP
is an all inclusive term describing this program and all
activities required of the Concessioner in relation thereto.

R_a] Property means land and rights therein, ground improvements,
utility distribution systems, buildings and collateral equipment,
and structures.

R_imbursabl_ Government _ervices means any service provided in
support of the PVP by the Government, either directly or through
a Government contractor, for which the Government requires
reimbursement.

KeDAi_ raeansthat work required to restore real or personal
property to a condition substantially equivalent to its designed
capacity, efficiency, capabilities, or intended use. It includes
the "replacement in kind" of systems and other collateral
equipment type components in response to incipient or actual
breakdown. The extent and nature of '!repair"normally exceeds
that envisioned as "maintenance" and includes recurrent facility
practices. For the purpose of determining whether expenses are
charged to operating expenses or a special fund, the term
"repair" shall not apply to the costs of replacing Government
property as provided in Article 18.F.

R_s_dual Revenue means that portion of revenue remaining after
all PVP expenses and obligations have been satisfied, and
therefore available for distribution in accordance with the terms
of this Agreement.

_Isl means all negotiable receipts, rebates, and any
interest earnings thereon, realized or received by, or accruing
to the Concessioner from sales of goods and services, for cash or
credit, made pursuant to this Agreement. The following receipts
will not be defined as Revenue: any amounts received because of

.... sales or use taxes imposed by law and paid by the customer, and
which are payable directly to the taxing authority; all
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surcharges on ticket sales pursuant to Article 4.B; and any.....
amounts received as unconditional gifts pursuant to Article _ -
ll.G.4. (

Review Panel means one or more panels, comprised of both
Government technical representatives and Concessioner
representatives, which are established and meet for the purpose
of_reviewing key areas of SUSA operations as provided in_the .........
Statement of Work (e.g., project planning and funding, marketing,
operations, merchandise selection, food menu, pricing practices,
etc.). Except where final approval or consent authority is
reserved for the Contracting Officer, such Review Panels shall
have the authority, consistent with the terms and conditions of
this Agreement and general NASA policies, to make decisions.
Where final approval or consent authority is reserved for the
Contracting Officer, such Review Panels shall make an advisory
recommendation to the Contracting Officer.

Spaceport Florida Authority _SFA_ means that entity created by
the Florida Legislature and with which NASA has entered into a
Use Permit and a Pledge Agreement providing for the design,
col_struction,and operation of the Apollo/Saturn V Center.

Spaceport U_A (SUSA) means all property and facilities dedicated
to the PVP.

Spec_a] Funds means the Facilities Fund, Exhibits Fund, and
Transportation Fund established and maintained by the
Concessioner pursuant to this Agreement as revenue reserves
against which will be charged the expense of replacing,
upgrading, renovating, or expanding existing Government
facilities and equipment.

Snpplementa] F]eet means all tour vehicles leased, rented, or
otherwise furnished by the Concessioner to satisfy peak
visitation periods.

_._]xa_L_means amounts collected by the Concessioner, in
addition to base ticket prices/ deposited to the CIA and TIA
pursuant to Article 4.B, and held in trust by the Concessioner
for use in the development of SUSA as directed by the Contracting
Officer.

Technical Representative (TR_ means an an individual appointed to
support the Contract Technical Manager in the day-to-day
administration of specific technical areas of the Concession
Agreement. The TR's authority and responsibilities will be
specified in letters of delegation signed by the Contracting
Officer.

Unique Exhibits means historically-significant spaceflight,
aeronautical, and associated artifacts, including but not limited
to agency-peculiar property, articles on loan to KSC by the

0284



Smithsonian Institution's National Air and Space Museum, and the
--_ NASA art:_collection,_Which are deemed virtually irreplaceable and -.

for which the Concessioner has accountability.i

ARTICLE 3 - TERM OF AGREEMENT

A. PERIOD OF PERFORMANCE

This Agreement shall become effective on the date it is signed by
the Contracting Officer. The period of performance for this
Agreement shall begin May I, 1995 and shall end on April 30,
2005.

B. PHASE-IN PERIOD

During the phase-in period, which begins on the effective date of
this Agreement and ends on April 30, 1995, the Concessioner shall
prepare for performance of the PVP.

C. OPTION TO EXTEND

i. The Government, at its unilateral option, may extend
the term of this Agreement for one 5-year period. This option
may be exercised by the Contracting Officer by modification to
the Agreement which must be issued prior to April 30, 2005.

f_

2. It is understood that the exercise of this option isJ

contingent on, among other things, the quality of the
Concessioner's prior performance.

3. Failure of the Government to exercise this option shall
not be considered as a termination of this Agreement for
convenience of the Government.

4. If the Government exercises this option, all terms and
conditions of the Concession Agreement shall continue in full
force and effect during the extended period.

ARTICLE 4 - FINANCIAL ARRANGEMENTS

A. RE_NUES i

The Concessioner shall be responsible for the collection of all
Revenues. Revenues shall be considered to be received at the
time of determination of the amount due to the Concessioner for
each transaction, whether for cash or credit, and not at the time
of billing or payment.

/
\
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B. SURCHARGES

i. The Concessioner shall collect a surcharge on each
applicable ticket sold and, except as otherwise provided below,
shall deposit daily the amounts collected into separate, insured,
interest-bearing accounts (or other investment approved by the
Contracting Officer), entitled the Capital ImprovementAccount
(CIA), and the Theater Improvement Account (TIA). In the event a
single admission ticket Charge or combination ticket pricing
structure is adopted, the total surcharge collected and deposited
into the required separate accounts must at least equal the
amount that would have resulted from separate tour and theater
tickets surcharges specified in B.3 and B.4 below. In accordance
with the terms of the Pledge Agreement between NASA and Spaceport
Florida Authority, the Concessioner shall collect and deposit
surcharge revenues into such accounts as are required by the
pledge of such revenues to Spaceport Florida Authority to repay
amounts deposited by SouthTrust Bank of Alabama to the
Apollo/Saturn V Center Project Construction Fund.

2. These surcharges shall not be considered as revenue.

3. The surcharge on tour tickets sold shall be: //T2_%but
not less than a percentage which results in a per ticket amount
equal to the fixed amounts currently charged for each tour ticket
type). All earnings from this surcharge are pledged and assigned
to Spaceport Florida Authority until such time as the debt
incurred by SFA to finance construction of the Apollo/Saturn V
Center is fully paid. Until such time asthe Pledge Agreement
between NASA and Spaceport Florida Authority ceases to be
effective, the Concessioner sha!l daily, or at such other
frequency as NASA and SFA may agree to, cause the receipts of
this surcharge to be deposited to the Revenue Account of the
Spaceport Florida Authority in accordance with the Pledge
Agreement. Thereafter, the Concessioner shall deposit all tour
ticket surcharges in the CIA, which shall consist of all such
deposits and interest earned thereon.

4. The surcharge on IMAX theater tickets shall be $I.00 on
each adult ticket sold for as long as the IMAX Mast,er Lease
Agreement remains in effect, and thereafter shall be (TBN% but
not less than a percentage which results in a per ticket amount
equal to the fixed amounts currently charged) on each ticket
sold. Only to the extent that receipts of the tour ticket
surcharge are insufficient to satisfy the terms of the NASA and
Spaceport Florida Authority Pledge Agreement, all future earnings
from this surcharge, but not amounts already collected and
deposited to the TIA, are pledged and assigned to Spaceport
Florida Authority unti! such time as any deficiencies in amounts
required to pay obligations pursuant to the Pledge Agreement are
satisfied. Until such time as the Pledge Agreement between NASA
and Spaceport Florida Authority ceases to be effective, the
Concessioner shall daily, or at such other frequency as NASA and
SFA may agree to, deposit the receipts of this surcharge as
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directed by the Contracting Officer. Unless otherwise directed
p-_ by the Contracting Officer, _the Concessioner shall deposit all ........

theater ticket surcharges in the TIA, which shall consist of all
such deposits and interest earned thereon.

C. OBLIGATIONS FOR REPLACEMENTS, RENOVATIONS AND UPGRADES

i. In addition to all other obligations and performance
• required by this Agreement, the Concessioner shall satisfy the

obligations specified in Article 6. These obligations recognize
the Government's minimum requirements to accrue cash reserves for
the replacement, renewal, upgrade, and improvement of existing
Government-owned facilities, exhibits, equipment, and vehicles.

2. The Concessioner shall transfer to the Government all
its title and interest in all the real or personal property it
acquires through any of the special funds identified in Article
6.

3. In the event this Agreement expires or is terminated,
all funds on deposit in any special fund identified in Article 6
shall be paid over to the same designated accounts of a
successor, or, at the option of the Contracting Officer, be paid
to the Government for deposit to Miscellaneous Receipts of the
U.S. Treasury.

.-_ D. OBLIGATION TO THE NASA EXCHANGE - KSC

To compensate the NASA Exchange - KSC for new rights granted to
the SUSA Concessioner and incorporated into this Agreement, the
Concessioner shall be obligated to pay the NASA Exchange - KSC an
amount as specified in Article 8.

E. EXPENSES

i. The Concessioner shall be responsible for and shall
promptly pay all expenses incurred in Performing the PVP. The
acceptability of expenses as proper and valid charges to this
Agreement shall be determined through audit by the Contracting
Officer, in accordance with generally accepted accounting
principles and using Part 31 of the FAR as a guide.

2. Except as otherwise provided under this Agreement, all
expenses shall be paid with money or other assets derived from
revenues or from Concessioner capital if revenues are _
insufficient.

3. All expenses incurred by the Concessioner in support of
the workscope definition, procurement and administration of
subcontracts required to conduct the activities described in
Section !5of the Statement of Work, shall be charged as operating

...... expenses, and not as charges to any improvement account or
special fund.

!
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;a_ 4. Expenses related to:_thefollowigg, to the extent they
are reasonable, necessary, and _n accordance with the terms and .... _.
conditions of this Agreement, wil! be considered acceptable (
expenses:

a. Salaries and wages;

.................b.-Payroll additives and fringe benefits;, :;......... _......

c. Cost of goods sold, including damaged, shrinkage,
obsolete or slow moving merchandise, freight and other
direct expenses associated with procurement and
development of the product;

d. Public Relations;

e. Marketing;

f. Operating costs related to tour transportation;

g. Licenses and taxes excluding federal income tax;

h. Utilities including commercial telephone services;

i. Reimbursable Government Services listed in Article 17;

: j. Subcontracts; -_

k. Amortization of principa! amount of Concessioner ,,
capital investment, if any;

i. Insurance premiums;

m. Printing;

n. Uniforms;

o. Supplies and equipment;

p. Phase-in expenses incurred during the phase-in;

q. Phase-out expenses incurred during the final year of
the Agreement; i

r. Direct cost of corporate support approved in advance by
the Contracting Officer;

s. Maintenance and repair;

t. Training;

u. Other operating expenses approved by the Contracting _
Officer.
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F. DIS_RIBUTION OF RESIDUAL REVENUE

i. The first $50,000 of residual revenue, or an amount
i equal to 5 percent of the year's residual revenue, whichever is

less, shall be paid by the Concessioner to the U.S. Treasury
prior to any other distribution of residual revenue.

2. The Concessioner may, at the end of each month or
accounting period, retain from remaining residual revenue an
amount equal to _ as a return on Concessioner capital
investment, if any.

3. The Concessioner shall, at the end of each month or
accounting period, deposit in a separate, insured, interest
bearing account (or other investment approved by the Contracting
Officer),.hereafter referred to as the "Performance Fee Account",
an amount:equal to TBN percent of residual revenue remaining
after satisfying the payment of such amounts as required by F.I
and F.2. The Concessioner shall then deposit all remaining
residual revenue into the SIA.

4. The Concessioner shall earn a percentage, up to i00
percent but not less than 20 percent, of the accrued deposits to
the Performance Fee Account plus interest earned thereon. The
amount of Performance Fee earned by the Concessioner shall be
established by the Fee Determination Official in semiannual

r -_ performance reviews in accordance with the Performance Fee
Evaluation Plan, Part IV, Attachment i. Following two
consecutive "Excellent" performance ratings, the Government may
extend the performance rating periods to annual. Conversely, the
rating period may revert to semiannual at the discretion of the
Government.

5. The Concessioner shall, upon written notification of
the semiannual performance fee determination, promptly distribute
the entire Performance Fee Account balance as of the last day of
the rated performance period. The Concessioner shall be entitled
to receive the percentage of the available account balance as
determined by the Fee Determination Official. The Concessioner
shal:ldeposit any remaining balance in the Performance Fee
Account into the SIA.

6. Performance fee determination by the Government under
this Agreement are not subject to the "Disputes" clause.

7, All distributions of residual revenue are to be
considered provisional pending a final annual audit by the
Government. Any required adjustments shall be made by the
Concessioner.

]
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_ •G. FINANCIAL RECORDS

i. The Concessioner shall maintain complete and accurate
double entry accounting records on the Concessioner's fisca! year
basis in accordance with generally accepted accounting practices
and procedures and as directed by the ContraCting Officer. The
Concessioner shall be responsible for assuring adequate and
proper internal controls are in place and providing detai!ed .......
records which permit comprehensive audits of the PVP operation.

2. The Concessioner shall keep source documents and
memoranda which support the entries to accounting records readily
accessible so that full information concerning any account can be
furnished (e.g., vouchers, payrolls, receipts, sales slips, cash
register tapes, and invoices).

3. Separate revenue and merchandise inventory accounts
shall be established for each revenue producing activity, such as
souvenir sales, food sales, tours, shows, etc.

4. Separate accounts shall be established for non-revenue
producing activities (e.g., administration and management,
marketing; public relations, custodial services, landscaping,
facilities maintenance, and exhibit development, maintenance, and
repair).

5. Annual, periodic (monthly), and year-end financial
reports shall be furnished by the Concessioner in accordance with
Section 1.3.5 of the Statement of Work.

Hi AUDIT/INSPECTION

The Contracting Officer shall have the right at any and all
times, within reason, to inspect or audit the accounts and
methods of internal control established by the Concessioner; and
to make such other additional inspection, including daily cash
register readings, as may be considered necessary to determine
revenue and all expenses for any period _nd to insure strict
compliance by the Concessioner with all provisions of the
Agreement. These rights are in addition to those established in
Part II, General Provision i, "Audit by the National Aeronautics
and Space Administration."

I. DISCLAIMER OF GOVERNMENT FINANCIAL LIABILITY

Nothing contained in this Agreement shall be construed as a
warranty, assurance, or guarantee by the Government, in any way
whatsoever, that a profit will be made by the Concessioner from
PVP operations hereunder, or that revenue will be sufficient to
satisfy expenses. The Government shall in no way whatsoever be
obligated under this Agreement to:
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I. Make any payments whatsoever from appropriated funds to
---.....the Concessioner to defray expe_ Qf.PVP operationsunde_this

Agreement or for any other reason, whatsoever;

2. Defray any losses sustained by the Concessioner;

3. Assume any indebtedness of the Concessioner.

ARTICLE 5 - CAPITAL INVESTMENT

A. CAPITAL IMPROVEMENT ACCOUNT (CIA)

i. After all obligations specified in the Pledge Agreement
between NASA and Spaceport Florida Authority have been met, the
CIA shall be used as directed by the Contracting Officer, for the
general capital improvement, expansion, or updating of the PVP
and SUSA.

2. Except as provided in Article 5.C, the Government
reserves the right to make the final determination concerning the
projects to be performed using funds from this account and to
establislhthe priorities for projects. Such determinations will
be made by the Contracting Officer after consideration of the
concerns and recommendations for the funding of projects as
identified by a Review Panel in accordance with Section 5 of the

.... Statement of Work.

3. Subcontracting expenses incurred by the Concessioner in
accomplishing CIA,funded projects shall be charged to and paid
from the CIA. All subcontracts to be paid using funds from the
CIA are subject to the Contracting Officer's consent.

4. Other expenses charged to and paid from the CIA,
including the amortization of any Concessioner capital investment
advanced to the account, shall be limited to amounts and uses
approved in advance by the Contracting Officer.

5. The Concessioner shall transfer to the Government all
its title and interest in all the property acquired using funds
from the CIA. This transfer shall be without charge to the
Government. This transfer shall be made by the Concessioner at
the time the Concessioner acquires title to the property, or at
such other time as the Contracting Officer shall designate for
this transfer.

6. The above notwithstanding, the Government will consult
with the Concessioner to assess and thoroughly consider the
operations and maintenance impacts of acquiring new capabilities,
or embarking on expansions.

r
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7. At the Government's sole discretion, uncommitted
_'_ amounts _ondeposit in this accOunt_may be transferred tO any

other improvement account or special fund if it is determined by
the Contracting Officer that such transfer is necessary or in the
best interest of the PVP.

8. In the event this Agreement expires or is terminated
pursuant to otherprovisions of this Agreement, a]l funds on
deposit in the CIA shall either be paid over to the Capital
Improvement Account of a successor Concessioner, or, at the
option of the Contracting Officer, be paid to the Government for
deposit to Miscellaneous Receipts of the U.S. Treasury.

B. THEATER IMPROVEMENT ACCOUNT (TIA)

i. The TIA shall be used as directed by the Contracting
Officer for the improvement and expansion of theaters, theater
productions, and related equipment and systems at SUSA.

2. Except as Provided in Article 5.C, the Government
reserves the right to make the final determination concerning the
projects to be performed using funds from this account and to
establish the priorities for projects. Such determinations will
be made by the Contracting Officer after consideration of the
concerns and recommendations for the funding of projects as
identified by a Review Panel in accordance with Section 5 of the
Statement of Work.

3. Subcontracting expenses incurred by the Concessioner in
accomplishing TIA-funded projects shall be charged to and paid
from the TIA. All subcontracts to be paid using funds from the
TIA are subject to the Contracting Officer's consent.

4. Other expenses charged to and paid from the TIA,
including the amortization of any Concessioner capital investment
advanced to the account, shall be limited to amounts and uses
approved in advance by the Contracting Officer.

5. The Concessioner shall transfer to the Government all
its title and interest in all the property acquired using funds
from the TIA. This transfer shall be without charge to the

Government. This transfer shall be made by the Concessioner at
the time the Concessioner acquires title to the property, or at
such other time as the Contracting Officer shall designate for
this transfer.

6. The above notwithstanding, the Government will consult
with the Concessioner to assess and thoroughly consider the
operations and maintenance impacts of acquiring new capabilities,
or embarking on expansions.

I

I
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7. At the Government's sole discretion, uncommitted
,-_r amounts on deposit in this account may be transferred.:t<Q:any_.....

other improvement account or special fund if it is determined by
the Contracting Officer that such transfer is necessary or in the
best interest of the PVP.

8. In the event this Agreement expires or is terminated
pursuant to other provisions of this Agreement, all funds on
deposit in the TIA shall either be paid over to the Theater
ImProvement Account of a successor Concessioner, or, at the
option of the Contracting Officer, be paid to the Government for
deposit to Miscellaneous receipts of the U.S. Treasury.

C. CONCESSIONER CAPITAL INVESTMENT

i. The Concessioner's capital investment, if any, in the
PVP and SUSA shall be documented and managed in accordance with
the terms of this Article.

2. The Concessioner's investment of capital ("Concessioner
Capital Investment") may be in the form of:

a. Cash advances to any of the improvement accounts
or special funds described in this Agreement, with recoupment of
principal charged against such account as an amortization
expense;

b. Establishment of a special investment account
under terms negotiated between the Concessioner and the
Government;

c. Provision of capital equipment as may be
negotiated;

d. Any other form offered by the Concessioner and
accepted by the Government.

3. Title to all facilities and equipment provided through
Concessioner capital investment shall vest with the Government in
accordance with Article 18.D.3. The Government _ grant
the Concessioner a possessory interest in facilities constructed
with Concessioner capital.

4. Recoupment of the Concessioner capital investment
principal shall be as negotiated and definitized in this Article.
The Concessioner's_return on investment shall be derived solely
from residual revenue.

5. The use of Concessioner's capital investment for the
development, expansion, or general improvement of SUSA will be
for projects jointly defined and approved by the Concessioner and
the Government. The Government will not have the right to directf
the use of the Concessioner's capital investment, wherever the
funds are held, without the Concessioner's approval.<
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6. _,_In the event that this Agreement is terminated for _- . _ _-_ -_
default or for the convenience of the Concessioner, the
Government will require the successor, if any, to pay the I
Concessioner the unamortized principal amount of the
Concessioner's capital investment in accordance with the terms !
and conditions negotiated and definitized in this Article, and
subject to Article 25.

7. In the event that this Agreement is terminated for the
convenience of the Government, the Concessioner may recoup the
unamortized principal amount of the Concessioner's capital
investment in accordance with the terms and conditions negotiated
and definitized in this Article, provided, however, that such
terms and conditions shall not be inconsistent with Article 4.I.

8. Other terms related to capital investment by the
Concessioner are to be negotiated and definitized in this
Article.

D. SERVICE IMPROVEMENT ACCOUNT (SIA)

i. The Concessioner shall establish and maintain a special
Service Improvement Account (SIA) to provide for the acquisition
of new or expanded capabilities in support of the Public Visitor
Program and the general improvement of SUSA.

2. The SIA shall be the repository of the following funds:
/

[
a. Funds derived from the SIA's share of residual

revenue;

b. Funds transferred from the SIA of the previous
Concessioner;

c. All interest earnings accrued as a result of SIA
deposits;

d. Any unearned performance fee;

e. Any other funds deposited to the SIA by the
Concessioner in accordance with other provisions of this
Agreement.

3. The Concessioner shall deposit, each month, in a
separate, insured, interest-bearing account (or other investment
approved by the Contracting Officer) the SIA share of residual
revenue. Such monthly deposits shall be provisional and subject
to final annual audit.

4. The SIA shall be used as directed by the Contracting
Officer for the general improvement and expansion of SUSA and the
PVP. Uncommitted amounts on deposit in the SIA may, at the
Government's sole discretion, be used to augment funds in the
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Capital Improvement Account, the Theater Improvement Account, the
,-_ Facilities Fund, the Exhibits Fund, or the Transporta_tionFund,°_

or be used for any purpose beneficial to the PVP.

5. The above notwithstanding, the Government will consult
with the Concessioner to assess and thoroughly consider the
operations and maintenance impacts of acquiring new capabilities,
or embarking on expansions.

6. Other expenses charged to and paid from the SIA,
including the amortization of any Concessioner capital investment
advanced to the account, shall be limited to amounts and uses
approved in advance by the Contracting Officer.

7. In the event this Agreement expires or is terminated
pursuant;to other provisions of this Agreement, all funds on
deposit in the SIA shall either be paid over to the Service
Improvement Account of a successor Concessioner, or, at the
option of the Contracting Officer, be paid to the Government for
deposit to Miscellaneous receipts of the U.S. Treasury.

E. APOLLO/SATURN V CENTER PROJECT CONSTRUCTION FUND

i. Expenses incurred by the Concessioner in the
performance of its obligations to assume and initiate the
required work to complete the Apollo/Saturn V Center will be paid
from the Apollo/Saturn V Center Project Construction Fund held by
SouthTrust Bank of Alabama pursuant to the Pledge Agreement
entered into between NASA and Spaceport Florida Authority, dated
June 28, 1994.

2. The Concessioner shall submit to SouthTrust Bank a
requisition certificate for payment of Apollo/Saturn V Center
Project expenses, and provide copies of each such requisition
certificate to the Contracting Officer. The Concessioner shall
not submit for payment from the Apollo/Saturn V Center Project
Construction Fund any expense which would not have been an
allowable expense if the funds were on deposit in an improvement
account. The form and content of the requisition certificate
shall be substantially the same as that attached as Exhibit A of
the Pledge Agreement. Payment of the Concessioner's requisition
certificates will be in accordance with the terms of the Pledge
Agreement

3. All subcontracts for construction to be performed on
the Apollo/Saturn V Center project shall, in addition to any
other requirements contained within this Agreement, provide for a
performance bond and a payment bond in accordance with the terms
of Section 4 of the Use Permit entered into between NASA and SFA,
and shall provide for the insurance coverages required in Section
5 of the said Use Permit.
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.... 4. The Concessioner shall transfer to SFA all its title
and interest-_i_hhallthe property acquired using funds from the:°_ ....
Apollo/Saturn V Center Project Construction Fund. This transfer i
shall be without charge to SFA. This transfer shall be made by
the Concessioner at the time the Concessioner acquires title to
the property, or at such other time as the Contracting Officer
shall designate for this transfer.

5. Pursuant to its interagency agreement with SFA, the
Government will provide oversight of the activities performed by •
the Concessioner to design, construct, and otherwise activate the
Apollo/Saturn V Center and shall be the sole interface of the
Concessioner for all required approvals, consents, and technical
advice related to the project.

ARTICLE 6 - OBLIGATIONS FOR REPLACRMR_T. RRNOVATIONS AND UPGRADRS

A. FACILITIES, COLLATERAL EQUIPMENT AND SUPPORT INFRASTRUCTURE

i. In addition to the maintenance and repair of SUSA
facilities, as required by Section 6 of the Statement of Work,
the Concessioner shall establish a "Facilities Fund" to provide
for the replacement, renovation, upgrade, and general improvement
of existing SUSA facilities, collateral equipment, and support
infrastructure.

2. The annual amount payable to this fund, from the
general operating revenues collected by the Concessioner, is
$3,000,000 for the first year of the Agreement. This amount
shall be revised annually, effective May i, 1996, and each
subsequent May i, for the life of this Agreement, based on the
"Change in Consumer Price Index" as described in Article 26.

3. A percentage share of the total annual amount which is
equivalent to that month's estimated pro rata share of total
annual revenue shall be deposited each month by the Concessioner
in a separate, insured, interest bearing account (or other
investment approved by the Contracting Officer).

4. The Facilities Fund shall be used as directed by the
Contracting Officer in accordance with the provisions-of Section
5 of the Statement of Work. Except as provided in Article 5.C,
the Government reserves the right to make the final determination
concerning the projects to be performed using funds from this
account and to establish the priorities for projects. Such
determinations will be made by the Contracting Officer after
consideration of the concerns and recommendations for the funding
of projects as identified by a Review Panel in accordance with
Section 5 of the Statement of Work.

5. The use of amounts deposited to this fund for
replacement of Government property because it has become
unservicable, or because it will be replaced in order to
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accomplish a renovation or upgrade deemed desirable for the
,_. general improvement of SUSA, shall be limited as defined in......_......

Article 18.F. Expenses for maintenance and repair shall not be
chargeable to this fund.

6. Other expenses charged to and paid from the Facilities
Fund, including the amortization of any Concessioner capital
investment advanced to the account, shall be limited to amounts
and uses approved in advance by the Contracting Officer.

7. At the Government's sole discretion, uncommitted
amounts on deposit in this account may be transferred to any
other improvement account or special fund if it is determined by
the Contracting Officer that such transfer is necessary or in the
best interest of ihe PVP.

8. In the event of a sustained interruption of revenue, or
other unique circumstances which impose a severe hardship on the
PVP, the Contracting Officer agrees to negotiate with the
Concessioner some form of relief such as deferred payments.

B. EXHIBITS, DISPLAYS, AND AUDIO-VISUAL EQUIPMENT

I. In addition to the maintenance and repair of SUSA
exhibits, displays, and audio-visual equipment, as required by
Section 6 of the Statement of Work, the Concessioner shall
establish an "Exhibits Fund" to provide for the replacement,
renovation, upgrade, and general improvement of existing SUSA
exhibits, displays, and major audio-visual equipment.

2. The annual amount payable to this fund, from the
general operating revenues collected by the Concessioner, is
$i,000,000 for the first year of the Agreement. This amount
shall be revised annually, effective May i, 1996, and each
subsequent May I, for the life of this Agreement, based on the
"Change in Consumer Price Index" as described in Article 26.

3. A percentage share of the total annual amount which is
equivalent to that month's estimated pro rata share of total
annual revenue shall be deposited each month by the Concessioner
in a separate, insured, interest bearing account (or other
investment approved by theContracting Officer).

4. The Exhibits Fund shall be used as directed by the
Contracting Officer, in accordance with the provisions of Section
5 of the Statement of Work. Except as provided in Article 5.C,
the Government reserves the right to make the final determination
concerning the projects to be performed usinq funds from this
account and to establish the priorities for projects. Such
determinations will be made by the Contracting Officer after
consideration of the concerns and recommendations for the funding
of projects as identified by a Review Panel in accordance with

...... Section 5 of the Statement of Work.
{'

0297



5. The use of amounts deposited to this fund for
replacem@ntof Goverrim_prbperty_=b_ec _use it has become ..... _....

' unservicable, or because it will be replaced in order to {
accomplish a renovation or upgrade deemed desirable for the
general improvement of SUSA shall be limited as defined in
Article 18.F. Expenses for maintenance and repair shall not be
chargeable to this fund.

6. Other expenses charged to and paid from the Exhibits
Fund, including the amortization of any Concessioner capital
investment advanced to the account, shall be limited to amounts
and uses approved in advance by the Contracting Officer.

7. At the Government's sole discretion, uncommitted
amounts on deposit in this account may be transferred to any
other improvement account or special fund if it is determined by
the Contracting Officer that such transfer is necessary or in the
best interest of the PVP.

8. In the event of a sustained interruption of revenue, or
other unique circumstances which impose a severe hardship on the
PVP, the Contracting Officer agrees to negotiate with the
Concessioner some form of relief, such as deferred payments.

C. TRANSPORTATION

i. In addition to the maintenance and repair of SUSA
vehicles and transportation systems, as required by Section 6 of !
the Statement of Work, the Concessioner shall establish a i.
"Transportation Fund" to provide for the replacement, upgrade,
and general improvement of existing SUSA vehicles and
transportation systems, and expansion of the base fleet, if
required.

2. The annual amount payable to this fund, from the
general operating revenues collected by the Concessioner, is
$!,500,000 for the_first year of this Agreement. This amount
shall be revised annually, effective May i, 1996, and each
subsequent May i, for the life of this Agreement, based on the
"Change in Consumer Price Index" as described in Article 26.

3. A percentage share of the total annual amount which is
equivalent to that month's estimated pro rata share of total
annual revenue shall be deposited each month by the Concessioner
in a separate, insured, interest bearing account (or other
investment approved by the Contracting Officer).

4. The Transportation Fund shall be used as directed by
the Contracting Officer, in accordance with the provisions of
Section 5 of the Statement of Work. Except as provided in
Article 5.C, the Government reserves the right to make the final
determination concerning the projects to be performed using funds
from this account and to establish the priorities for projects.
Such determinations will be made by the Contracting officer after
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consideration of the concerns and recommendations for the funding
,__ of projects as identified by a Review Pane]_ Jn accordance.,with ................

Section 5 of the Statement of Work.

5. The use of amounts deposited to this fund for
replacement of Government property because it has become
unservicable, or because it will be replaced in order to
accomplish a renovation or upgrade deemed desirable for the
general improvement of SUSA shall be limited as def:ined in
Article 18.F. Expenses for maintenance and repair shall not be
chargeable to this fund.

6. Other expenses charged to and paid from the
Transportation Fund, including the amortization of any
Concessioner capital investment advanced to the account, shall be
limited to amounts and uses approved in advance by the
Contracting Officer.

7. At the Government's sole discretion, uncommitted
amounts iondeposit in this account may be transferred to any
other improvement account or special fund if it is determinedby
the Contracting Officer that such transfer is necessary or in the
best interest of the PVP.

8. In the event of a sustained interruption of revenue, or
other unique circumstances which impose a severe hardship on the
PVP, the Contracting Officer agrees to negotiate with the
Concessioner some form of relief, such as deferred payments.

ARTICLE '7- SUBCONTRACTS

A. i The Concessioner shall not solicit proposals for any goods
and services to be provided, under any subcontract or purchase
order for goods and services listed in this Article without the
consent of the designated representative of the Contracting
Officer.

B. The Concessioner shall, at the Government's option, include
Government representatives in the evaluation of offerors'
proposals, and the selection of a subcontractor or provider ,for
any goods and services listed in this Article.

C. The Concessioner shall require its subcontractors on major
construction subcontracts, to pay current DavisLBacon wages and
fringe benefits.

D. Unless otherwise directed by the Contracting Officer, the
Concessioner shall submit to the Contracting O[fJcer for review
and consent any proposed subcontract or purchase order for goods
and services described in this Article, and shall include in each
such submittal the following information:
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!._ A description of the supplies or services to be called
for by the subcontract (statement of Work); :<

2. Identification of the proposed subcontractor and an
explanation of why and how the proposed subcontractor was
selected, including the degree of competition obtained;

3. proposed terms and conditions;

4. Davis-Bacon area wage rates and fringe benefits (if
applicable);

5. The proposed subcontract price, together with the
Concessioner's price analysis thereof and a statement as to
whether the price is based on catalog or market prices of
commercial items sold in substantial quantities to the general
public, or prices set by law or regulation; and

6. If the subcontract price cannot be justified • in
accordance with paragraph 5 above, the Concessioner shall submit
a detailed explanation of its cost analysis including a
discussion of the reasonableness of each cost element (e.g.,
materials, labor hours, labor rates).

E. The Concessioner shall not execute any subcontract governed
by this Article, or allow any work to be performed, or goods to
be delivered, under the terms of an unexecuted subcontract or
purchase order, without the consent of the Contracting Officer to
the final proposed subcontract.

F. Subcontracts, purchase orders, and changes thereto, for the
following goods and services are subject to the provisions of
this Article:

i. Any subcontract charged to the SIA, CIA, TIA,
Apollo/Saturn V Center Project Construction Fund, or any fund
described in Article 6, or any other accounts negotiated and
definitized under this Agreement;

• !

2. Any subcontract for goods or services related to
information products or program content;

3. Any subcontract related to or including a sponsorship
agreement;

4. Any subcontracts for Davis-Bacon type construction
work.
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ARTICLE 8 - OBLIGATION TO THE NASA EXCHANGE - KSC

A. The Concessioner shall be obligated to pay to the NASA
Exchange - KSC a base annual amount of $370,000, or an amount
equal to 1% of the prior year's revenue (as defined in Article
2), whichever is less.

B. The base annual amount of $370,000 shall be effective for
the firi_h_yearof this Agreement (May i, 1995,-through April :30,
1996). This base annual amount will be revised annually,
effective May i, 1996, and each subsequent May i, for the life of
this Agreement, based on the "Change in the Consumer Price Index"
as described in Article 26.

C. The Concessioner shall pay the annual obligation to the NASA
Exchange - KSC in monthly installments, commencing June 1995,
based on a percentage share of the tota! annual amount which is
equivalent to that month's estimated prorated share of total
annual revenue. Payments shall be made in a form and method
acceptable to the Contracting Officer.

D. In the event of a sustained interruption of revenue, or
other unique circumstances which impose a severe hardship on the
PVP, the Contracting Officer agrees to negotiate with the
Concessioner some form of relief such as deferred payments.

ARTICLE 9 - ASSUMPTION OF OBLIGATIONS

A. The Concessioner shall, prior to the first day of
performance of this Agreement, assume all rights and obligations
of the IMAX Master Lease Agreement.

B. The Concessioner shall, prior to the first day of
performance of this Agreement, assume all rights and obligations
of all other subcontracts for projects in progress.

C. All subcontracts for projects in progress are fully funded.
Cash is on deposit in the SIA, CIA, and TIA; or from the
Apollo/Saturn V Center Construction Fund. The Concessioner shall
assume overall construction management and technical integration
responsibility for projects in progress at the time of transition
to the new Concession Agreement.

D. The Concessioner shall assume the obligation to complete the
Apollo/Saturn V Center. Responsibilities include assumption of
all subcontracts in progress at the time of transition to the new
Concession Agreement, as stated in paragraph C above; and the
responsibility for initiating and integrating all other
subcontracts required to complete the center as planned. The
Concessioner shall also assume the obligation to operate and

..... maintain the Apollo/Saturn V Center, and to collect and deposit
surcharge revenues, in accordance with a Use Agreement entered
into between Kennedy Space Center and Spaceport Florida Authority
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on April 30, 1993, and in accordance with a Pledge Agreement
........ entered into between Kennedy Space Center and Spaceport Florida

Authority on June 28, 1994. i

E. The Concessioner shall receive and deposit into the SIA, CIA
and TIA any fund balances transferred from the previous
concessioner, and shall assume responsibility for paying any
outstanding obligations committed from these accounts with such_
transferred funds.

ARTICLE I0 - NEW SERVICRSAND ACTIVITIE_

A. The Government may request or direct the Concessioner to
provide new or additional (other than described elsewhere in this
Agreement) activities of the general character of those described
elsewhere in this Agreement, as the Government may consider _
desirable for the accommodation and convenience of the public.

B. The Government reserves the right to award new or additional
activities to others if it is in the Government's best interest.

C. Nothing contained in this Agreement shall be construed as
prohibiting or curtailing operations conducted at KSC by other
parties authorized by the Center Director to provide services for
KSC employees or the public.

D. If the Government requests or directs the Concessioner to
provide new or additional activities not contemplated in the
Statement of Work or other parts of this Agreement, consideration
for the performance of such new or additional activities shall be
determined in accordance with Part II, General Provision 4,
entitled "Changes."

ARTICLE ii - AUT.ORIZRD GOODS.,SERVlCRS AND PRICES

A. GOVERNMENT APPROVALS

i. The Government reserves the sole right to determine and
control, consistent with the provisions of this Agreement, the
nature and type of goods and services that can be sold or
furnished by the Concessioner.

2. In accordance with the guidelines_and standards
specified in the Statement of Work, the Concessioner is
authorized to offer and sell the goods and services described in
this Article ii without further Government approval. The
Concessioner may also propose to the Contracting Officer
additional methods of generating revenues for the PVP which are
not currently described herein. Additional goods and services
proposed by the Concessioner, if accepted by the Contracting
Officer, will be negotiated and definitized in this Article.

\
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3. The Concessionershall not offer any other goods or
--_: _servicesto the visitingpublic° _:_ _ : ....

B. PRICING POLICY

i. Pricing for all ticketed activities (e.g. tours,
movies, etc..)shall be negotiated and definitized in this
Article.. The Concessioner is not required to maintain a separate
tour and theater_ticket pricing structure and may propose a ..........
single priced admission or some other combination ticket
structure. Once established, these ticket prices shall not be
increased without the approval of the Government and amendment of
this Agreement.

2. Pricing for all other goods and services shall be
established by the Concessioner based on:

a. the price charged for like or similar items or
services by comparable establishments in Central Florida, and
other like attractions;

b. the manufacturer's suggested retail price (if
any), and;

c. other appropriate factors.

...... 3. It is the Government's policy that SUSA visitors be
offered goods and services of high value at the lowest reasonable
price. While not requiring the Concessioner to obtain Government
approval for pricing of non-ticketed services and goods such as
food and souvenirs, the Government will closely monitor the
Concessioner's pricing practices. The Government reserves the
right to review the pricing of individual items and require the
Concessioner to justify the retail pricing based on the factors
listed above.

4. The price of each item or service offered for sale to
the visiting public shall be separately and conspicuously posted
or marked by the Concessioner.

5. The Concessioner may offer and promote, including
advertising by notice in the KSC Bulletin, special discounts for
KSC badged employees for any goods and services offered at SUSA.
The Concessioner may also offer other discounts as it may deem to
be in the best business interests of SUSA, provided that any such
discounts on ticketed activities are approved by the Contracting
Officer.
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CJ TOURS ..... • ......................

i. Tours Authorized

The Concessioner is authorized, subject to operational
constraints described herein, to conduct general public and
special tours of the Kennedy Space Center and Cape Canaveral Air
Station as described in Secti0n.4 of the Statement of W0rk
Additional types or variations of tours may be authorized in
accordance with the provisions of this Agreement.

2. Schedule of Tour Prices

Prices charged by the Concessioner for tours, including
surcharges as required in Article 4.B.3., shal! be !T_.

3. Complimentary Tickets

a. The Concessioner shall provide complimentary
general public tour tickets to guests of NASA. The value of
complimentary general public tour tickets issued by the
Concessioner at NASA's direction will be limited to an aggregate
retail value of 2,000 adult tickets per calendar year.

b. The Concessioner shall provide complimentary VIP
tour tickets to guests of NASA. The value of complimentary VIP
tour tickets issued by the Concessioner at NASA's direction will
be limited to an aggregate retail value of 500 adult tickets per
calendar year.

4. Transportation Support for NASA Guest Activities

a. The Concessioner shall furnish, without charge and
at the direction of the Contracting Officer, or authorized
representative, bus transportation and drivers to support NASA
guest activities during launch and landing operations. This
requirement shall be limited to 32 bus/driver uses per year. The
Contracting Officer, or authorized representative, shall have the
right to specifywhich buses shall be used in support of this
requirement. The Concessioner shall provide transportation
support for NASA guest activities in accordance with PAO-40007,
"Public Affairs Support Plan for Space Shuttle Launches and KSC
Landings."

b. The Concessioner shall furnish bus transportation
and drivers, or if required, driver-escorts, to support
NASA-sponsored tours as directed by the Contracting Officer, or
authorized representative. The charges for providing such
support shall be limited to the per-person, or dedicated bus
price specified for NASA-sponsored tours in the Schedule of Tour
Prices set forth in this Article. The Concessioner shall provide
transportation and escort support for NASA-sponsored tours in
accordance with Section 4 of the Statement of Work.
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D. SHOWS

i. Shows Authorized

The Concessioner is authorized to provide showings of IMAX
movies in accordance with the terms and conditions of the IMAX
Master Lease Agreement.

2. Schedule Of Show Prices

Prices charged by the Concessioner for admission to IMAX
movie shows, including the surcharge required in Article 4.B.4,
shall be //_.

In the event that a 3-D IMAX film is furnished pursuant to
the IMAX Master Lease Agreement, then the above prices shall be
increased by $ 0.50 per ticket for all exhibitions during which
an IMAX 3D film is shown.

3. Complimentary Tickets and Showings

a. The Concessioner shall provide complimentary IMAX
tickets to guests of NASA. The value of complimentary IMAX
tickets issued by the Concessioner at NASA's direction will be
limited to an aggregate retail value of 1,000 adult tickets per
calendar year.

b. NASA shall have the right, pursuant to the IMAX
i Master Lease Agreement, to invite or permit guests to view IMAX

films at no charge during regular showings, and at special
showings for groups. At the direction of the Contracting
Officer, or authorized representative, the Concessioner shall
block seats as requested for any regular showing to accommodate
NASA guests.

c. The Concessioner shall support special showings of
IMAX movies as directed by the Contracting Officer, or authorized
representative.

E. SOUVENIRS

I. Sale Items Authorized

The Concessioner is authorized to offer items for sale which
fall witlhinthe categories and standards defined in Section 3.3.3
of the Statement of Work.

2. Product Review

a. A Review Panel will meet regularly for the purpose
of reviewing souvenir and convenience items. The Review Panel

.... will review and approve new items proposed for sale, or in the
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case of items which require Contracting Officer consent, will
make a recommendation for the Contracting Officer's ....
consideration.

b. For each new item to be reviewed by the Review
Panel, the Concessioner shall furnish documentation identifying
the supplier, country of manufacture, product description, a
product sample if available, and proposed retail price. The
Review Panel wiii review _theitems f6_'conformancewith the
guidelines and standards specified in the Statement of Work.

3. Government Printing Office Publications

Printed materials offered for sale which are published by
the Government Printing Office (GPO) and marked with a retail
price shall be offered for sale at no more than the retail price
specified by the GPO in the materials.

4. Mail Order Sales

The Concessioner is required to offer mail order sales in
accordance with Section 3.3.4 of the Statement of Work. Only
items!approved for sale at SUSA shall be offered for sale by mail
order. Prices charged for mail order items shall be the same as
that charged for the items at SUSA, except that the Concessioner
may add reasonable shipping and handling costs.

5. Sale of Items to the NASA Exchange - KSC

The Concessioner shall sell to the NASA Exchange - KSC any
item of merchandise, excluding food and beverages, offered for
sale at SUSA, in such quantities as requested by the Contracting
Officer. The sales price of said merchandise shall be the
Concessioner's acquisition cost plus 5 percent of acquisition
cost. Acquisition cost shall mean the invoice price less any
discounts, plus TBN% to recover development cost, if any, plus
transportation costs. Such items are for resale by the NASA
Exchange - KSC.

F. FOOD SERVICES

i. Food and Beverage Items Authorized

The Concessioner is authorized to offer for sale food and
beverage items in accordance with Section 3.2 of the Statement of
Work.

2. Menu Review

a. A Review Panel will meet regularly for the purpose
of reviewing food and beverage menu items. The Review Panel will
review and approve new items proposed for sale and items proposed
to be withdrawn from sale.
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b. For each new item to be reviewed by the Review
_-_ Panel_:-theConcessioner shall furnish documentation pro_i_i_ga _:_<-:_

product description, portion size, a product sample if available,
and proposed retail price. The Review Panel will review the
items for conformance with the guidelines and standards speclfied
in the Statement of Work.

3. Catering Services

a. The Concessioner shall develop for review by a
Review Panel, standard menus offering a variety of hot and cold
catering services at various levels of cost, (e.g., buffets,
sit-down dinners, hors d'oeuvres). These menus shall be at
established prices recommended by the Concessioner and agreed
upon by the RevieW Panel.

b. The Concessioner shall provide, in accordance with
Section 3.2.1 of the Statement of Work, a reduced-price,
predetermined catering menu for use at the Government's direction
in accommodating groups of NASA guests at SUSA.

C. The Government reserves the right to allow groups
authorized by the Government to use SUSA facilities to make their
own catering arrangements, provided any costs incurred by the
Concessioner in supporting such events (e.g. extended hours,
cleanup) are reimbursed. Such costs shall be predetermined and

..... approved by the Contracting Officer. The Concessioner is
authorized to bid on such services; however, supporting costs as
defined above shall be listed separately.

G. OTHER AUTHORIZED ACTIVITIES

i. Special Events at SUSA

a. The Concessioner is authorized to plan, promote,
and conduct specia!, ticketed events at SUSA for KSC employees,
families, and the general public, subject to the prior approval
of the Contracting Officer, or authorized representative.

b. The Concessioner is required to host and support,
in accordance with Section 2.3.4.2 of the Statement of Work, up
to four NASA special events at SUSA per calendar year. The
maximum level of unreimbursed support the Concessioner shall
provide annually for NASA special events shall not exceed
$50,000. Each event, and associated support requirements, will
be defined by the Government no later than 30 days from its
scheduled occurrence.

2. NASA Art Loan Program

The Concessioner is authorized to operate, in accordance
with Section 2.6 of the Statement of Work and Part IV, Attachment

-- 4, a NASA Art Loan Program and collect from qualified
r organizations and institutions reimbursement for services
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rendered. The Concessioner shall offer such services as may be
required to-support requests for'art loans, and shall charge _: _- =
borrowing organizations standard and variable fees in accordance
with the following schedule:

!marl

3. External Special Events

The Concessioner is authorized to provide, in accordance with
Section 2.3.4.3 of the Statement of Work, services to transport,
setup, and staff external NASA exhibits at special events
anywhere in Florida, Georgia, Puerto Rico and the Virgin Islands.
The Concessioner is authorized to collect reimbursement for
services rendered from organizations and institutions sponsoring
events approved by NASA. The Concessioner shall offer such
services as may be required to support requests for external
exhibits, and shall charge sponsoring organizations standard and
variable fees in accordance with the following schedule:

4. Sponsored PVP Activities

a. The Concessioner is authorized to solicit and
accept contributions of funds, property other than real property,
and services from third parties to sponsor and support the
activities of the PVP.

b. Prior to any solicitation, the Concessioner shall
submit, for Contracting Officer or authorized representative
approval, the names of proposed individuals or organizations to
be solicited, a solicitation plan and draft of materials to be
used.

c. The conditions under which any contribution is
made shall be documented in a written agreement signed by the
Concessioner and the contributor, and subject to the consent of
the Contracting Officer. The agreement shall include a
description of the contribution and the recognition to be given
to the contributor. The Concessioner shall not accept any
contribution until the Contracting Officer's consent of the
proposed agreement is obtained.

d. The agreement for any contribution of funds shall
provide that the contribution is an unconditional gift.

e. The agreement for any property given outright
shall specify that the gift is unconditional and that title to
the property shall pass to and vest in the Government upon
receipt and acceptance of the property by the Concessioner.
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f. The agreement for any loaned property shall
r_ specify the duration of the-Toan and the responsibil-_tiesof the_'_-__

parties for matters such as accountability, control, use,
i maintenance, repair, restoration, loss, damage, etc. If the

contributor requires protection against risks of loss or damage,
the cost:of such insurance shall be borne by the contributor.

g. The agreement for any services to be performed at
KSC must:comply with applicable laws and regulations.

h. Contributed funds shall be deposited by the
Concessioner to the Exhibits Fund or the Service Improvement
Account, as directed by the Contracting Officer, or as otherwise
negotiated, and shall be accounted for separately in all reports
concerning those accounts.

i. All property unconditionally contributed, or
acquired, pursuant to this Article shall be considered as
Government property provided to the Concessioner. The
Concessioner's responsibilities for such property shall be as
defined in Article 18 and/or 19.

ARTICLE 12 - OPERATING REOUIREMENTS

A. HOURS OF OPERATION

The Concessioner shall insure that SUSA is open and available to
( the public between the hours of 9:00 a.m. to darkness, seven days

a week, with the exception of Christmas Day, unless otherwise
directed by the Contracting Officer.

B. SUPPORT FOR LAUNCH/LANDING OPERATIONS

i. The Concessioner sha!l furnish support for NASA guest
activities conducted in association with KSC launch and landing
operations. The support shall be provided at such times and in
the manner described in PAO_40007, "Public Affairs Support Plan
for Space Shuttle Launches and KSC Landings."

2. NASA Guest Operations will be housed in SUSA facilities
dedicated for such use and maintained by the Concessioner.
Should it become necessary or desirable to relocate NASA Guest
Operations from its current location, Bldg. M6-409, Room 2001,
the Government shall direct the site, size, and capabilities to
be provided in new SUSA facilities dedicated to this purpose in
accordance with Section 5 of the Statement of Work.

3. The Concessioner shall provide the following minimum
support:

a. Bus transportation and drivers, if required, as
defined in Article II.C.
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b. Catering services, if required, as defined in
Article II.F.

c. Opening and staffing SUSA facilities at times
required to support guest arrival.

d. Opening SUSA food service and souvenir facilities
as required by Public Affairs for the convenience of guests.

e. Furnishing appropriate personnel to support
special prelaunch briefings and presentations in SUSA facilities
as designated by Public Affairs.

f. Roping off and directing access to reserved areas
of the SUSA parking lot for arriving NASA guests.

g. Closing SUSA to the general public, and resuming
normal operations in accordance with NASA-approved security
plans•

C. SUPPORT FOR NASA SPECIAL EVENTS

I. The Concessioner shall provide support for NASA special
events in accordance with Article iI.G.

2. The types of support to be provided include, but are
not limited to, the activities listed in paragraph B.3 above.

D. OPERATIONAL CONSTRAINTS

i. All KSC/Eastern Range (ER) primary mlssi0ns take
precedence over PVP operations. The Contracting Officer, or
authorized representative, may, at any time, direct the
modification, cessation, or curtailment of any and all PVP
operations for reasons (e.g., operational, safety, security)
related to the primary missions of KSC/ETR. The Government
agrees to provide, to the extent practicable, advance notice to
the Concessioner of KSC/ETR activities (e.g., launches or
landings of space vehicles) that may require modification,
cessation or curtailment of PVP operations, and the extent to
which PVP operations will be affected. In no event, however,
shall this Concession Agreement be adjusted in any way, or the
Concessioner otherwise compensated for such modification,
curtailment or cessation of PVP operations.

2. The Government reserves the unilateral right, with
reasonable advance notice to the Concessioner and without cost or
liability, to: (a) temporarily and exclusively use any tour stop,
theater facility, or other physical space for the purpose of
executing its own requirements (e.g., special briefings to
official guests of the Government); (b) permit other
organizations to temporarily use facilities at SUSA for special
activities which are in the public interest (e.g., dedication
ceremonies, press-conferences, technology demonstrations), and;
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(c) assign space on a permanent basis to another user for
..... activities which are of Government interest (e.g., administration

of the Concession Agreementi. " ..........

E. LICENSES, PERMITS AND TAXES

The Concessioner shall obtain all necessary permits, give all
necessary notices, pay all license fees, and comply with all
applicable municipal, county, state, and Federal Laws,:<rules{ ......_
ordinances and regulations relating to the public health or
otherwise applicable to the business carried on under this
Agreement, and shal! assume complete and sole liability for all
Federa!, state, and local taxes applicable to the property,
income, and transactions of the PVP during the term of this
Agreement.

The Concessioner shall not have any liability for any sales tax
assessment, interest, or penalties relating to any period prior
to commencement of, or after expiration of the term of this
Agreement.

F. PROHIBITIONS

The Concessioner shall not:

i. Represent itself or permit itself to be represented to
the public as an agent of or part of the Government or the
National Aeronautics and Space Administration by the use of words
implying identification with the Government, Kennedy Space
Center, or the National Aeronautics and Space Administration, on
letter or billboards or on signs, or in any Other manner
whatsoever, except as may be approved by the Contracting Officer.

2. Sell or remove any PVP property without prior consent
of the Contracting Officer.

3. Permit another party to use the premises made available
for use to the Concessioner or assign to another all or any part
of PVP operations without first obtaining the written consent of
the Contracting Officer. No assignment, transfer or use permit,
no matte]:how entered into shall be effective nor shall any
assignee.,transferee or user acquire any rights to or under this
Agreement:unless prior consent to any such assignment, transfer
or use is obtained from the Contracting Officer. This consent
shall be evidenced only by a written instrument executed by the
parties hereto and in the same manner and dignity as required for
the execution of this Agreement.

4. Engage in or permit gambling or the use of any gambling
device, such as punch boards or slot machines, or the sale of
lottery 'tickets,on SUSA premises.
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5. Use SUSA premises for the conduct or promotion of any
> _business.......................not a partoQ_PVP pperation_-_or otherwise,cooperate - _.

with other enterprises endeavoring to use PVp Operations as a
means of promoting private or co_nercial interests unless i
specifically approved by the Contracting Officer.

G. CORRECTION OF DEFICIENCIES

It is mutual!y._agreedthat if the Contracting Officer directs the_ .....
Concessioner to take corrective action regarding any portion of
PVP operations in which the Concessioner is failing to comply
with the terms and conditions of this Agreement and the
Concessioner fails to take such corrective action as directed,
the Contracting Officer may direct the Concessioner to
immediately cease and desist all or any PVP operations until such
time as the Concessioner demonstrates to the Contracting
Officer's satisfaction that corrective action has been taken and
the deficiency has been corrected. It is further agreed that the
Concessioner will so cease and desist as directed and that the
Government shal! in no way be liable for any loss of revenue or
incurrence of expense otherwise resulting from the cessation, as
directed by the Contracting Officer, of any PVp operations.

ARTICLE 13 - SUPPLRMRNTAL TOUR VRHICLRS

A. The Concessioner is required, in accordance with Section
4.6.3 of the Statement of Work, to provide tour vehicles owned,

/leased, or rented by the Concessioner to supplement, as required,
the Government-owned base fleet of tour vehicles.

B. Unless the Government exercises its option to purchase the
existing five-bus fleet of incumbent concessioner-owned
supplemental buses, the Concessioner, at its option, may lease
for a period of one year the supplemental fleet directly from TW
Recreational Services, Inc., at the rate of $310 per day per bus
as specified in the current Concession Agreement, NASI0-9675.

C. The Concessioner shall, no later than 30 days prior to the
first day of performance of this Agreement, submit to the
Contracting Officer for concurrence any proposed lease agreement
for supplemental tour vehicles.

ARTICLE 14 - CONTROLS APPLICABLE TO CONCESSIONRR'S ACTIVITIES

The below listed documents and subsequent revisions thereof are
applicable to this Agreement and are incorporated herein by
reference. These issuances prescribe regulatory procedural
criteria which are applicable to the Concessioner. The
Concessioner, upon receipt of notice of noncompliance with any
provisions of the below listed documents from the Contracting
Officer, or authorized representative, shall promptly take
corrective action, i

k
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,__ . NMI 1020.1H "NASA Seal, InsignSaL Logotype, Program, and ........
Astronaut Badges, and Flags"

NMI I020.2E "Rules for Displaying the United States Flag and
NASA Flag at Half-Staff"

KHB 1040.1E "Emergency Preparedness Plan"

KHB 1200.1A "Management of KSC Facilities, Systems & Equip-
w/ch. 35 ment Handbook"

NHB 1430.2 "The Manager's Guide to NASA Graphics Standards"

KHB 1610.1A "KSC Security Handbook"

KHB 1610.1F "Unescorted Access and Personnel Reliability
Program"

KHB 1610.2 "Personnel Security Handbook"
w/ch. 1

KMI 1610.2D "Photography and Photographer Identification"

KMI 1710.1G "Safety, Reliability, Maintainability and Quality
Assurance Programs"

.... KHB 1710.2B "Kennedy Space Center Safety Practices Hand-

i w/ch. 8 book; Volumes 1 & 2"

KMI 1710.13G "Technical Operating Procedures Policy"

KHB 1711.IC "Reporting and Investigation of Mishaps"
w/ch.4

KMI 1800.1A "KSC Environmental Health Program"

KMI 1800.2A "KSC Chemical Hazard Communication Program"

KMI 1860.IB "KSC Radiation Protection Program"

KMI 1870.1 "KSC Sanitation and Pollution Control Program"

KHB 1870.IA "KSC Sanitation and Pollution Control Handbook"

KMI 2410.2C "Information Resources Management"

KMI 2570.IE "KSC Radio Frequency Spectrum Management"

KHB 4000.IC "Supply Support System Manual, Part 5,
w/ch. 3 Equipment Management"

KMI 7710.ID "Centerwide Manpower Reports"

(
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KPD 8710.1 "KSC/Safety, Reliability, Maintainability and

Assurance Programs"
{

KHB 8800.6 "KSC Environmental Control Handbook"

KMI 8800.6B "KSC Environmental Control"

KHB 8800.7A "Hazardous WasteManagement" _

KMI 8800.7A "Management of Hazardous Waste for Compliance
Handling, Treatment and Disposal/Reclamation"

NHB 8800.15 "Real Estate Management Program Implementation
Handbook" (Chapter 5)

KMI 8810.ID "Excavation/SubsurfaceExploration Permit
Requests"

KHB 8810.ID "Processing and Approving Excavation Permits"

GP-509G "Contractor/User Safety Program Guidelines"

GP-1098G "KSC Ground Operations Safety Plan" (Volume I
w/changes and II)"

KSC-DE-512-SM "Facility, System, and Equipment General Design
Requirements"

/

DE-P 525D "Guidelines for Construction Management, Field [
Liason, and Inspection of Construction/
Fabrication/Installation Projects"

'PAO-40007 "Public Affairs Support Plan For Space Shuttle
Launches and KSC Landings"

The Concessioner shall perform PVP operations in accordance with
any other existing applicable NASA/KSC management issuances
(e.g., KMI's, KM's, KHB's, NPD's, and NMI's ) or such issuances
which may subsequently be promulgated.

ARTICLE 15 - RRPORTING OF MISHAPS

The Concessioner shall immediately report to the Director of
Safety, Reliability and Quality Assurance, and the Contracting
Officer (by telephone if possible) accidents and incidents which
resUlt in serious persona! injuries or death and/or substantial
damage to KSC resources, equipment or facilities used or occupied
by the Concessioner. The Concessioner shall prepare and submit a
NASA Mishap Report (NASA Form 1627) to the NASA/KSC Industrial
Safety Engineering Branch (RT-SOE-2),as outlined in RRD RE-3.
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Guidance in reporting mishaps shall be obtained{from the
_ _-_ Contracting Officer, or authorized representative. ......................_

ARTICLE 16 - GOVERNMENT ADMINISTRATION

A. TECR_ICAL DIRECTION

I. The Contracting Officer or authorized representative ..........
are the only individuals authorized to issue instructions to the
Concessioner in matters relating to this Agreement. The
identification, scope of authority and duties of representatives
of the Contracting Officer shall be set forth in letters issued
by the Contracting Officer and copies of such delegations of
authority'shall be furnished to the Concessioner. The
Concessioner agrees to cooperate with designated representatives
and coordinate its efforts with respect to functions and
functional approaches and other technical matters which are
within the Scope of PVP activities to be performed by the
Concessioner. The Contracting Officer is the only individual who
is authorized to issue any direction to the Concessioner which
conmtitutes a change within the scope of Part If. General
Provision No. 4. "Changes".

2. The Concessioner's activities under this Agreement
shall be subject to the technica! surveillance of the

_. Government's designated Contract Technical Manager and Technical
Representative(s). As used herein, the term "technical
surveillance" means written or oral advice on policy matters,
technical advice, procedural guidance, membership on Review
Panels, etc., or review of the Concessioner's planning,
procedures, performance, and general management of the PVP.

B. AUTHORIZED CHANGES

The Contracting Officer is the only individual authorized to
issue a_z direction which constitutes a change to the terms and
conditions of this Agreement. All changes to this Agreement
shall be documented in writing by formal modification to the
Concession Agreement.

C. INTERFACES

i. For the administration and execution of
responsibilities described in this Agreement, the Concessioner
shall be required to establish interfaces with various Government
offices and non-Government organizations. These interfaces are
defined in Part IV, Attachment 4.

2. In addition to direct interfaces between the
Concessioner and the Contracting Officer, and the Contracting
Officer's duly appointed representatives, this Agreement provides
for the establishment of one or more Review Panels for the
purpose .0f:
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a. Providing the Concessioner a broad degree of ........:
freedom in decision making while preserving the opportunity for
Government input and advice;

b. Facilitating communication between the parties and
ensuring joint consideration of issues and concerns related to
PVP management, operations, and development.

3. The number of Review Panels, their composition, and
decision processes shall be as mutually agreed by the Government
and Concessioner. As a minimum, the Review Panel concept will be
used for those applications identified in the Statement of Work.

4. Where final decision authority remains with the
Government, Review Panels wil! act in an advisory capacity to
make recommendations to the Contracting Officer. Where fina!
decision authority does not remain with the Government, Review
Panels wil! decide the matters they consider.

ARTICLE17 - GOVRRNMRNT-PROVIDRn SERVICES. MATERIALS AND PROPERTY

A. GOVERNMENT PROVIDED

The Government will provide at SUSA, without charge, the
services, materials and property listed below for the use and
benefit of the Concessioner to the extent reasonably required and
to the extent available at KSC:

I. Intra-KSC/CCAS telephone service (excluding commercial
telephone services);

2. Fire protection services, excluding preventative
maintenance inspections and required maintenance services of the
KSC fire detection and alarm system equipment and fire
suppression equipment (e.g., sprinklers);

3. Emergency medical services, including ambulance
service, excluding the SUSA registered nurse(s);

4. Intra-center mail pick-up and delivery services,
excluding outgoing souvenir mail order sales shipments;

5. Security protection and traffic control services,
including maintenance of the security alarm system equipment and
any other protection deemed necessary by NASA beyond the
requirement in Section 3.7.2 of the Statement of Work;

6. Mosquito control, as part of KSC-wide aerial, aquatic,
or ground spraying program;

7. Maintenance and repair responsibilities at tour stops
as defined in Section 6 3.3 of the Statement of Work;
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.... _ 8.. Replacement of:any 13.2 KV substation equipment, ...._
complete sewage treatment plant, potable water interface valves,
at the end of their useful life;

9. Pump/clean grease traps in food preparation areas;

10. Periodic safety inspection of all equipment and
facilities and testing of all safety equipment as iden._ifiedby
the Concessioner or by the Government. (This is in addition to
and does not relieve the Concessioner of inspection
requirements);

ii. Storage and retrieval of as-built drawings;

12. Power to main gate entrance signs;

13. Such other services and items as the Contracting
Officer may determine to be in the Government's interests, at the
sole discretion of the Contracting Officer.

B. GO_BRNMENT PROVIDED - REIMBURSABLE

The Concessioner shall obtain the utilities and services listed
below exclusively from the Kennedy Space Center and shall
reimburse KSC for the cost of these utilities and services.
Costswill be determined in accordance with the NASA Financial
Management Manual, Part 9090, "Guidelines Applicable to

t Reimbursable Agreements."

i. Electrical power for SUSA;

2. Water for SUSA;

3. Physical examinations for bus driver/tour escorts in
compliance with KSC and ICC regulations;

4. Custodial support, utilities and maintenance of roads,
grounds, facilities and equipment at tour stops on Cape Canaveral
Air Station (CCAS), as billed by KSC;

5. Preventative maintenance inspections and required
maintenance services of the KSC fire detection and alarm system
and fire suppression equipment (e.g., sprinklers);

6. Operation and maintenance of sewage collection/
treatment facilities, including laboratory services, used in
support of SUSA.

7. A registered nurse(s) to support visitor and emp!oyee
activities at SUSA first aid station;

.... 8. Security services for SUSA in accordance with Section
3.7.2 of the Statement of Work;
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9o Desig.n/Construc_iDninspectionservices &n accordanc_ ;_ ._
with Section 5 of the Statement of Work and as otherwise approved
by the Contracting Officer.

ARTICLE 18 - PROPERTY ARRANGEMR_TS

A_ GOVERNMENT PROPERTY _::

I. The Government will make available to the Concessioner
on a no-charge as-is, where-is basis for use in performing the
PVP, the Government Property recorded in the NASA Equipment
Management System data base and charged to Concession Agreement
NASI0-9675 as of May i, 1995, together with such data and
information as the Concessioner may reasonably request and as may
reasonably be required and available for the intended use. Also,
the Government will make available as required and approved by
the Contracting Officer, excess property available from KSC and
other NASA Centers for the operation of the PVP.

2. The taking of possession of such Government property by
the Concessioner shall, in itself, constitute acknowledgment of
the Concessioner that the condition of such property is
satisfactory for its intended use. The Concessioner shall accept
such Government property in the condition existing as of May i,
1995, and upon such acceptance shall assume responsibility for
maintenance and repair of such property as provided for elsewhere
in this Agreement.

3. The Government will also make available on a no-charge
basis the following:

a. NASA information material, as available, for
operational use or distribution to the public without charge.

b. Exhibits

(i) The Government will provide, for public
viewing at SUSA and other locations, various exhibits, displays,
art collections, trophies, artifacts and other items related to
NASA and other programs. The Government shall have the
unilateral right to determine all exhibit related matters
including, but not limited to, the placement, arrangement,
removal, and modification of exhibits, and the presentation of
new exhibits.

(2) Exhibits acquired during the term of this
Agreement.

(3) Other exhibit-related obligations of the
Concessioner are set forth in the Statement
of Work.
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c. Additional Property

..... _-The Government may provide additional real and personal
property, including modifications, expansions and improvements to
existing real and personal property, as determined by the
Contracting Officer to be in the Government's interest, and for
which funds are available.

4. The:Government, through thg_erms of its interagency
agreement with Spaceport Florida Authority, will also make
available to the Concessioner on a no-charge basis, for use in
performing the PVP, the Apollo/Saturn V Center along with all of
its collateral equipment. Title to the Apollo/Saturn V Center
and its collateral equipment shall remain with Spaceport Florida
Authority until such time as all of its outstanding debt used to
finance the Apollo/Saturn V Center is retired. For the purposes
of this Concession Agreement, Spaceport Florida Authority
property shall be treated as if it were Government property, and
all requirements of the Concessioner with regard to Government
property shall also apply to the Apollo/Saturn V Center.

B. CONCESSIONER-ACQUIRED PROPERTY

i. The Concessioner shall acquire, and charge as an
operating expense, all personal property, except as stipulated in
this Agreement to be provided by the Government or allowed by the
Contracting Officer to be charged against any SUSA improvement

F account or special fund, necessary for the PVP, including
personal property to replace any Government personal property
which becomes unserviceable.

2. The Concessioner shall acquire real property in
accordance with the provisions of this Agreement relating to
capital investment (Article 5); obligations for replacements,
renovations, and upgrades (Article 6); and sponsored PVP
activities (Article ii).

C. CONCESSIONER-OWNED PROPERTY

i. The Concessioner may furnish at the start of the
Agreement, or at any time during its term, Concessioner-owned
personal property provided that such property has been acquired
by the Concessioner using its own capital.

2. The Concessioner shall furnish to the Contracting
Officer, no later than 30 days prior to the first day of
performance of this Agreement, a complete inventory of
Concessioner-owned property to be used at SUSA in support of the
PVP. The inventory shal! be updated annually to reflect changes
during the term of this Agreement.

.... {'
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3. All Concessioner-owned property shall be so tagged with
.........._a number corresponding to the inventory record.......Such property....... _ _

tags shall be readily visible for purposes of inspection and
distinguishing Concessioner-owned property from Government-owned {
property.

D. TITLE TO PROPERTY

- i,_ Title to property<_p_ovide_b_:the Government shall .....
remain in the Government.

2. Title to personal property acquired by the Concessioner
and charged to expenses shall vest in the Government.

3. Title to personal property acquired, as approved bythe
Contracting Officer, with Concessioner capital as a Concessioner
capital investment, and amortized, as approved by the Contracting
Officer, against expenses shall vest in the Government at such
time as the Concessioner capital investment is fully amortized,
or at the Concessioner's option, at the time the property is
acquired by the Concessioner.

4. Title to personal property furnished by the
Concessioner using Concessioner capital, and not charged as an
expense to the PVP in any way, or maintained by the PVP, shall
remain with the Concessioner.

5. Title to real property shall vest in the Government
regardless of how it is acquired. /

\

6. For all property in which title is to vest with the
Government, the Concessioner shall transfer its title in such
property without charge to the Government. If the Government
acquires property directly, title to such property will vest
directly in the Government, and title shall not have been vested
with the Concessioner at any time.

E. UTILIZATION, MAINTENANCE, REPAIR AND RESTORATION OF PROPERTY

I. If Government real property is damaged by casualty to
an extent requiring major restoration or rebuilding, then the
Concessioner shall not be obligated to restore, or rebuild such
real property except to the extent that such expenses can be paid
out of the return from insurance.

2. Prior to the time real property becomes
Government-owned, the Concessioner shall assume the risk of loss
due to damage by casualty of SUSA buildings, structures, or other
improvements.

0320



F. REPLACEMENT OF GOVERNMENT PROPERTY

i. The Concessioner shall replace Government property when
! such property has become unserviceable. In accordance with

Section 5.3 of the Statement of Work, the Concessioner shall also
replace Government property in order to accomplish a renovation
or upgrade deemed desirable for the genera! improvement of SUSA.
Replacement of Government property shall be subject to
Contracting Officerqs advance consent. As a general rule_
Government property shall be replaced rather than repaired if the
cost of repair will exceed 60 percent of the replacement costs.
However, other factors such as need for and availability of the
property shall be considered. The Concessioner shall comply with
FAR 45.61and applicable KSC property management procedures in the
disposition of unserviceable and excess Government property which
has been replaced.

2. The expense of replacement of Government property shall
be charged according to the following schedule:

a. Any Government real property replaced, including
discrete components and collateral equipment thereof, with a
per-unit acquisition Cost greater than $i0,000, shall be charged,
as directed by the Contracting Officer, to one or more of the
special funds identified in Article 6, or to one or more of the
improvement accounts identified in Article 5.

b. Government vehicles, replaced in whole, shall be
charged to the Transportation Fund; al! vehicle replacement parts
and components shall be charged as an operating expense.

c. Government exhibits, replaced in whole, shall be
charged to the Exhibits Fund; all exhibit parts and components
with a per unit acquisition cost greater than $i0,000 shall be
charged to the Exhibits Fund; all exhibits parts and components
with a per unit acquisition cost less than $10,000 shall be
charged as an operating expense.

d. Government tools and equipment with a per unit
acquisition cost greater than $ i0,000 shall be charged, as
directed by the Contracting Officer, to one or more of the
special funds identified in Article 6, or to one or more of the
improvement accounts identified in Article 5.

e. All Government-furnished operating systems (e.g.,
ticketing system, cash and inventory systems, data processing
systems) shal! be charged as an operating expense.

f. Any other Government property replaced shall be
charged as an operating expense.

g. For the purposes of determining proper charging of
expenses to replace Government property, the dollar thresholds
specified above shall be in effect for the first year of the
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Agreement and thereafter revised annually, effective May i, 1996,
_..-._ and each subsequeat May i, fo_he life_o_this Agreement, based _ _

on the "Change in the Consumer Price Index" as described in
Article 26.

G. LOSS OF GOVERNMENT PROPERTY (EXCEPTUNIQUE EXHIBITS)

I. The Government shall not be obligated to repair or
replace any item_of-Governmen_ property madeavailable hereunder _
for use by the Concessioner should such property be, in any
manner, lost, damaged, or destroyed.

2. Unless otherwise provided in the Concession Agreement,
the Concessioner assumes the risk of, and shall be responsible
for, any destruction of, loss, or damage to, Government property
upon its delivery to the Concessioner or upon passage of title to
the Government for Concessioner-acquired property.

3. The Concessioner is not responsible for reasonable wear
and tear to Government property, or for Government property
properly consumed in performing this Agreement.

4. The Concessioner shall report to the Contracting
Officer any loss, damage, or destruction of Government property.
If the Contracting Officer determines that the loss, damage, or
destruction of Government property resulted from the
Concessioner's negligence or misuse of such property, or the
Concessioner's failure to provide adequate controls and
protections, then the Concessioner shall be deemed fully liable
and the cost of replacing the property or compensating the
Government shall be charged to and paid from Concessioner
capital. The amount of such liability shall be limited to the
acquisition cost of the property. Acquisition cost is defined as
the price actually paid for the property when it was initially
purchased, as recorded on the Government property inventory. The
Concessioner shall remain liable to the Government under the
provisions of this Agreement and other remedies of law available
to the Government, for any remaining liability not paid from
Concessioner capital.

5. If the Contracting Officer determines that loss, damage
or destruction of Government property was not due to the
negligence or misuse of the property by the Concessioner, or the
Concessioner's failure to provide adequate controls and
protections, then the expense of replacing such property shall be
charged in accordance with Article 18.F.

6. The Concessioner's liability for unique exhibits is
covered in Article 19.
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H. GOVERNMENT RIGHT OF ENTRY

Representatives of the Government shall have the right at any
( time to enter any SUSA property, including property being

constructed by the Concessioner pursuant to this Agreement, for
any purpose deemed reasonably necessary for the administration of
the NASA Kennedy Space Center, the PVP, and the Government
services therein, but not so as to destroy or unreasonably
interfere with the Concessioner's use of such property.........

ARTICLE 19 - LIABILITY FOR UNIQD_ EXHIBITS

A. As used in this Article, the term "Concessioner's Managerial
Personnel", means any of the Concessioner's directors, officers,
concessioners, superintendents, or equivalent representatives who
have supervision or direction of:

i. All or substantially all of the Concessioner's
business::

2. All or substantially all of the Concessioner's
operations at any one place or separate location in which unique
exhibits are installed or located;

3. A separate and complete major industrial operation
in connection with which unique exhibits are used.

B. The Concessioner shall not be liable for any loss or
destruction of, or damage to, unique exhibits, or for expenses
incidental to such loss, destruction, or damage, except as
provided in this article.

C. The Concessioner shall be liable for loss or destruction of,
or damage to unique exhibits, and for expenses incidental to such
loss, destruction, or damage which:

i. The Concessioner is otherwise responsible for under the
express terms of this Agreement;

2. Results from willful misconduct or lack of good faith
on the part of the Concessioner's manageria! personnel;

3. Results from a failure, due to willful misconduct or
lack of good faith on the part of the Concessioner's managerial
personnel to do any of the following:

a. Establish, maintain, and administer a system for
control of unique exhibits in accordance with FAR Subpart 45..5
and NASA FAR Supplement Part 18-45;

b. Maintain and administer a program for maintenance,
_ repair, protection, and preservation of unique exhibits in

accordance with FAR Subpart 45.5 and NASA FAR Supplement Parti'
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18-45, or to take reasonable steps to comply with any appropriate
written direction that the Contracting=_Officermay prescribe as
reasonably necessary for the protection of unique exhibits.

D. If the Concessioner fails to act as provided by C.3 above,
after being notified (by certified mail addressed to one of the
Concessioner's managerial personnel) of the Government's
disapprova!, withdrawal of approval, or nonacceptance of the
system or programs, it shail_beconclusively presumed _hat such
failure was due to willful misconduct or lack of good faith on
the part of the Concessioner's managerial personnel.
Furthermore, any loss or destruction of, or damage to, unique
exhibits shall be presumed to have resulted from such failure
unless the Concessioner can clearly and convincingly establish
that such loss, destruction, or damage:

i. Did not result from the Concessioner's failure to
maintain an approved program or system;

2. Occurred while an approved program was maintained by
the Concessioner.

E. If the Concessioner transfers unique exhibits to the
possession and control of a subcontractor, the transfer shall not
affect the liability of the Concessioner for loss or destruction
of, or damage to, unique exhibits. However, the Concessioner
shall require the subcontractor to assume the risk of, and be
responsible for, any loss or destruction of, or damage to unique
exhibits while in the subcontractor's possession or control,
except to the extent that the subcontract, with the advance
approval of the Contracting Officer, relieves the subcontractor
from such liability. In the absence of such approval, the
subcontract shall contain appropriate provisions requiring the
return of all unique exhibits in as good condition as when
received, except for reasonable wear and tear or for their
utilization in accordance with the provisions of this Agreement.

F. When there is any !oss or destruction of, or damage to
unique exhibits, the Concessioner shall promptly notify the
Contracting Officer and, with the assistance of the Contracting
Officer, shall take all reasonable steps to protect unique
exhibits from further damage, separate damaged and undamaged
unique exhibits, put all unique exhibits in the best possible
order, and promptly furnish to the Contracting Officer (in any
event within 30 days) a statement of:

i. The unique exhibits lost or damaged;

2. The time and origin of the loss or damage;

3. All known interest in commingled property of which
unique exhibits are a part;
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4. Any insurance covering any part of or interest in such
_A commingled property..............

G. The Concessioner shal! make such repairs, replacements, and
renovations of the lost, destroyed, or damaged unique exhibits or
take such other action as the Contracting Officer may direct in
writing.

H. To the.extent that the Concessioner is liablg_under this _ _
clause for loss or destruction of or damage to unique exhibits;
and except for such loss, destruction or damage compensated by
insurance, such liabilities shall be paid from Concessioner
capital to the Government or deposited to SUSA accounts as
directed by the Contracting Officer.

I. The Government is not obligated to replace or repair unique
exhibits that have been lost, destroyed, or damaged.

J. Except to the extent of any loss or destruction of, or
damage to, unique exhibits for which the Concessioner is relieved
of liability, unique exhibits shall be returned to the Government
or otherwise disposed of under the terms of this Agreement as
follows:

i. In as good condition as when received by the
Concessioner;

_-_ 2. As improved during the Concessioner's use;
{

3. As required under the terms of this Agreement less
ordinary wear and tear.

K. If the Concessioner is in any way compensated for any loss
or destruction of, or damage to, unique exhibitsr the
Concessioner, as directed by the Contracting Officer, shall:

i. Use the proceeds to repair, renovate, or replace unique
exhibits involved;

2. Pay such proceeds to the Government, or deposit such
proceeds to the SIA.

L. The Concessioner shall do nothing to prejudice the
Government's right to recover against third parties for any loss
or destruction of, or damage to, unique exhibits. Upon the
request of the Contracting Officer, the Concessioner shall
furnish to the Government, all reasonable assistance and
cooperation (including the prosecution of suit and the execution
of instruments of assignment in favor of the Government) in
obtaining recovery. Any expense incurred by the Concessioner's
compliance with this paragraph shall be chargeable as a PVP
expense.

i
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ARTICLE 20 -

A. Pursuant to Part II, General Provision No. 6, "Insurance-
Liability to Third Persons", the Concessioner shall procure and
thereafter maintain the following minimum insurance:

i. Worker's Compensation and Employer's Liability
Insurance in compliance with applicable workers compensation and

_ occupational disease statutes,_including employer's liability, _
worker's compensation for occupational disease, and employer's
liability for occupationa! disease. In jurisdictions where all
occupational diseases are not compensable under applicable law,
insurance for occupational diseases is required under the
employer's liability section of the policy. A minimum limit of
$!,000,000 per incident for employer's liability and occupational
disease is required.

2. General comprehensive liability insurance which shall
include bodily injury and property damage of at least $i,000,000
combined single limit per occurrence. The United States
Government and Spaceport Florida Authority shall be named as an
additional insured party under each general liability insurance
policy.

3. Comprehensive motor vehicle liability insurance which
shall include bodily injury and propertY damage covering all
owned, non-owned, hired and government-furnished vehicles used in
connection with this Agreement. Minimum limits of $3,000,000
combined single limit for bodily injury and property damage per i_
occurrence.

B. The Concessioner shall procure and thereafter maintain from
insurers acceptable to the Contracting Officer extended insurance
coverage against damage to or destruction of Government real
property and certain personal property provided hereunder, (i.e.,
the existing SUSA buildings with incidental equipment, fixtures,
and furnishings, and any additional SUSA facilities, with
incidental equipment, fixtures, and furnishings constructed
during the term of this Agreement) as a result of catastrophic
perils such as but not limited to fire, flood, earthquake,
Windstorm, explosion, smoke, hail and riot, malicious damage and
vandalism, in amounts equal to the full new replacement value,
including new code requirements, at time of loss of said
property.

C. The Concessioner shall procure and thereafter maintain, from
insurers acceptable to the Contracting Officer, extended
insurance coverage against damage to or destruction of Spaceport
Florida Authority property used in support of the PVP (i.e., the
Apollo/Saturn V Center and its incidental equipment, fixtures,
and furnishings) as a result of catastrophic perils such as but
not limited to fire, flood, earthquake, windstorm, explosion,
smoke, hail, and riot_,malicious damage and vandalism, in amounts
equal to the full new replacement value, including new code
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requirements, at time of loss of said property. Such coverage
shall be effective throughout the construction of the

• Apollo/Saturn V Center and thereafter. Until such ti_meas all
outstanding Spaceport Florida Authority_debt used to finance the
Apol!o/Saturn V Center is retired, NASA, Spaceport Florida
Authority, and SouthTrust Bank shall be named as additional
insured parties, with loss payable first to SouthTrust Bank to ,
the extent required by the Pledge Agreement between KSC and
Spaceport Florida Authority. ,

D. To determine full new replacement value, including new code
reguirements, the Concessioner shall be responsible for having
said property appraised by a professional Florida State Certified
General appraiser, with a minimum of five years experience
appraising similar type property. Each appraisal is subject to
the Contracting Officer's concurrence. The Concessioner shall
have the said property reappraised as required to adjust
insurance coverage such that minimum coverage is maintained at a
level sufficient to meet the requirements stated herein and
provide for the continuance of the PVP in the event of any
catastrophic loss from the above perils. Exceptions to this
requirement for insurance may be made for individual buildings as
approved by the Contracting Officer.

i E. The Concessioner shall procure and thereafter maintain from
insurers acceptable to the Contracting Officer extended insurance
coverage against damage to or destruction of Government personal
property provided hereunder, (e.g., maintenance equipment,
audio-visual equipment, exhibits, unique exhibits, NASA art,
vehicles, etc.) as a result of catastrophic perils such as, but
not limited to, fire, flood, earthquake, windstorm, explosion,
smoke, hail and riot, malicious damage and vandalism, in amount
sufficient to ensure continuation of the PVP in the event of any
catastrophic loss from the above perils. The amount of such
coverage shall be no less than $_, with such amount to be
increased annually by such amount as maybe required to insure
additional Government property acquired.

F. The Concessioner shall procure and thereafter maintain from
an insurer, acceptable to the Contracting Officer, business
interruption insurance which, as a minimum, covers the loss of up
to $3 million in tour ticket surcharge revenues. Spaceport
Florida Authority and SouthTrust Bank shall be named as insured
parties, with loss payable first to SouthTrust Bank.

G. It is mutually agreed that the proceeds resulting from any
settlement with the insurer(s) for damage to or destruction of
the above referenced property shall be deposited to an
established SusA account as directed by the Contracting Officer,
or in the case of the Apollo/Saturn V Center, the Concessioner
shall deposit such proceeds as directed by the Contracting
officer. It is further agreed that should the Concessioner have

'_ been sUcceeded by a successor at time of settlement, the proceeds
of the settlement shall be deposited to an established SUSA
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account of the successor, as directed by the Contracting Officer,•
and that if there is no successor _attime of settlement, the _
proceeds will be paid to the Government to be held in reserve for
payment to an established SUSA account of any successor
Concessioner, or at the option of the Contracting Officer, be
paid to the Government for deposit to Miscellaneous Receipts of
the U.S. Treasury.

..... H_ The Concessioner shall pres_entsatisfactory evidence of
required insurance to the Contracting Officer within 30 calendar
days after receipt of a fully executed copy of this Agreement.
The policies evidencing such insurance shall contain an
endorsement to the effect thatcancellation or material change in
the policies adversely affecting the interests of the Government
in such insurance for the period of the contract shall not be
effective unless a 90-day written notice of cancellation or
change is given to the Contracting Officer.

I. The Concessioner agrees to submit for the approval of the
Contracting Officer evidence of all other insurance maintained.by
the Concessioner in connection with the performance of this
Agreement for which the Concessioner seeks allowability as an

, expense hereunder.
t

!
J. The Government reserves the sole right to approve or reject
the form, amount of coverage and related deductible, period of
time, or Insurer for all coverage as the Contracting Officer may
deem to be in the best interest of the PVP.

ARTICLE 21 - TRADENAME AND TRADEMARK RIGHTS

A. The Concessioner is authorized to use "Spaceport USA" as the
official identification of the Public Visitor Program at Kennedy
Space Center for advertising, publications, press releases, sales
and general identification.

i. The Concessioner acknowledges that "Spaceport USA" is a
tradename and trademark of NASA which may be used in connection
with the services to be performed under this Agreement.

2. The Concessioner shall submit to the Contracting
Officer a plan on how the tradename and trademark will be applied
to the operation of the facilities, traffic signs, including its
use in advertisements and on products , publications, souvenir
articles and any other similar items. This plan shall be part of
theMarketing Plan, as required in Section 2.3.3.1 of the
Statement of Work. After approval by the Contracting Officer,
the Concessioner shall implement the plan.

3. No association of the Concessioner's corporate logO or
identity shall be made, or appear with, the Spaceport USA
trademark, unless specifically authorized by the Contracting
officer.
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_-_ 4. NASA hereby grants to the Concessioner a nonexclusive,
royalty-free license to use the tradename and trademark pursuant
to the approved plan of paragraph 2 above. The Concessioner may
sublicense third parties but only after approval from the
Contracting Officer.

B. The below depicted insignia has been approved by NASA for
uSeby the Concessioner. _ ..........

PMS 1795,RED

PMS 286,BLUE

ksM

ARTICLE 22 - RIGHTS IN DATA AND OTHER INTELLECTUAL PROPERTy

A. The Government shall have the right to use, duplicate, and
disclose, in whole or in part, in any manner and for any purpose
whatsoever, including public release, any or all data contained
in reports, designs, drawings, scripts, or other documents
generated or first produced in the performance of this Agreement.
This right of the Government to use, duplicate or disclose does
not extend to pre-existing trade secret, confidential, or
proprietary information of the Concessioner, or its
subcontractors, provided the Concessioner notifies, and obtains
permission from, the Contracting Officer prior to incorporating
said trade secret, confidential, or proprietary information into
the data or other material, and marks the data with an
appropriate restrictive marking, as directed by the Contracting
Officer.

B. All•exhibits, audio visual material, computer software or
other copyrightable material first produced, designed, or
developed in the performance of this Agreement shall be
copyrighted by Concessioner, and the copyright assigned to the
National Aeronautics and Space Administration (NASA). Use of
Concessioner, or other corporate logo types on exhibits, audio
visual material, or computer software requires prior approval of
the Contracting Officer.

C. All facility, exhibit, and transportation projects first
produced, designed or developed in the performance of this
Agreement shall remain the property of the Government. However,
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Concessioner is encouraged to use state of the art technology and
techniques in the gener_L_design and implementation of facility, _< _
exhibit, and transportation projects and other services and
activities required by this Agreement. In fulfilling that
objective, the Concessioner may determine it in the best interest
of the PVP to use proprietary equipment, products, programs,
musical scores, or other forms of Intellectual Property in the
design and implementation of facility, exhibit and transportation

.... projects and o_h:errelatedactivities. Concessione_may
incorporate such items provided all appropriate rights are
secured to use or display the resulting technology, and such
rights convey to the Government or any successor in interest to
the Concessioner.

ARTICLE 23 - REPORTING REOUIREMRNTS

The Concessioner shall submit to the Government the plans,
procedures, reports and data as specified in Appendix 1 to the
Statement of Work and such other reports, documents, and
information relating to any aspect of the Concessioner's
activities as may be requested by the Contracting Officer.

ARTICLE 24 - KEY PERSONNEL

The personnel listed below are considered to be essential to the
work being performed. Prior to diverting any of the specific
individuals to other programs, the Concessioner shall notify the i
Contracting Officer reasonably in advance and shall submit
justification (including proposed substitutions) in sufficient
detail to permit evaluation of the impact on the program. No
diversion shall be made by the Concessioner without the written
consent of the Contracting Officer, provided that the Contracting
Officer may ratify in writing such diversion and such
ratification shall constitute the consent of the Contracting
Officer required. The personnel listed below may, with the
consent of the parties, be amended from time-to-time during the
course of this Agreement to either add or delete personnel as
appropriate.

NAME
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ARTICLE 2.5-

In case of any default, including continued unsatisfactory
performance by the Concessioner under this Agreement, the
Contracting Officer may terminate this Agreement by the following
procedure:

i. The Contracting Officer shall give to the Concessioner
written notice specifying the particulars of the alleged default
or unsatisfactory performance.

2. Within 30 days after receipt by the Concessioner of
such notice, the Contracting Officer shall grant to the
Concessioner an opportunity to be heard upon the charges.

3. Following such opportunity to be heard, the Contracting
Officer shall have power to determine whether there has been such
a default or unsatisfactory performance.

4. If the Contracting Officer decides that there has been
such a default or unsatisfactory performance, the Contracting
Officer wil! give to the Concessioner written notice of such
decision specifying the particulars thereof.

5. If the Concessioner fails or refuses to remedy such
default or unsatisfactory performance within such reasonable

i period of time as may be fixed by the Contracting Officer, then
the Contracting Officer may declare this Agreement terminated for
default upon such date or upon such contingency as deemed proper
to protect the public interest, provided that such termination of
this Agreement shall not terminate any right by the Concessioner
to recover its unamortized Concessioner capital investment from a
successor as provided in Article 5.C. However, the amount of its
investment not yet amortized may be reduced by a reasonable and
equitable amount for the following costs:

a. Administrative costs to the Government in
obtaining a successor to operate and maintain SUSA and the PVP;

b. The costs to return all property used for the PVP
to a state of good repair and maintenance, if necessitated by the
unsatisfactory performance of the Concessioner.

6. Any dispute over what amount is reasonable and
equitable for the above described reduction shall be considered a
dispute concerning a question of fact within the meaning of Part
II, General Provision 3, "Disputes"
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B. TERMINATION FOR CONVENIENCE OF THE CONCESSIONER

i. If circumstances outside the control of both NASA and
the Concessioner render operation under this Agreement
unprofitable, NASA and the Concessioner shall each make all
reasonable efforts to reduce expenses and/or increase revenues.
If these efforts prove unavailing, and the Contracting Officer
determines that a long-term loss position exists which cannot be
reasonably expected to'improve, the Concessioner may terminate -:_
this Agreement upon 180 days written notice to the Government.

2. This termination shall not be considered as resulting
from any discretionary action of NASA.

C. SUCCESSOR RESPONSIBILITIES

i. If this Agreement is terminated for default or for the
convenience of the Concessioner, the Government will make every
reasonable effort to obtain a successor, and if successful, the
provisions of Article 5.C of this Agreement relating to
compensation for Concessioner capital investment by a successor
will apply.

2. If a successor cannot be obtained, the PVP will be
stopped and all SUSA operations covered by this Agreement will
cease. In this event, the Government, by this Agreement, has no
liability to continue the Concessioner capital investment
amortization payments, set forth in Article 5.C, from
appropriated or other funds or to pay the Concessioner the
unamortized balance of the Concessioner's capital investment from
appropriated or other funds. However, if the PVP is ever
reinitiated using SUSA facilities covered by this Agreement, any
new operator will be considered a successor to the Concessioner,
and will be required to compensate the Concessioner pursuant to
Article 5.C of this Agreement.

D. TERMINATION FOR CONVENIENCE OF THE GOVERNMENT

I. The Government may terminate this Agreement or
discontinue any of the operations authorized hereunder, when such
action has been determined to be in the best interest of the
Government.

2. In the event of such termination or discontinuance, the
Concessioner may recoup its unamortized capital investment, if
affected, as set forth in Article 5.C.

3. Any such termination or discontinuance shall be
effected by written notice from the Contracting Officer, stating
either the extent to which operations are discontinued or the
termination of the Agreement and the date upon which such
discontinuance or termination becomes effective.
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E. NON-EXCLUSION OF OTHER RIGHTS AND REMEDIES

Those rights and remedies of the Government as stipulated in•
this Article are in addition to and not exclusive of such other
rights aridremedies as may be available through law or otherwise
provided for in this Agreement.

F. RIGHTS AND OBLIGATIONS

Such rights and obligations of the Government and the
Concessioner as are listed in Article 27, Expiration of the
Agreement:,shall apply in the event of termination pursuant to
this Article and shall be so binding upon the parties as if the
Agreement had expired.

ARTICLE 26 - CHANGE IN CONSUMER PRICE INDEX

A. "Change in the Consumer Price Index" means the annual change
in the Consumer Price Index - All Urban, All Items (CPI) (1982 to
1984 = i00) published by the Bureau of Labor Statistics.• The
amounts identified in Articles 6, 8 and 18 will be revised
annually based on the change in the Consumer Price Index computed
in accordance with the formula described below.

B. For the purposes of this paragraph, the term "current price
index" shall mean the CPI, published by the Bureau of Labor

-- Statistics, for January of the current calendar year. The term
"base price index" shall mean the CPI, published by the Bureau of
Labor Statistics, for January 1995. Each amount identified in
Articles 6, 8 and 18 will be revised effective May i, 1996, and
each subsequent May 1 during the term of this Agreement. These
revised amounts will be Computed by using the following formula:

R : A(C/B)

where:
R = Revised amount
A = Applicable amount set forth in Article 6, 8 or 18 for
the base period May i, 1995, through April 30, 1996
C = Current price index
B = Base price index

C. As soon•as possible after the publication of the applicable
January CPI, the Contracting Officer will compute the applicable
revised amounts in accordance with the provisions of this Article
and will notify the Concessioner of applicable revised amounts.

D. In the event the method of computing the CPI is revised,
revisions to the base amounts set forth in Articles 6, 8 and 18
made after the effective date of the CPI revision shall be based
upon the applicable revised index. However, if (I) there is such

.... a substantial revision to the method of computing the CPI as to
negate the original intent of parties, (2) the CPI is
discontinued, or (3) the Contracting Officer determines that the
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CPI consistently and substantially fails to reflect market
conditions, an:<appropriate_indexshallbe substitu_ed.bymutua_ :__
agreement of the parties. The Agreement shall be modified to
reflect such substitute index effective on the date the prior i
index was substantially altered, discontinued, or began to
consistently and substantially fail to reflect market conditions.

ARTICLE 27 - RXPIRATION OF THE AGR_WR_ T ........

A. CONTINUITY OF SERVICE

I. The Concessioner shall, as directed by the Contracting
Officer, provide phase-in/phase-out services, including training
of up to 15 employees of the successor in all aspects of the
services covered by this Agreement, during 15 working days of the
last 45 days of the term of this Agreement. These phase-in/
phase-out services shall be provided by qualified, experienced
employees of the Concessioner.

2, After selection of a successor, the Concessioner and
the successor shall prepare a mutually agreeable plan for
phase-in/phase-out operations. This plan shall include a
training program for the successor, and shall be submitted to the
Contracting Officer for approval Implementation of the approved
plan, or any part thereof, will be in accordance with the
Contracting Officer's direction.

3. The Concessioner agrees to cooperate fully with the (
successor in reaching mutually agreeable arrangements for
transfer of operations including the _ransfer, as necessary, of
subcontracts. In this regard, the Concessioner shall include in
each such subcontract whose term will extend past the expiration
date of this Agreement, a provision requiring the subcontractor's
agreement of transfer of its subcontract to the successor.

B. _ RESTORATION OF PREMISES - TEMPORARY IMPROVEMENTS

The Concessioner may, subject to the written approval of the
Contracting Officer, make temporary improvements to Government
facilities used in the operation of the PVP. Upon expiration of
this Agreement or a determination by the Contracting Officer that
the temporary improvements are no longer necessary, the
Concessioner agrees to restore any affected premises to their
original condition unless the Government agrees to some other
disposition Of the improvements such as transfer to a subsequent
Concessioner or an unconditional donation to the Government by
the Concessioner.
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C. RIGHT OF FIRST REFUSAL - PURCHASE OF CONCESSIONER-OWNED
PERSONAL PROPERTY

Upon expiration of the term of the Agreement, the Government has
the right of first refusal for purchase of any or all of the
personal property owned by the Concessioner at any prices offered
to or set:by the Concessioner for any or all of this property,
provided, however, that in order to exercise such option, the
Government must accept or reject the Concessioner's offer within
30 days of such offer being made by the Concessioner, andthat
such transaction must be consummated by the Government within 30
days of such an offer being accepted. The Concessioner's offer
shall be made to the Government no later than 30 days after the
expiration of the term of the Agreement.

D. POSSESSION

i. Upon expiration of this Agreement, the Concessioner
will promptly settle its account with the Government and, subject
to Article 12.F.2 promptly remove from the Kennedy Space Center
all property not owned or purchased by the Government under
paragraplhC above, or otherwise disposed of in accordance with
this paragraph. If the Concessioner fails to do so, the
Government may cause such Concessioner-owned property to be
removed and stored in a public warehouse at the Concessioner's
expense.

..... 2. If, at expiration of this Agreement, the Concessioner
is indebted to the Government, the Contracting Officer may take
possession of such property and dispose of same on behalf of the
Concessioner in accordance with applicable laws and regulations,
and satisfy out of the proceeds, the cost of the sale and the
Concessioner's indebtedness; or the Contracting Officer may
direct the Concessioner to appropriately dispose of its retail
inventory to satisfy the Concessioner's indebtedness.

E. PHASE-OUT COSTS

i. Phase-out costs, such as severance pay, vacation pay,
training of successor employees, sick pay and disability
continuation, reserve for inventory write down, and reserve for
uncollectable accounts shall be identified by the Concessioner in
the final annual operatingbudget submitted to the Contracting
Officer.

2. To the extent the Contracting Officer agrees budgeted
phase-out costs are allowable and reasonable, and to the extent
they are actually incurred, such costs shall be charged to
expenses of the final year.

- 0335



ARTICLE 28 - PENSION PORTABILITY

In order for pension costs attributable to employees assigned to
this Agreement to be allowable costs under this Agreement, the i
plans covering such employees must:

i. Comply with all applicable Government laws and
regulations;

2. Be a defined contribution plan, or a multiparty defined
benefit plan operated under a collective bargaining agreement
where the plan follows the employee, not the employer;

3. Provide for i00 percent employee vesting not later than
the earliest of one year, Agreement completion or Agreement
termination; and

4. Not be modified, terminated, or a new plan adopted
without the prior written approval of the cognizant NASA
Contracting Officer.

ARTICLE 29 - MEDICAL BENI_ITS FOR TNCUMRENT EMPLOYEES

The Concessioner shall provide health insurance to incumbent SUSA
employees, which includes coverage of pre-existing medical
conditions that were covered under the health insurance provided
by the incumbent Concessioner under NASI0-9675.

ARTICLE 30 - INDEMNIFICATION FOR PRE-EXISTING CONTAMINATION

The Government will indemnify the Concessioner from any and all
responsibility for any pre-existing environmental contamination
at SUSA.

ARTICLE 31 - ORDER OF PRRCEDENCR

In the event of any inconsistency in this Agreement, the
following order of precedence will apply:

i. Special Provisions (Part I)

2. General Provisions (Part II)

3. Statement of Work and Appendices (Part III)

4. Applicable documents listed in Article 14

5. Other documents referred to in this Agreement
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ARTICLE 312- CONTENTS OF THE AGREEMENT

The parties executing this instrument agree that this Agreement
in its entirety consists of the following which are hereby
incorporated and made a part hereof:

i. Cover Sheet

2. Signature Page

3. Table of Contents and Acronyms

4. Part I, Special Provisions, Articles 1 thru 32

5. Part II, General Provisions Clauses 1 thru 23

6. Part III, Statement of Work, and Appendices 1 - 4

7. Part IV, Attachments 1 - 5
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ENCLOSURE 5

. PART II - GENERAL PROVISIONS

I. AUDIT BY T_E NATIONAL AERONAUTICS AND SPACE ADMINISTRATION

A. General

The Contracting Officer, or authorized representative, shall
have the audit and inspection rights described in paragraph B
below.

B. Examination Of Costs

The Concessioner shall maintain, and the Contracting Officer
or authorized representative shall have the right to examine and
audit, books, records, documents, and other evidence and
accounting and audit procedures and practices, sufficient to
reflect properly all direct and indirect costs of whatever nature
claimed to have been incurred and anticipated to be incurred for
the performance of this Agreement. Such right of examination
shall include inspection at all reasonable times of the
Concessioner's operational locations, or such parts thereof, as
may be engaged in the performance of this Agreement.

--- C. Cost or Pricing Data

If the Concessioner has been required to submit cost or
pricing data in connection with pricing this Agreement or any
modification to this Agreement, the Contracting Officer or
authorized representatives who are employees of the Government,
shall have the right to examine and audit all of the
Concessioner's books, records, documents, and other data,
regardless of form (e.g., machine readable media such as disk,
tape) or type (e.g., data bases, applications software, data base
management software, utilities), including computations and
projections, related to proposing, negotiating, pricing, or
performing the Agreement or modification, in order to evaluate
the accuracy, completeness, and currency of the cost or pricing
data. The right of examination shall extend to all documents
necessa_£ to permit adequate evaluation Of the cost or pricing
data submitted, along with the computations and projections used.

D. Availability

The materials described in B above shall be made available
at the office of the Concessioner, at all reasonable times, for
inspection, audit, or reproduction, until the expiration of three
years from the close of the business year to which such records
relate and for such longer period, if any, as is required by

..... applicable statute, or by other clauses of this Agreement, or by
1 and 2 below:
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i. If this Agreement is completely or partially
terminated, the records relating to the work terminated shall be
made available for a period of three years from the date of any
resulting final settlement. {

2. Records which relate to appeals under General
Provision 3, "Disputes", or litigation or the settlement of
claims arising out of the performance of this Agreement, shal! be
madeavailable until such appeals, litigation, or claims have
been disposed of.

The Concessioner shall insert a clause containing all the
provisions of this clause, including this paragraph in each
subcontract hereunder, that is not firm fixed-price or
fixed-price with escalation, except altered as necessary for
proper identification of the contracting parties and the
Contracting Officer under this Agreement.

2. RXAVT_AT/O_ OF RRCORDS BY COMPTROLLRR GRNERAT.

A. The Concessioner agrees that the Comptroller General of
the United States or any of his duly authorized representatives
shall, until the expiration of three years from the close of the
business year to which such records relate, have access to and
the right to examine any directly pertinent books, documents,
papers and records of the Concessioner involving transactions
related to this Agreement.

B. The Concessioner further agrees to include in all his /
subcontracts hereunder a provision to the effect that the
subcontractor agrees that the Comptroller General of the United
States or any of his duly authorized representatives shall, until
the expiration of three years from the close of the business year
towhich such records relate, have access to and the right to
examine any directly pertinent books, documents, papers, and
records of such subcontractor, involving transactions related to
the subcontract. The term "subcontract" as used in this clause
excludes: (i) purchase orders not exceeding $25,000, and (2)
subcontracts or purchase orders for public utility services at
rates established for uniform applicability to the general
public.

C. The periods of access and examination described in A
and B above for records which relate to; (l) appeals under the
"Disputes" clause of this Agreement; (2) litigation or the
settlement of claims arising out of the performance of this
Agreement; or (3) costs and expenses of this Agreement as to
which exception has been taken by the Comptroller Genera! or any
of his duly authorized representatives, shall continue until such
appeals, litigation, claims or exceptions have been disposed of.
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A. This Agreement is subject to the Contracts Disputes Act .....
! of 1978, as amended (41 U.S.C. 601-613).

B. Except as provided in the Act, all disputes arising
under or related to this Agreement shall be resolved under this
clause.

C. "Claim," as used in this clause, means a written demand
or written assertion by one of the contracting parties seeking,
as a matter of right, the payment of money in a sum certain, the
adjustment or interpretation of agreement terms, or other relief
arising under or relating to this Agreement. A claim arising
under an agreement, unlike a claim relating to that agreement, is
a claim that can be resolved under an agreement clause that
provides for the relief sought by the claimant. However, a
written demand or written assertion by the Concessioner seeking
the payment of money exceeding $50,000 is not a claim under the
Act until certified as required by subparagraph D.2 below. A
voucher, invoice, or other routine request for payment that is
not in dispute when submitted is not a claim under the Act. The
submission may be converted to a claim under the Act, by
complying with the submission and certification requirements of
this clause, if it is disputed either as to liability or amount
or is not acted upon in a reasonable time.

D. i. A claim by the Concessioner shall be made in
writing and submitted to the Contracting Officer for a written
decision. A claim by the Government against the Concessioner
shall be subject to a written decision by the Contracting
Officer.

2. For Concessioner claims exceeding $50,000, the
Concessioner shall submit with the claim a certification that:

a. The claim is made in good faith;

b. Supporting data are accurate and complete to
the best of the Concessioner's knowledge and belief; and

c. The amount_requested accurately reflects the
Agreement adjustment for which the Concessioner believes the
Government is liable.

3. a. If the Concessioner is an individual, the
certification shall be executed by that individual.

b. If the Concessioner is not an individual, the
certification shall be executed by:

(i) A senior company official in charge at
_-_ the Concessioner's plant Or location involved; or

(
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(2) An officer or general partner of the
Concessioner having overall responsibility for the conduct of the
Concessioner's affairs.

E. For Concessioner claims of $50,000 or less, the
Contracting Officer must, if requested in writing by the
Concessioner, render a decision within 60 days of the request.
For Concessioner certified claims over $50,000, the Contracting
Officer must, within 60 days, decide the claim or notify the
Concessioner of the date by which the decision will be made.

F. The Contracting Officer's decision shall be final
unless the Concessioner appeals or files a suit as provided in
the Act.

G. At the time a claim by the Concessioner is submitted to
the Contracting Officer or a claim by the Government is presented
to the Concessioner, the parties, by mutual consent, may agree to
use alternative means of dispute resolution. When using
alternative dispute resolution procedures, any claim, regardless
of amount, shall be accompanied by the certification described in
paragraph D.2 of this clause, and executed in accordance with
paragraph D.3 of this clause.

H. The Government shall pay interest on the amount found
due and unpaid from (i) the date the Contracting Officer receives
the claim (properly certified if required), or (2) the date
payment otherwise would be due, if that date is later, until the
date of payment. Simple interest on claims shall be paid at the /
rate, fixed by the Secretary of the Treasury as provided in the
iAct, which is applicable to the period during which the
Contracting Officer receives the claim and then at the rate
applicable for each 6-month period as fixed by the Treasury
Secretary during the tendency of the claim.

I. The Concessioner shall proceed diligently with
performance of this Agreement, pending final resolution of any
request for relief, claim, appeal, or action arising under the
Agreement, and comply with any decision of the Contracting
Officer.

The Contracting Officer may at any time, by a written order, and
without notice to the sureties, if any, make changes, within the
general scope of this Agreement, in work or services to be
performed, or amount of Government-furnishedproperty. If any
such changes cause an increase or decrease in the estimated cost
of performance under this Agreement, or otherwise affects any
provisions of this Agreement, the Agreement shall be modified in
writing accordingly. Any claim by the Concessioner for
adjustment under this clause must be asserted within sixty (60)
days from the date of receipt by the Concessioner of the
notification of change; provided, however, that the Contracting
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Officer, if he decides that the facts justify such action, may
_--. receive and ache=uponany such claim asserted at an_ _=imeprior to.....

final settlement under this Agreement. Failure to agree to any
adjustment shall be a dispute concerning a question of fact
within the meaning of General Provision 3, "Disputes" However,
nothing in this clause shall excuse the Concessioner from
proceeding with the Agreement as changed.

A. Notwithstanding any other provision of this Agreement,
unless paid within 30 days, all amounts that become payable by
the Concessioner to the Government under this Agreement (net of
any applicable tax credit under the Interna! Revenue Code (26
U.S.C. 1481)) shall bear simple interest from the date due until
paid unless paid within 30 days becoming due. The interest rate
shall be the interest rate in effect which has been established
by the Secretary of the Treasury as provided in Section 12 of the
Contracts Disputes Act of 1978 (Public Law 95-563), which is
applicab].eto the period in which the amount becomes due, as
provided in paragraph B of this clause; and then at the rate
applicable for each six month period as fixed by the Secretary
until the amount is paid as of the date the amount becomes due as
herein provided.

B. Amounts shall be due at the earliest of the following
s dates:

{ i. The date fixed pursuant to this Agreement;

2. The date of the first written demand for payment
consistent with this Agreement, including demand consequent upon
default termination;

3. The date of transmittal by the Government to the
Concessioner of a proposed supplemental agreement to confirm
completed negotiations establishing the amount of debt.

6. INRI_ANCE - LIABILITy TO THIRD PERSONS

A. The Concessioner shall procure and thereafter maintain
worker's compensation, employer's liability, comprehensive
general liability (bodily injury) and comprehensive vehicular
liability (bodily injury and property damage) insurance, with
respect to performance under this Agreement, in such amounts as
are stipulated elsewhere in this Agreement; provided, that the
Concessioner may with the approval of and subject to the
continuing approval of the Contracting Officer, maintain a
self-insurance program; and provided further that with respect to
worker's compensation the Concessioner is qualified pursuant to
statutory authority. All insurance required pursuant to the
provisions of this paragraph shall be in such form, in such
amounts, and for such periods of time, as the Contracting Officer

i may from time to time require or approve, and with insurers
<
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approved by the Contracting Officer. The Concessioner will
furnish the Government with certificates of insurance evidencing..............
that such insurance is in effect and that not less than ninety
days prior notice shall be given to the Government in the event
of modification, cancellation, or nonrenewal of any such
insurance coverage. All liability insurance contracts shall name
the United States and Spaceport Florida Authority as additional
insureds, with severability of interest clause, with respect to
claims, demands, suits, judgments, cost charges and expenses ....
arising out of or in connection with any loss, damage or injury
resulting from the negligence or other fault of the Concessioner,
its agents, servants, representatives and employees in the
performance of this Agreement. Furthermore, it is understood and
recognized by the Concessioner that defenses to such actions
which are peculiar to the Government are not available to the
Concessioner.

B. The Concessioner shall give the Contracting Officer
immediate notice of any suit or action filed, or prompt notice of
any claim made, against the Concessioner arising out of the
performance of this Agreement when the risk is then uninsured or
in which the amount claimed exceeds the amount of coverage. The
Concessioner shall furnish immediately to the Contracting Officer
copies of all pertinent papers received by the Concessioner.

7. INDEMNIFICATION OF T_R GOVERNMR_TAND SPACEPORT FLORIDA
AUTHORITY _SFA)

The Concessioner shall indemnify, hold harmless, and defend the
United States (SFA for the Apollo/Saturn V Center), its agents,
representatives, and employees from and against any and al!
claims, demands, actions, debts, liabilities, judgments, costs
and attorney's fees, arising out of, claimed on account of, or in
any manner predicated upon loss of or damage to the property of
and injuries to or death of any and al! persons whatsoever, in
any manner caused or contributed to by the Concessioner, his
agents, servants, or employees, in the performance hereunder, and
to indemnify and hold harmless the United States (SFA for the
Apollo/Saturn V Center), its agents, representatives, and
employees, from and on account of damages of any kind which the
United States (SFA for the Apollo/Saturn V Center), it agents,
representatives and employees may suffer as the result of the
acts of any of the Concessioner's agents, servants, or employees
in the course of performance hereunder.

8. CONVICT LABOR

The Concessioner agrees not to employ any person undergoing
sentence of imprisonment in performing this Agreement except as
provided by 18 U.S.C. 4082(c)(2) and Executive Order 11755,
December 29, 1973.
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9. OFFTCIALS NOT TO BEI'qEFIT

No member of or delegate to Congress, or resident commissioner,
{ shall be admitted to any share or part of this Agreement, or to

any benefit that may arise therefrom; but this provision shall
not be construed to extend to this Agreement if made with a
corporation for its general benefit.

iI0, "SAFI_TYAND HEALTH -._/• • .._,

A. The Concessioner shall take all reasonable safety and
health measures in performing under this Agreement and shall, to
the extent set forth in the Agreement, submit a Safety and Health
Plan for the Contracting Officer's approval. The Concessioner
shall comply with all Federal, State, and local laws applicable
to safety and health in effect on the date of this Agreement and
with the safety and health standards, specifications, reporting
requirements, and provisions as set forth in this Agreement.

B. The Concessioner shall take or cause to be taken any
other safety and health measures the Contracting Officer may
reasonably direct. To the extent that the Concessioner may be
entitled to an equitable adjustment for those measures under the
terms and conditions of this Agreement, the equitable adjustment
shall be determined pursuant to the procedures of the changes
clause of this Agreement; provided, that no adjustment shall be

_-_ •madeunder this Safety and Health clause for any change for which
an equitable adjustment is expressly provided under any other
provision of the Agreement.

C. The Concessioner shall immediately notify and promptly
report to the Contracting Officer, Or authorized representative,
any accident, incident, or exposure resulting in fatality,
lost-time occupational injury, occupational disease,
contamination of property beyond any stated acceptable limits set
forth in the Agreement, or property loss of $25,000 or more
arising out of work performed under this Agreement. The
Concessioner is not required to include in any report an
expression of opinion as to the fault or negligence of any
employee. The Concessioner shall provide monthly reports
specifying lost-time frequency rate, number of lost-time
injuries, exposure, and accident/incident dollar losses as
specified in the Agreement. The Concessioner shall investigate
all work-related incidents or accidents to the extent necessary
to determine their causes and furnish the Contracting Officer a
report, in such form as the Contracting Officer may require, of
the investigative findings and proposed or completed corrective
actions.

D. i. The Contracting Officer may notify the
Concessioner in writing of any noncompliance with this clause and
specify corrective actions to be taken. The Concessioner shall

f- promptly take and report any necessary corrective action.
t
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2. If the Concessioner fails or refuses to institute
prompt corrective action_n accordance with subparagraph !....
above, the Contracting Officer may invoke rights available to the ' _/

Government under the terms and conditions of this Agreement or at t
common law, to remedy such failure or refusal to institute prompt
corrective action.

E. The Concessioner (or subcontractor or supplier) shall
insert the substance of this clause, including this_paragraph and
any applicable provisions of this Agreement, with appropriate
changes of designations of the parties, in subcontracts of every
tier that (i) amount to $i,000,000 or more (unless the
Contracting Officer makes a written determination that this is
not required), (2) require construction, repair, or alteration in
excess of $25,000, or (3) regardless of dollar amount, involve
the use of hazardous materials or operations.

F. Authorized Government representatives of the
Contracting Officer shall have access to and the right to examine
the sites or areas where work under this Agreement is being
performed in order to determine the adequacy of the
Concessioner's safety and health measures under this clause.

G. As a part of the Concessioner's Safety and Health Plan
and to the extent required by the Agreement, the Concessioner
shall furnish a list of all hazardous operations to be performed,
including operations indicated in paragraphs A and B above, and a
list of other major or key operations required or planned in the
performance of the Agreement, even though not deemed hazardous by i_
the Concessioner. NASA and the Concessioner shall jointly decide
which operations are to be considered hazardous, with NASA as the
final authority. Before hazardous operations commence, the
Concessioner shall submit for NASA concurrence the following:

i. Written hazardous operating procedures for all
hazardous operations;

2. Where required by NASA or law, employees shall be
certified prior to commencement of hazardous operations.

Ii. NOTICE TO THE GOVRRNMRNT OF LABOR DISPUTES

A. Whenever the Concessioner has knowledge that any actual
or potential labor dispute is delaying or threatens to delay the
timely performance of this Agreement, the Concessioner shall
immediately give notice thereof, including all relevant
information with respect thereto, to the Contracting Officer.

B. The Concessioner agrees to insert the substance of this
clause, including this paragraph, in any subcontract hereunder as
to which a labor dispute may delay the timely performance of this
Agreement; except that each such subcontract shall provide that
in the event its timely performance is delayed or threatened by
delay by any actua! or potential labor dispute, the subcontractor

\
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shall immediately notify its next higher tier subcontractor, or
_-- the:Concessioner, as the case may be, of all relevant information

with respect to such dispute. ......._ "....
{

12. EQUAL OPPORTUNITY

A. During performance of this Agreement, the Concessioner
agrees as follows:

i. The Concessioner shall not discriminate against
any employee or applicant for employment because of race, color,
religion, sex, age, national origin, or handicap.

2. The Concessioner shall take affirmative action to
ensure that applicants are employed, and that employees are
treated during employment, without regard to their race, color,
religion, sex, age, national origin, or handicap. This shall
include, but not be limited to, (a) employment, (b) upgrading,
(c) demotion, (d) transfer, (e) recruitment or recruitment
advertising, (f) layoff or termination, (g) rates of pay or other
forms of compensation, and (h) selection for training, including
apprenticeship.

3. The Concessioner shall post in conspicuous places
available to employees and applicants for employment the notices
to be provided by the Contracting Officer that explain this

.... clause.

4. The Concessioner shall, in all solicitations or
advertisements for employees placed by or on behalf of the
Concessioner, state that all qualified applicants will receive
consideration for employment without regard to race, color,
religion, sex, age, national origin, or handicap.

5. The Concessioner shall send, to each labor union
or representative of workers with which it has a collective
bargaining agreement or other contract or understanding, the
notice to be provided by the Contracting Officer advising the
labor union or workers' representative of the Concessioner's
commitments under this clause, and post copies of the notice in
conspicuous places available to employees and applicants for
employment.

6. The Concessioner shall comply with Executive Order_
11246, as amended, and the rules, regulations, and orders of the
Secretary of Labor. The Concessioner shall comply with the
Rehabilitation Act of 1973, as amended.

7. The Concessioner shall furnish to the contracting
agency all information required by Executive Order 11246, as
amended, and by the rules, regulations, and orders of the

_-_ ,Secretary of Labor. Standard Form i00 (EEO-I), or any successor
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form, is the prescribed form to be filed within 30 days following
__:_ _the a_ard, unless_filed within_12 months _receding the_date of.........

award.

8. The Concessioner shall permit access to its books,
records, and accounts by the contractingagency or the Office of
Federal Contract Compliance Programs (OFCCP) for the purposes of
investigation to ascertain the Concessioner's compliance with the

_ ....applicable rules, regulations, and orders. _.... . _

9. If the OFCCP determines that the Concessioner is
not in compliance with this clause or any rule, regulation, or
order of the Secretary of Labor, this Agreement may be canceled,
terminated, or suspended in whole or in part and the Concessioner
may be declared ineligible for further Government contracts,
under the procedures authorized in Executive Order 11246, as
amended. In addition, sanctions may be imposed and remedies
invoked against the Concessioner as provided in Executive Order
11246, as amended, the rules, regulations, and orders of the
Secretary of Labor, or as otherwise provided by law.

i0. The Concessioner shall include the terms and
conditions of subparagraph A.I through ii of this clause in every
subcontract or purchase order that is not exempted by the rules,
regulations, or orders of the Secretary of Labor issued under
Executive Order 11246, as amended, so that these terms and
conditions will be binding upon each subcontractor or vendor.

Ii. The Concessioner shall take such action with
respect to any subcontract or purchase order as the contracting
agency may direct as a means of enforcing these terms and
conditions, including sanctions for noncompliance; provided, that
if the Concessioner_becomes involved in, or is threatened with,
litigation with a subcontractor or vendor as a result of any
direction, the Concessioner may request the United States to
enter into the litigation to protect the interests of the United
States.

B. Notwithstanding any other clause in this Agreement,
disputes relative to this clause will be governed by the
procedures in 41 CFR 60-1.1.

13. AFFIRMATIVR ACTION FOR VRTRRANS UNDER THR READJUSTMENT ACT
OR DIRABLRD OR VIRTNAMRRAVETERANS

A. Definitions

"Appropriate office of the State employment service system,"
as used in this clause, means the local office of the
Federal-StateNational System of public emp!oyment offices
assigned to serve the area where the employment opening is to be
filled, including the District of Columbia, Guam, Puerto Rico,
Virgin Islands, American Samoa, and the Trust Territory of the
Pacific Islands.
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_-_ "Openings that the Concessioner proposes to fill from within .<
its own organization," as used in this clause, means employment
openings for which no one outside the Concessioner's organization
(including any affiliates, subsidiaries, and the parent
companies) will be considered and includes any openings that the
Concessioner proposes to fill from regularly established "recall"
lists.

"Openings that the Concessioner proposes to fill under a
customary and traditional employer-union hiring arrangement," as
used in this clause, means employment openings that the
Concessioner proposes to fill from union halls, under their
customary and traditional employer-union hiring relationship.

"Suitable employment openings," as used in this clause:

I. Includes, but is not limited to, openings that
occur in jobs categorized as:

a. Production and nonproduction
b. Plant and office
c. Laborers and mechanics
d. Supervisory and nonsupervisory
e. Technical
f. Executive, administrative, and professional

°-- positions compensated on a salary basis of less than $25,000 a
year, and

2. Includes full-time employment, temporary
employment of over 3 days, and part-time employment, but not
openings that the Concessioner proposes to fill from within its
own organization or under a customary and traditional
employer-union hiring arrangement, nor openings in an educational
institution that are restricted to students of that institution.

B. General

i. Regarding any position for which the employee or
applicant for employment is qualified, the Concessioner shall not
discriminate against the individual because the individual is a
veteran under the Readjustment Act or Disabled or a Vietnam Era
Veteran. The Concessioner agrees to take affirmative action to
employ, advance in employment, and otherwise treat qualified
veterans under the Readjustment Act or Disabled or Vietnam Era
Veterans without discrimination based upon their disability or
veterans' status in all employment practices such as:
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a. Employment
....... h._ UpgrAding

c. Demotion or transfer ....... _'_
d. Recruitment
e. Advertising
f. Layoff or termination
g. Rates of pay or other forms of compensation
h. Selection for training, including

_ - apprenticeship

2. The Concessioner agrees to comply with the rules,
regulations, and relevant orders of the Secretary of Labor
(Secretary) issued under the Vietnam Era Veterans' Readjustment
Assistance Act of 1972 (the Act), as amended.

C. Listing Openings

i. The Concessioner agrees to list all suitable
employment openings existing at Agreement award or occurring
during the performance of this Agreement, at an appropriate
office of the State employment service system in the locality
where the opening occurs. These openings include those occurring
at any Concessioner facility, including one not connected with
performing this Agreement. An independent corporate affiliate is
exempt from this requirement.

2. State and local government agencies holding
Federal contracts of $i0,000 or more shall also list all their
suitable openings with the appropriate office of the State ._
employment service.

3. The listing of suitable employment openings with
the State employment service system is required at least
concurrently with using any other recruitment source or effort
and involves the obligations of placing a bona fide job order;
including accepting referrals of veterans and nonveterans. This
listing does not require hiring any particular group of job
applicants and is not intended to relieve the Concessioner from
any requirements of Executive orders or regulations concerning
nondiscrimination in employment.

4. Whenever the Concessioner becomes bound to the
listing terms of this clause, it shall advise the State
employment service system, in each State where it has
establishments, of the name and location of each hiring location
in the State. As long as the Concessioner is bound to these
terms and has so advised the State system, it need not advise the
State system of subsequent contracts. The Concessioner may
advise the State system when it is no longer bound by this
clause.

5. Under the most Compelling circumstances, an
employment opening may not be suitable for listing, including
situations when (a) the Government's needs cannot reasonably be

0552



Supplied, (b) listing would be contrary to national security, or
:_:'-_ (c) the requirement of listing would not<be in the_overnment's ...._:

interest.

D. Applicability

i. This clause does not apply to the listing of
employment openings which occur and are filled outside the 50
states, the District of Columbia, Puerto Rico, Guam, Virgin
Islands, American Samoa, and the Trust Territory of the Pacific
Islands.

2. The terms of paragraph C above of this clause do
not apply to openings that the Concessioner proposes to fill from
within its own organization or under a customary and traditional
employer-union hiring arrangement. This exclusion does notapply
to a particular opening once an employer decides to consider
applicants outside of its own organization or employer-union
arrangement for that opening.

E. Postlngs

i. The Concessioner agrees to post employment notices
stating (a) the Concessioner's obligation under the law to take
affirmative action to employ and advance in employment qualified
veterans under the Readjustment Act or Disabled or Vietnam Era

_ Veteran, and (b) the rights of applicants and employees.

( 2. These notices shall be posted in conspicuous
places that are available to employees and applicants for
employment. They shall be in a form prescribed by the Director,
Office of Federal Contract Compliance Programs, Department of
Labor (Director), and provided by or through the Contracting
Officer.

3. The Concessioner shall notify each labor union or
representative of workers with which it has a collective
bargaining agreement or other contract understanding, that the
Concessioner is bound by the terms of the Act, and is committed
to take affirmative action to employ, and advance in employment,
qualified veterans under the Readjustment Act or Disabled or
Vietnam Era Veterans.

F. Noncompliance

If the Concessioner does not comply with the requirements of
this clause, appropriate actions may be taken under the rules,
regulations, and relevant orders of the Secretary issued pursuant
to the Act.
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......._,_ : G. Subcontracts

The Concessioner shall include the terms of this clause in
every subcontract or purchase order of $i0,000 or more unless
exempted by rules, regulations, or orders of the Secretary. The
Concessioner shall act as specified by the Director to enforce
the terms, including action for noncompliance.

14. UTILIZATION OF WOMEN-OWNED SMALL BUSINESSES

A. "Women-owned small businesses,''•as used in this clause,
means small business concerns that are at least 51 percent owned
by women who are United States citizens and who also control and
operate the business.

"Control," as used in this clause, means exercising the
power to make policy decisions.

"Operate," as used in this clause, means being actively
involved in the day-to-day management of the business.

"Small business concern," as used in this clause, means a
concern including its affiliates, that is independently owned and
operated, not dominant in the field of operation in which it is
bidding on Government contracts, and qualified as a small
business Under the criteria and size standards in 13 CFR 121.

B. It is the policy of the United States that women-owned
small businesses shall have the maximum practicable opportunity /
to participate in performing contracts awarded by a Federal
agency,

C. The Concessioner agrees to use its best efforts to give
women-owned small businesses the maximum practicable opportunity
to participate in the subcontracts it awards to the fullest
extent consistent with the efficient performance of this
Agreement.

D. The Concessioner may rely on written representations by
its subcontractors regarding their status as women-owned
businesses.

15. UTILIZATION OF SMALL BUSINESS CONCERNS AND SMALL
DISADVANTAGED BUSINESS CONCERNS

A. It is the policy of the United States that small
business concerns and small business concerns owned and
controlled by social!y and economically disadvantaged individuals
shall have the maximum practicable opportunity to participate in
performing contracts let by any Federal agency, including
Contracts and subcontracts for subsystems, assemblies,
components, and related services for major systems. It is
further the policy of the United States that its prime
contractors establish procedures to ensure the timely payment of
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amounts due pursuant to the terms of their subcontracts with
,f"" small business €onCerns and small business concerns owned and "_ "

control].edby socially and economically disadvantaged
' individuals.

B. The Concessioner hereby agrees to carry out this policy
in the awarding of subcontracts to the fullest extent consistent
with efficient performance of this Agreement° The Concessioner
further agrees to cooperate in any studies or surveys as may be
conducted by the United States Smal! Business Administration or
the awarding agency of the United States as may be necessary to
determine the extent of the Concessioner's compliance with this
clause.

C. As used!in this Agreement, the term "small business
lconcern'"shall mean a small business as defined pursuant to

section 3 of the Small Business Act and relevant regulations
promulgated pursuant thereto. The term "small business concern
owned and controlled by socially and economically disadvantaged
individuals" shall mean a small business concern (l) which is at
least 5].percent unconditionally owned by one or more socially
and economically disadvantaged individuals; or, in the case of
any publicly owned business, at least 51 percent of the stock of
which is unconditionally owned by one or more socially and
economically disadvantaged individuals; and (2) whose management
and daily business operations are controlled by one or more of

.... such individuals. This term also means a small business concern
that is at least 51 percent unconditionally owned by an
economically disadvantaged Indian tribe or Native Hawaiian
Organization, or a publicly owned by one of these entities which
has its management and daily business controlled by members of an
economically disadvantaged Indian tribe or Native Hawaiian
Organization, and which meets the requirements of 13 CFR 124.
The Concessioner shall presume that socially and economically
disadvantaged individuals include Black Americans, Hispanic
Americans, Native Americans, Asian-Pacific Americans,
Subcontinent Asian Americans, and other minorities, or any other
individual found to be disadvantaged by the Administration
pursuant:to section 8(a) of the Small Business Act. The
Concessioner shall presume that socially and economically
disadvantaged entities also include Indian Tribes and Native
Hawaiian Organizations.

D. The Concessioner acting in good faith may rely on
written representations by its subcontractors regarding their
status as either a small business concern or a small business
concern owned and controlled by socially and economically
disadvantaged individuals.

J

0355



16. UTILIZATION OF LABOR SURPLUS ARRA CONCERNS

A. Policy

It is the policy of the Government to award contracts to
concerns that agree to perform substantially in labor surplus
areas (LSAs) when this can be done consistent with the efficient
performance of the contract and at prices no higher than are
obtainable elsewhere. The Concessioner agrees to use its best.
efforts to place subcontracts in accordance with this policy.

B. Order of Preference.

In complying with paragraph A above and with paragraph C of
the clause of this Agreement entitled "Utilization of Small
Business Concerns and Small Disadvantaged Business Concerns," the
Concessioner shall observe the following order of preference in
awarding subcontracts: (i) small business concerns that are LSA
concerns, (2) other small business concerns, and (3) other LSA
concerns.

C. Definitions

"Labor surplus area," as used in this clause, means a
geographical area identified by the Department of Labor in
accordance with 20 CFR 654, Subpart A, as an area of concentrated
unemployment or underemployment or an area of labor surplus.

"Labor surplus area concern," as used in this clause, means
a concern that together with its first-tier subcontractors will
perform substantially in labor surplus areas. Performance is
substantially in labor surplus areas if the costs incurred under
the Agreement on account of manufacturing, production, or
performance of appropriate services in labor surplus areas exceed
50 percent of the Agreement price.

17. HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA

A. "Hazardous Material", as used in this clause, includes
any material defined as hazardous under the latest version of
Federal Standard No. 313 (includingrevisions adopted during the
term of this Agreement).

B. The offeror must list any hazardous material, as
defined in paragraph A of this clause, to be delivered under this
Agreement. The hazardous material shall be properly identified
and include any applicable identification number, such as
National Stock Number or Special Item Number. This information
shall also be included on the Material Safety Data Sheet
submitted under this Agreement.
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Material Identification No.
(If none, insert"NONE")

C. The apparently successful offeror, by acceptance of the
Agreement, certifies that the list in paragraph B of this clause

: is complete. =This list must be updated during performance of the :_
Agreement whenever the Concessioner determines that any other
material to be delivered under this Agreement is hazardous.

D. The apparently successful offeror agrees to submit, for
each item as required prior to award, a Material Safety Data
Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the
latest version of Federal Standard No. 313, for all hazardous
material identified in paragraph B of this clause. Data shall be
submitted in accordance with Federal Standard No. 313, whether or
not the apparently successful offeror is the actual manufacturer
of these items. Failure to submit the Material Safety Data Sheet
prior to award may result in the apparently successful offeror
being considered nonresponsible and ineligible for award.

E. If, after award, there is a change in the composition
of the item(s) or a revision to Federal Standard No. 313, which
renders incomplete or inaccurate the data submitted under
paragraph D of this clause or the certification submitted under

f-_ paragraph C of this clause, the Concessioner shall promptly
notify the Contracting Officer and resubmit the data.

F. Neither the requirements of this clause nor any act or

failure to act by the Government shall relieve the Concessioner
of any responsibility or liability for the safety of Government,
Concessioner, or subcontractor personnel or property.

G. Nothing contained in this clause shall relieve the
Concessioner from complying with applicable Federal, State, and
local laws, codes, ordinances, and regulations (including the
obtaining of licenses and permits) in connection with hazardous
material.

H. The Government's rights in data furnished under this
Agreement with respect to hazardous material are as follows:

I. To use, duplicate and disclose any data to which
this clause is applicable. The purposes of this right are to:

a. Apprise personnel of the hazards to which
they may be exposed in using, handling, packaging, transporting,
or disposing of hazardous materials;

b. Obtain medical treatment for those affected
...... by the material; and
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.....•...... c. Have_others use, duplicate, and disclose the
,_dataforths Government for these purposes. •...........

2. To use, duplicate, and disclose data furnished
under this clause, in accordance with subparagraph H.I of this
clause, in precedence over any other clause of this Agreement
providing for rights in data.

3. The Government is not precluded from uslng similar
or identical data acquired from other sources.

18. CLRAN A_R AND WATER

A. Definitions. As used in this clause

i. "Air Act," means the Clean Air Act (42 U.S.C.
7401 et seq.).

2. "Clean air standards," means:

a. Any enforceable rules, regulations,
guidelines, standards, limitations, orders, controls,
prohibitions, work practices, or other requirements contained in,
issued under, or otherwise adopted under the Air Act or Executive
Order 11738;

b. An applicable implementation plan as
described in section ll0(d) of the Air Act (42 U.S.C. 7410(d)); _

c. An approved implementation procedure or plan
under section lll(c) or section lll(d) of the Air Act (42 U.S.C.
7411(c) or (d)); or

d. An approved implementation procedure under
section l12(d) of the Air Act (42 U.S.C. 7412(d)).

3. "Clean water standards," means any enforceable
limitation, control, condition, prohibition, standard, or other
requirement promulgated under the Water Act or contained in a
permit issued to a discharger by the Environmental Protection
Agency or by a State under an approved program, as authorized by
section 402 of the Water Act (33 U.S.C. 1342), or by local
government to ensure compliance with pretreatment regulations as
required by section 307 of the Water Act (33 U.S.C. 1317).

4. "Compliance," means compliance with:

a. Clean air or water standards; or

b. A schedule or plan ordered or approved by a
court of competent jurisdiction, the Environmental Protection
Agency, or an air or water pollution control agency under the
requirements of the Air Act or Water Act and related regulations.
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5. "Facility," means any building, plant,
,--_ install_tion, structure,_mine, vessel or other floating:o_aft, .............

location, or site of operations, owned, leased or supervised by a
Contractor or subcontractor, used in the performance of a
contract or subcontract. When a location or site of operations
includes more than one building, plant, installation, or
structure, the entire location or site shall be deemed a facility
except when the Administrator, or a designee, of the

• EnvirormlentalProtection Agency, determines that independent
facilities are collocated in one geographical area.

6. "Water Act," means Clean Water Act (33 U.S.C.
1251 et seq.).

B. The Concessioner agrees:

i. To comply with all the requirements of section 114
of the Clean Air Act (42 U.S.C. 7414) and section 308 of the
Clean Water Act (33 U.S.C. 1318) relating to inspection,
monitoring, entry, reports, and information, as well as other
requirements specified in section 114 and section 308 of the Air
Act and the Water Act•,and all regulations and guidelines issued
to implement those acts before the award of this Agreement;

2. That no portion of the work required by this
Agreement will be performed in a facility listed on the

_-_ Envirorm_entalProtection Agency List of Violating Facilities on
the date when the Agreement was awarded unless and until the EPA
eliminates the name of the facility from the listing;

3. To use best efforts to comply with clean air
standards and clean water standards at the facility in which the
Agreement is being performed; and

4. To insert the substance of this clause into any
nonexempt subcontract, including this subparagraph.

19. CONTRACT WORK HOURS AND SAFETY STANDARD ACT--OVERTIME
COMPRNSATION

A. Overtime Requirements

Neither the Concessioner or subcontractor contracting for
any part:of the work under this Agreement which may require or
involve the employment of laborers or mechanics (see Federal
Acquisition Regulation (FAR) 22.300) shall require or permit any
such laborers or mechanics in any workweek in which the
individual is employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic receives
compensation at a rate not less than 1 1/2 times the basic rate
of pay for all hours worked in excess of 40 hours in such
workweek.
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B. Violation; Liability for Unpaid Wages; Liquidated

In the event of any violation of the provisions set forth in
paragraph A of this clause, the Concessioner and any
subcontractor responsible therefor shall be liable for the unpaid
wages. In addition, such Concessioner and subcontractor shall be
liable to the United States for liquidated damages. Such

....liquidated damages shall be computed With respect to each
individual laborer or mechanic employed in violation of the
provisions set forth in paragraph A of this clause in the sum of
$i0 for each calendar day on which such individual was required
or permitted to work in excess of the standard workweek of 40
hours without payment of overtime wages required by provisions
set forth in paragraph A of this clause.

C. Withholding for Unpaid Wages and Liquidated Damages

The Contracting Officer shall upon his or her own action or
upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from any
monies payable on account of work performed by the Concessioner
or subcontractor under any such contract or any other Federal
contract with the same Concessioner, or any other
Federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act which is held by the same Concessioner,
such sums as may be determined to be necessary to satisfy any
liabilities of such Concessioner or subcontractor for unpaid
wages and liquidated damages as provided in the provisions set (
forth in paragraph B of this clause.

D. Payrolls and Basic Records

I. The Concessioner or subcontractor shall maintain
payrolls and basic payroll records during the course of this
Agreement and shall preserve them for a period of 3 years from
the completion of the Agreement for all laborers and mechanics
working on the Agreement. Such records shall contain the name
and address of each such employee, social security number,
correct classifications, hourly rates of wages paid, daily and
weekly number of hours worked, deductions made, and actual wages
paid. Nothing in this paragraph shall require the duplication of
records required to be maintained for construction work by
Department of Labor regulations at 29 CFR 5.5(a)(3) implementing
the Davis-Bacon Act.

2. The records to be maintained under paragraph D.I
of this clause shall be made available by the Concessioner or
subcontractor for inspection, copying, or transcription by
authorized representatives of the Contracting Officer or the
Department of Labor. The Concessioner or subcontractor shall
permit such representatives to interview employees during working
hours on the job.
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E. Subcontracts

The Concessioner or subcontractor shall insert in any
subcontracts the provisions set forth in paragraphs A through E
of this clause and also a clause requiring the subcontractors to
include these provisions in any lower tier subcontracts. The
concessioner shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the the provisions
set forth in paragraphs A through E Of this clause.

2O. GR_a_ILT/ES__

A. The right of the Concessioner to proceed may be
terminated by written notice if, after notice and hearing, the
agency head or a designee determines that the Concessioner, its
agent, or another representative:

i. Offered or gave a gratuity (e.g., an entertainment
or gift) to an officer, official, or employee of the Government;
and

2. Intended, by the gratuity, to obtain a contract or
favorable treatment under a contract.

B. The facts supporting this determination may be reviewed
by any court having lawful jurisdiction.

C. If this Agreement is terminated under paragraph A
above, the Government is entitled to pursue the same remedies as
in a breach of the Agreement.

D. The rights and remedies of the Government provided in
this clause shall not be exclusive and are in addition to any
other rights and remedies provided by law or under this
Agreement.

21. DRUG-FRER WORKPLACE

A. Definitions. As used in this clause,

i. "Controlled substance" means a controlled
substance in schedules I through V of section 202 of the
Controlled Substances Act (21 U.S.C. 812) and as further defined
in regulation at 21 CFR 1308.11- 1308.15.

2. "Conviction" means a finding of guilt (including a
plea of nolo contendere) or imposition of sentence, or both, by
any judicial body charged with the responsibility to determine
violations of the Federa! or State criminal drug statutes.

3. "Criminal drug statute" means a Federal or
..... non-Federal criminal statute involving the manufacture,

distribution, dispensing, possession or use of any controlled
substance.\,
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4. "Drug-free workplace" means the site(s) for the _
performance of work done by the Concessioner in connection with
this Agreement at which employees of the Concessioner are i
prohibited from engaging in the unlawful manufacture,
distribution, dispensing, possession, or use of a controlled
substance.

5. "Employee" means an employee 0f a Concessioner _
directly engaged in the performance of work under this Agreement.

Directly engaged is defined to include all direct cost
employees and any other Concessioner employee who has other than
a minimal impact or involvement in performance of this Agreement.

6. "Individua!" means an offeror that has no more
than one employee including the offeror.

B. The Concessioner, if other than an individual, shall
within 30 calendar days after award (unless a longer period is
agreed to in writing):

i. Publish a statement notifying its employees that
the unlawful manufacture, distribution, dispensing, possession,
or use of a controlled substance is prohibited in the
Concessioner's workplace and specifying the actions that will be
taken against employees for violations such prohibition;

2. Establish an on-going drug-free awareness program
to inform such employees about:

a. The dangers of drug abuse in the workplace;

b. The Concessioner's policy of maintaining a
drug-free workplace;

c. Any available drug counseling,
rehabilitation, and employee assistance programs; and

d. The penaltfes that may be imposed upon
employees for drug abuse violations occurring in the workplace;

3. Provide all employees engaged in performance of
this Agreement with a copy of the statement required by
subparagraph B.I of this clause;

4. Notify such employees in writing in the statement
required by subparagraph B.I of this clause that, as a condition
of continued employment under this Agreement, the employee will:

a. Abide by the terms of the statement; and
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b. Notify the employer in writing of the
employee',s-convictionunder-a criminal drug statute for a _ *..... :
violation occurring in the workplace no later than five calendar
days after such conviction.

5. Notify the Contracting Officer in writing within
ten (i0) days after receiving notice under subdivision B.4.b of
this clause, from an employee or otherwise receiving actual
notice of -suchconviction. The nOtice shall include the position
title of!the employee;

6. Within 30 calendar days after receiving notice
under subdivision B.4.b of this clause of a conviction, take one
of the following actions with respect to any employee who is
convicted of drug abuse violation occurring in the workplace:

I a. Taking appropriate personnel action against
such employee, up,to and including termination; or

b. Require such employee to satisfactorily
participate in a drug abuse assistance or rehabilitation program
approved for such purposes by a Federal, State, or local health,
law enforcement, or other appropriate agency.

7. Make a good faith effort to maintain a drug-free
workplace through implementation of subparagraphs B.I through B.6

_ of!this clause.

C. The Concessioner, if an individual, agrees by award of
this Agreement or acceptance of a purchase order, not to engage
in the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance in the performance
ofithis Agreement.

D, In addition to other remedies available to the
Goyernment, the Concessioner's failure to comply with the
requirements of paragraphs B and C of this clause may, pursuant
to FAR 23.506, render the Concessioner subject to termination of
the Agreement for default, and suspension or debarment.

22. ANTI-KICKBACK PROCEDURES

A. Definitions. As used in this clause,

it •• Klckback," means any money, fee, commission,
credit, gift, gratuity, thing of value, or compensation of any
kind which is provided, directly or indirectly, to the
Concessioner, Concessioner employee, subcontractor, or
subcontractor employee for the purpose of improperly obtaining or
rewarding favorable treatment in connection with a prime contract
or in connection with a subcontract relating to a prime contract.
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_:_.........._2....":Person,"::meansa_corporation, partnership, : ....
business association of any kind, trust, joint-stock company, or
individual, i

3. "Prime Contract," means an agreement or
contractual action entered into by the United States for the
purpose of obtaining supplies, materials, equipment, or services

: of any_kind. ....... i_:.... .....

4. "Concessioner,"means a person who has entered
into a prime contract or concession agreement with the United
States.

5. "Concessioner employee," means any officer,
partner, employee, or agent of the Concessioner.

6. "Subcontract," means a contract or contractual
action entered into by a Concessioner or subcontractor for the
purpose of obtaining supplies, materials, equipment, or services
of any kind under a prime contract.

7. "Subcontractor," (a) means any person, other than
the Concessioner, who offers to furnish or furnishes any
supplies, materials, equipment, or services of any kind under a
prime contract or subcontract entered into in connection with
such prime contract, and (b) includes any person who offers to
furnish or furnishes general supplies to the Concessioner or a
higher tier subcontractor.

8. "Subcontractor employee," means any officer,
partner, employee, or agent of a subcontractor.

B. The Anti-KiCkback Act of 1986 (41 U.S.C. 51-58) (the
Act), prohibits any person from:

I. Providing or attempting to provide or offering to
provide any kickback;

2. Soliciting, accepting, or attempting to accept any
kickback; or

3. Including, directly or indirectly, the amount of
any kickback charged by the Concessioner as an expense under •this
Agreement or in the contract price charged by a subcontractor to
the Concessioner or higher tier subcontractor.

C. i. The Concessioner shall have in place and follow
reasonable procedures designed to prevent and detect possible
violations described in paragraph B of this clause in its own
operations and direct business relationships.

2. When the Concessioner has reasonable grounds to
believe that a violation described in paragraph B of this clause
may have occurred, the Concessioner shall promptly report in {_
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writing the possible violation. Such reports shall be made to
__--_ the inspector general of the_contracting agency, the:head of-the_.....

contracting agency if the agency does not have an inspector
general, or the Department of Justice.

3. The Concessioner shal! cooperate fully with any
Federal agency investigating a possible violation described in

paragraph B of this clause.

4. The Contracting Officer may (a) offset the amount
of the kickback against any monies owed by the United States
under this Agreement and/or (b) direct that the Concessioner
withhold[from sums owed a subcontractor under this Agreement, the
amount of the kickback. The Contracting Officer may order that
monies withheld under subdivision C.4.(b) of this clause be paid
over to the Government unless the Government has already offset
those monies under subdivision C,4.(a) of this clause. In either
case, the Concessioner shall notify the Contracting Officer when
the monies are withheld.

5. The Concessioner agrees to incorporate the
substance of this clause including subparagraph C.5 but excepting
subparagraph C.I, in all subcontracts under this agreement.

23. SERVICE CONTRACT ACT OF 1965. AS AMENDED

_- (all This contract is subject to the Service Contract Act of
1965, as amended (41 U.S.C. 351 et seq.) and is subject to the
following provisions and to all other applfcable provisions of
the Act and regulations of the Secretary of Labor issued
thereunder (29 CFR part 4).

(b) (i) Each service employee employed in the performance
of this contract by the contractor or any subcontractor shall be
paid not less than the minimum monetary wages and shall be
furnished fringe benefits in accordance with the wages and fringe
benefits determined by the Secretary of Labor or authorized
representative, as specified in any wage determination attached
to this contract.

(2) (i) If there is such a wage determination
attached to this contract, the Contracting Officer shall require
that any class of service employee which is not listed herein and
which is to be employed under the contract (i.e., the work to be
performed is not performed by any classification listed in the
wage determination), be classified by the contractor so as to
provide a reasonable relationship (i.e., appropriate level of
skill comparison) between such unlisted classifications and the
classification listed in the wage determination. Such conformed
class of employees shall be paid the monetary wages and furnished
the fringe benefits as are determined pursuant to the procedures

_- in this section.

\
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(ii) Such conforming procedure shall be initiated
by the contractor prior to t_erformance of contract work by _
such unlisted class of employee. A written report of the
proposed conforming action, including information regarding the
agreement or disagreement of the authorized representative, the
employees involved or, where there is no authorized
representative, the employees themselves, shall be submitted by
the contractor to the contracting officer no later than 30 days
after such unlisted class of employees performs any contract
work.

The Contracting Officer shall review the proposed
action and promptly submit a report of the action, together with
the agency's recommendation and all pertinent information
including the position of the contractor and the employees, to
the Wage and Hour Division, Employment Standards Administration,
U.S. Department of Labor, for review. The Wage and Hour Division
will approve, modify, or disapprove the action or render a final
determination in the event of disagreement within 30 days of
receipt or will notify the Contracting Officer within 30 days of
receipt that additional time is necessary.

(iii) The final determination of the conformation
action by the Wage and Hour Division shall be transmitted to the
Contracting Officer who shall promptly notify the contractor of
the action taken. Each affected employee shall be furnished by
the contractor with a written copy of such determination or it
shall be posted as a part of the wage determination.

(iv) (A) The process of establishing wage and
fringe benefit rates that bear a reasonable relationship to those
listed in a wage determination cannot be reduced to any single
formula. The approach used may vary from wage determination to
wage determination depending on the circumstances. Standard wage
and salary administration practices which rank various job
classifications by pay grade pursuant to point schemes or other
job factors may for example, be relied upon. Guidance may also
be obtained from the way different jobs are rated under Federal
pay systems (Federal Wage Board Pay System and the General
Schedule) or from other wage determinations issued in the same
locality. Basic to the establishment of any conformable wage
rate(s) is the concept that a pay relationship should be
maintained between job classifications based on the skill
required and the duties performed,

(B) In the case of a contract modification,
an exercise of an option or extension of an existing contract, or
in any other case where a Contractor succeeds a contract under
which the classification in question was previously conformed
pursuant to this section, a new conformed wage rate and fringe
benefits may be assigned to such conformed classification by
indexing (i.e., adjusting) the previous conformed rate and fringe
benefits by an amount equal to the average (mean) percentage
increase (or decrease, where appropriate) between the wages and i
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fringe benefits specified for all classifications to be used on
_,"_ :.......the :contract_which are listed in the_current wage determin_t_i_n,-_:_ - _
i and those specified for the corresponding classification in the

previously applicable wage determination. Where conforming
actions are accomplished in accordance with this paragraph prior
to the performance of contract work by the unlisted class of
employees, the contractor shall advise the Contracting Officer of
the action taken but the other procedures in paragraph (b)(2)(ii)
of this section need not be followed.

(C) No employee engaged in performing work
on this ,contractshall in any event be paid less than the
currently applicable minimum wage specified under section 6(a)(1)
of the Fair Labor Standards Act of 1938, as amended.

(v) The wage rate and fringe benefits finally
determined pursuant to paragraphs (b)(2)(i) and (ii) of this
section shall be paid to all employees performing in the
classification from the first day on which contract work is
performed by them in the classification. Failure to pay such
unlisted employees the compensation agreed upon by the interested
parties and/or finally determined by the Wage and Hour Division
retroactive to the date such class of employees commenced
contract'work shall be a violation of the Act and this contract.

(vi) Upon discovery of failure to comply with
...... paragraphs (b)(2)(i) through (v) of this section, the Wage and

Hour Division shall make a final determination of conformed
classification, wage rate, and/or fringe benefits which shall be
retroactive to the date such class of employees commenced
contract work.

(3) If, as authorized pursuant to section 4(d) of the
Service Contract Act of 1965 as amended, the term of this
contract is more than 1 year, the minimum monetary wages and
fringe benefits required to be paid or furnished thereunder to
service employees shall be subject to adjustment after 1 year and
not less often than once every 2 years, pursuant to wage
determinations to be issued by the Wage and Hour Division,
Employment Standards Administration of the Department of Labor as
provided in such Act.

(c) The contractor or subcontractor may discharge the
obligation to furnish fringe benefits specified in the attachment
or determined conformably thereto by furnishing any equivalent
combinations of bona fide fringe benefits, or by making
equivalent or differential payments in cash in accordance with
the applicable rules set forth in subpart D of 29 CFR part 4, and
not otherwise.

(d) (i) In the absence of a minimum wage attachment for
..... this contract, neither the contractor nor any subcontractor under

this contract shall pay any person performing work under the
i contract (regardless of whether they are service employees) less
k
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than the minimum wage specified by section 6(a)(i) of the Fair
......Labor Standards Act of 1938. Nothing in this provision shall .... •

relieve the contractor or any subcontractor of any other
obligation under law or contract for the payment of a higher wage
to any employee.

(2) If this contract succeeds a contract subject to
the Service Contract Act :of1965 as amended under which
substantially the same services were fUrnished in the same
locality and service employees were paid wages and fringe
benefits provided for a collective bargaining agreement, in the
absence of the minimum wage attachment for this contract setting
forth such collectively bargained wage rates and fringe benefits,
neither the contractor nor any subcontractor under this contract
shall pay any service employee performing any of the contract
work (regardless of whether or not such employee was employed
under the predecessor contract), less than the wages and fringe
benefits provided for in such collective bargaining agreements,
to which such employee would have been entitled if employed under
the predecessor contract, including accrued wages and fringe
benefits and any prospective increases in wages and fringe
benefits provided for under such agreement. No contractor or
subcontactor under this contract may be relieved of the foregoing
obligation unless the limitations of Sec. 4.lb(b) of 29 CFR part
4 apply or unless the Secretary of Labor or his authorized
representative finds, after a hearing as provided in Sec. 4.10 or
29 CFR part 4 that the wages and/or fringe benefits provided for
in such agreement are substantially at variance with those which
prevail for services of a character similar in the locality, or
determines, as provided in Sec. 4.11 of CFR part 4, that the
collective bargaining agreement applicable to service employees
employed under the predecessor contract was not entered into as a
result of arm's-length negotiations. Where it is found in
accordance with the review procedures provided in 29 CFR 4.10
and/or 4.11 and parts 6 and 8 that some or all of the wages
and/or fringe benefits contained in a predecessor contractor's
Collective bargaining agreement are substantially at variance
with those which prevail for services of a character similar in
the locality, and/or that the collective bargaining agreement
applicable to service employees employed under the predecessor
contract was not entered into as a result of arm's length
negotiations, the Department will issue a new or revised wage
determination setting forth the applicable wage rates and fringe
benefits. Such determination shall be made part of the contract
or subcontract in accordance with the decision of the
Administrator, the Administrative Law Judge, or the Board of
Service Contract Appeals, as the case may be, irrespective of
whether such issuance occurs prior to or after the award of a
contract or subcontract 53 Comp. Gen 401 (1973). In the case of
a wage determination issued solely as a result of a finding of
substantial variance, such determination shal! be effective as of
the date of the final administrative decision.
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(e) The contractor and any subcontractor under this
_-_ €ontract_sh&ll_6_ti_y:each _erv_ce.............._mployee con_nencingwork on :__ ....
i this contract of the minimum monetary wage and any fringe

benefits required to be paid pursuant to this contract, or shall
post the wage determination attached to this contract. The
poster ]providedby the Department of Labor (Publication WH 1313)
shall be posted in a prominent and accessible place at the
worksite. Failure to comply with this requirement is a violation
of section 2(a)(4) of the Act and of this contract.

(f) The contractor or subcontractor shall not permit any
part of the services called for by this contract to be performed
in buildings or surroundings or under working conditions provided
by or under the control or supervision of the contractor or
subcontractor which are unsanitary or hazardous or dangerous to
the!health or safety of service employees engaged to furnish
these services, and the contractor or subcontractor shall comply
witchthe safety and health standards applied under 29 CFR Part
1925.

(g) (I) The contractor and each subcontractor performing
work subject to the Act shall make and maintain for 3 years from

i the completion of the work records containing the information
specified in paragraphs (g)(!) (i) through (vi) of this section
for each employee subject to the Act and shal! make them
available for inspection and transcription by authorized

_ representatives of the Wage and Hour Division, Employment
Standards Administration of the U.S. Department of Labor:

(i) Name and address and social security number
of each employee.

(ii) The correct work classification or
classifications, rate or rates of monetary wages paid and fringe
benefits provided, rate or rates of fringe benefit payments in
lieu thereof, and total daily and weekly compensation of each
employee.

(iii) The number of daily and weekly hours so
worked by each employee.

(iv) Any deductions, rebates, or refunds from
the total daily or weekly compensation of each employee.

(v) A list of monetary wages and fringe
benefits for those classes of service employees not included in
the wage determination attached to this contract but for which
such wage rates or fringe benefits have been determined by the
interested parties or by the Administrator or authorized
representative pursuant to the labor standards clause in
paragraph (b) of this section. A copy of the report required by

..... the clause in paragraph (b)(2)(ii) of this section shall be
deemed to be such a list.

!
\
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(vi) Any list of the predecessor contractor's
_ empl0yees which_'dbee_fur_i_s_ed:to-the contractor pursuant to _-_ .........

Sec. 4.6(1)(2). (

(2) The contractor shall also make available a copy of
this contract for inspection or transcription by authorized
representatives of the Wage and Hour Division.

(3) Failure to make and maintain or to make available
such records for inspection and transcription shall be a
violation of the regulations and this contract, and in the case
of failure to produce such records, the contracting officer, upon
direction of the Department of Labor and notification of the
contractor, shall take action to cause suspension of any further
payment of advance of funds until such violation ceases.

(4) The contractor shall permit authorized
representatives of the Wageand Hour Division to conduct
interviews with employees at the worksite during normal working
hours.

(h) The contractor shall unconditionally pay to each
employee subject to the Act all wages due free and clear and
without subsequent deduction (except as otherwise provided by law
or Regulations 29 CFR part 4), rebate, or kickback on any
account. Such payments shall be made no later than one pay
period following the end of the regular pay period in which such
wages were earned or accrued. A pay period under this Act may
not be of any duration longer than semi-monthly.

(i) The Contracting Officer shall withhold or cause to be
withheld from the Government prime contractor under this or any
other Government contract with the prime contractor which sums as
an appropriate official of the Department of Labor requests or
such sums as the contracting officer decides may be necessary to
pay underpaid employees employed by the contractor or
subcontractor. In the event of failure to pay any employees
subject to the Act all or part of the wages or fringe benefits
due under the Act, the agency may, after authorization or by
direction of the Department of Labor and written notification to
the contractor, take action to cause suspension of any further
payment or advance of funds until such violations have ceased.
Additionally, any failure to comply with the requirements of
these clauses relating to the Service Contract Act of 1965, may
be grounds for termination of the rights to proceed with the-
contract work. In such event, the Government may enter into
other contracts or arrangements for completion of the work,
charging the contractor in default with any additional cost.

(j) The contractor agrees to insert these clauses in the
section relating to the Service Contract Act of 1965 in all
subcontracts subject to the ACt. The term contractor as used in
these clauses in any subcontract, shal! be deemed to refer to the
subcontractor, except in the term Government prime contractor.

0370



...._-_ :<=_k)-.(i). As_used-in these:clauses,..tbeterm service.........................
employee means any person engaged in the performance of this
contract:other than any person employed in a bona fide executive,
administrative, or professional capacity, as those terms are
defined in part 541 of title 29, Code of Federal Regulations, as
of July 30, 1976, and any subsequent revision of those
regulations. The term service employee includes all such persons
regardlessof any contractual relationship that may be alleged to
exist between a contractor or subcontractor and such persons.

(2) The following statement is included in contracts
pursuant:to section 2(a)(5) of the Act and is for informational
purposes only:

The following classes of service employees expected to
be employed under the contract with the Government would
be subject, if employed by the contracting agency, to
the provisions of 5 U.S.C. 5341 or 5 U.S.C. 5332 and would,
if so employed be paid not less than the following rates
of wages and fringe benefits:

Monetary
Employee Class wage-fringe

benefit

See Part IV, Attachment 2

(i) (I) If wages to be paid or fringe benefits to be
furnished any service employees employed by the Government prime
contractor or any subcontractor under the contract are provided
for in a collective bargaining agreement which is or will be
effective during any period in which the contract is being
performed, the Government prime contractor shall report such fact
to the Contracting Officer, together with'full information as to
the application and accrual of such wages and fringe benefits,
including any prospective increases, to service employees engaged
in work on the contract, and a copy of the collective bargaining
agreement. Such report shall be made upon commencing performance
of the contract, in the case of collective bargaining agreements

r_- effective at such time, and in the case of such agreements or
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:=_:: _grm_isiQns or amendments thereof effective at a later time during
the period ofContraCdp_e_orm_hce_,'_:_hagreemen%-_shall be _:
reported promptly after negotiation thereof.

i

(2) Not less than I0 days prior to completion of any
contract being performed at a Federal facility where service
employees may be retained in the performance of the succeeding
contract and subject to a wage determination which contains
vacation or other benefit provisions based upon length,of service
with a contractor (predecessor)or successor (Sec. 4.173 of
Regulations, 29 CFR part 4), the incumbent prime contractor shall
furnish to the Contracting Officer a certified list of the names
of all service employees on the contractor's or subcontractor's
payroll during the last month of contract performance. Such list
shall also contain anniversary dates of employment on the
contract either with the current or predecessor contractors of
each such service employee. The Contracting Officer shall turn
over such list to the successor contractor at the commencement of
the succeeding contract.

(m) Rulings and interpretations of the Service Contract Act
of 1965, as amended are contained in Regulations, 29 CFR part 4.

(n) (i) By entering into this contract, the contractor
(and officials thereof) certifies that neither it (nor he or she)
nor any person or firm who has a substantial interest in the
contractor's firm is a person or firm ineligible to be awarded
Government contracts by virtue of the sanctions imposed pursuant
to section 5 of the Act. _

(2) No part of this contract shall be subcontracted to
any person or firm ineligible for award of a Government contract
pursuant to section 5 of the Act.

(3) The penalty for making false statements if
prescribed in the U.S. Criminal Code, 18 U.S.C. i001.
!
! (O) Notwithstanding any of the clauses in paragraphs (b)
_hrough (m) of this section relating to the Service Contract Act
Of !965, the following employees may be employed in accordance
with the following variations, tolerances, and exemptions, which
the Secretary of Labor, pursuant to section 4(b) of the Act prior
to its amendment of Public Law 92-473, found to be necessary and
proper in the public interest or to avoid serious impairment of
the conduct of Government business:

(i) Apprentices, student-learners, and workers whose
earning capacity is impaired by age, physical, or mental
deficiency or injury may be employed at wages lower than the
minimum wages otherwise required by section 2(a)(1) or 2(b)(1) of
the Service Contract Act without diminishing any fringe benefits
or cash payments in lieu thereof required under section 2(a)(2)
of that Act, in accordance with the conditions and procedures
prescribed for the employment of apprentices, student-learners, i
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handicapped persons, and handicapped clients of sheltered
f-_.... workshops u_der-section 14 of the Fair Labor Standards Act.o_:..... _._:_

1938, in the regulations issued by the Administrator (29 CFR
parts 520, 521, 524, and 525).

(2) The Administrator will issue certificates under
the Service Contract Act for the employment of apprentices,
student-learners, handicapped persons, or handicapped clients of
sheltered workshops not subject to the Fair Labor Standards Act
of 1938, or subject to different minimum rates of pay under the
two acts, authorizing appropriate rates of minimum wages (but
without changing requirements concerning fringe benefits or
supplementary cash payments in lieu thereof), applying procedures
prescribed by the applicable regulations issued under the Fair
Labor Standards Act of 1938 (29CFR parts 520, 521, 524, and 525).

(3) The Administration will also withdraw, annual, or
cancel such certificates in accordance with the regulations in
parts 5:25and 528 of title 29 of the Code of Federal Regulations.

(p) Apprentices will be permitted to work at less than the
predetermined rate for the work they perform when they are
employed and individually registered in a bona fide
apprenticeship program registered with a State Apprenticeship
Agency which is recognized by the U.S. Department of Labor, or if
no such recognized agency exists in a State, under a program

/-_ registered with the Bureau of Apprenticeship and Training,
Employment and Training Administration, U.S. Department of Labor.
Any Employee who is not registered as an apprentice in an
approved program shall be paid the wage rate and fringe benefits
contained in the applicable wage determination for the journeyman
classification of work actually performed. The wage rates paid
apprentices shall not be less than the wage rate for their level
of progress set forth in the registered program, expressed as the
appropriate percentage of the journeyman's rate contained in the
applicable wage determination. The al!owable ratio of
apprentices to journeymen employed on the contract work in any
craft classification shall not be greater than the ratio
permitted to the contractor as to his entire work force under the
registered program.

(q) An employee engaged in an occupation in which he or she
customarily and regularly receives more than $30 a month in tips
may haw_ the amount of tips credited by the employer against the
minimum wage required by section 2(a)(i) or section 2(b) (i) of
the Act in accordance with section 3(m) of the Fair Labor
Standards Act and Regulations, 29 CFR part 531: Provided,
however,.That the amount of such credit may not exceed $1.24 per
hour beginning January i, 1980 and $1.34 per hour after December
31, 1980. To utilize this proviso:

(i) The employer must inform tipped employees about
this tip credit allowance before the credit is utilized:
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(2) The employee must be allowed to retain all tips
..........(individdali_r through_:a_pooling-arrangement_and_regardlessof _

whether the employer elects to take a credit for tips received):

(3) The employer must be able to show by records that
the employee receives at least the applicable Service Contract
Act minimum wage through the combination of direct wages and tip

_ credit:

(4) The use of such tip credit must have been
permitted under any predecessor collective bargaining agreement
applicable by virtue of section 4(c) or the Act.

(r) Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures of
the Department of Labor set forth in 29 CFR parts 4, 6, and 8.
Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.
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ENCLOSURE 5

PART III: STATEMENT OF WORK

Statement of Work, with Appendices 1 thru 5 to be
added after negotiations.

(See Enclosure2)
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ENCLOSURE 5

PART IV: ATTACHMENTS

ATTACHMENT 1: PERFORMANCE FEE EVALUATION PLAN

..... SCHEDULE i: NUMERICAL RANGES & ADJECTIVE DEFINITIONS
SCHEDULE 2: PERFORMANCE FEE SCALE
SCHEDULE 3: PERFORMANCE FEE SCALE

ATTACHMENT 2: STATEMENT OF WAGE RATES AND FRINGE BENEFITS

ATTACHMENT 3: REGISTER OF WAGE DETERMINATIONS

ATTACHMENT 4: INTERFACE ORGANIZATIONS

ATTACHMENT 5: EXISTING UTILITY INTERFACES
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ENCLOSURE5

PART IV

ATTACHMENT 1

: PERFORMANCE FEE EVALUATION PLAN

A. GENERAL

i. Purpose

! The purposes of the performance fee provisions of this
Agreement are: (i) to encourage and reward the Concessioner for
high quality performance in fulfilling the requirements set forth
in this Agreement, (2) to provide flexibility for changes in
management/performance emphasis, (3) to foster effective
communications between the parties, and (4) to encourage
innovative cost improvements and efficiencies.

2. Criteria for Performance Fee

The total performance fee earned by the Concessioner shall
be determined semiannually based on evaluation of the
Concessioner accomplishments. Evaluation criteria will encompass
the quality, timeliness, and efficiency of the Concessioner's
performance. Appropriate areas of emphasis will be established
for eaclhevaluation period emphasizing areas of emerging or
continuing importance to the Government. The evaluation will be
accomplished through subjective performance assessments by
Government evaluators.

Specific areas of directed emphasis which shall be applied
during performance fee period wil! be provided to the
Concessioner in writing by the Contracting Officer at least 15
days prior to the start of each performance fee period. The
Contracting Officer may notify the Concessioner at a later date
of alteration of areas of directed emphasis (including
additions). Such alterations or additions wil! be prospective
and will allow the Concessioner time to react or implement.

B. E_KLUATION PROCEDURE

For the purpose of performance fee determination on this
Agreement the following procedure will be utilized:
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i. General i

a. Performance fee will be determined semiannually by
the Fee Determination Official (FDO)who chairs £he Contract
Award Fee Board (CAFB). The CAFB shall be comprised of key staff
members appointed by the Center Director...... ::.......

b. The CAFB will review and consider the summary
evaluation report prepared by the Director, Public Affairs
Office, and, if any, additional data presented by the
Concessioner.

c. The Director, Public Affairs Office, wil! be the
focal point for the assimilation and development of performance
fee evaluation reports, reviews and presentations, as well as
discussions with Concessioner's management on performance fee
matters.

d. The determination of performance fee shall be
unilateral, subject to appeal rights of the Concessioner to the
Center Director, as provided herein, and shall not be subject to
the clause of this Agreement entitled "Disputes"

2. Technical Management and Evaluations

a. For purposes of technical and business/financial
management and evaluation of the Concessioner's activities
required by this Agreement, Technical Representatives (TR's)
will be designated in accordance with Part I, Article 16.

b. Each TR will maintain a record, on a current
basis, indicating significant accomplishments and/or deficiencies
pertinent to the Concessioner's technical performance,
business/financia! management under this Agreement, as well as
other relevant data which is appropriate for consideration in the
performance fee determination process. These records will be
utilized to support the performance evaluation reviews specified
in section 4 of this plan. The TR's will submit a semiannual
evaluation of the Concessioner's performance to the Director,
Public Affairs Office, within 10 days after the close of the
evaluation period.

3. Contractual and Administrative Management Evaluations

The Contracting Officer will acquire, compile and/or
maintain such data as is required to evaluate the contractual,
financial and administrative management activities relating to
this Agreement.
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The Contracting Officer will obtain assistance from appropriate
technical and administrative specialists, as required, to
evaluate the Concessioner's effort under his cognizance. The
Contracting Officer will submit a semiannual evaluation to the
Director, Public Affairs Office, within 20 calendar days after
the close of this evaluation period.

4. Reviews and Reports

a. Evaluations by the Government

(i) Concurrently - Concessioner performance
levels which require remedial attention, or which may be
expected to adversely affect performance fee ratings, will
be made known to the Concessioner's Project Manager (or duly
appointed designee) by the Director, Public Affairs Office,
either orally or in writing, on a concurrent basis, but in
no event less frequently than on a quarterly basis.

(2) Quarterly - Within 25 calendar days following
the end of the third month of each performance fee period,
the Director, Public Affairs Office, will provide the
Concessioner a copy of the quarterly report. This report
will be brief and informal in nature and wil! cover the

.... Concessioner's performance during the preceding three
months. The Concessioner may, within 5 calendar days of
receipt of the report, submit to the Director, Public
Affairs Office, a written response commenting on the report.

(3) Semiannual- Within 25 calendar days following
the end of each performance fee period, the Director, Public
Affairs Office, will provide the Concessioner a copy of the
semiannual report. This report will be formal in nature
and will cover the Concessioner's performance for the entire
performance fee period. No numerical scores will be
included in the copy of the report. The Concessioner may,
if it so desires, submit additional data bearing on the
performance evaluation in writing to the Director, Public
Affairs Office, within 5 calendar days after receipt of the
evaluation report. The evaluation report and additional
data will then be submitted to the CAFB for review and
recommendations on performance fee to be determined by the
Fee Determination Official.
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b. Concessioner Self-Evaluation
(

In addition to any comments the Concessioner may wish
to make in response to the semiannual reports, the Concessioner,
if it so desires, may submit within i0 days following the
conclusion of the evaluation period a concise, written
self-evaluation of hisperformance limited to approximately -five ......
pages (face only) with no appended material. This report will be
submitted to the Director, Public Affairs Office, for transmittal
to the CAFB.

c. Report to the CAFB

Following the review with the Concessioner's Project
Manager, the Director, Public Affairs Office, will present to the
CAFB a copy of the semiannual report.

C. PERFORMANCE FEE DETERMINATION

I. Fee Award

After consideration by the CAFB of the Director, Public
Affairs Office, summary evaluation report and any additional data
submitted by the Concessioner, the FDO shall make a performance
fee determination for the semiannual period and transmit such
determination to the Contracting Officer. The Contracting
Officer shall prepare a written notification reflecting the fee
earned and transmit this decision to the Concessioner not later
than 45 days after the end of the evaluation period.

2. Appeal

The Concessioner may, within 30 calendar days following
receipt of a performance fee determination, appeal such
determination directly to the Center Director in writing with
copies to the Director, Public Affair Office, and the FDO. The
Center Director shall review the case and may request additional
documentation from KSC officials and the appealing concessioner.
The Center Director shall prepare a unilateral determination as
to the total amount of fee to be awarded in connection with the
appeal. The determination shall not be subject to the clause of
the Agreement entitled "Disputes"
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D. NUMERICAL RANGES AND ADJECTIVE DEFINITIONS, AND PERFORMANCE
FEE SCALE

Schedule i, Numerical Ranges and Adjective Definitions, sets
forth the adjective ratings, definitions, and associated
numerical ranges to be used to define the various levels of
performance under this Agreement. Schedules 2 and 3 set f_rth,. .....
in tabular and graphic form, respectively, the performance fee
earned at various performance ratings.
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SCHEDULE 1
NUMERICAL RANGES AND ADJECTIVE DEFINITIONS

NUMERICAL ADJECTIVE ADJECTIVE
RANGE RATING DEFINITION

Of exceptional merit; exemplary
performance in a timely, efficient,

91 - I00 EXCELLENT and economical manner; very minor
(if any) deficiencies with no
adverse effect on overall

performance.

Very effective performance, and
fully responsive to Agreement

81 - 90 VERY GOOD requirements accomplished in a
timely, efficient, and economical
manner for the most part; only
minor deficiencies.

Effective performance; fully
responsive to Agreement

71 - 80 GOOD requirements; reportable
deficiencies, but with little
identifiable effects on overall

performance.

Meets or slightly exceeds minimum
acceptable standards; adequate

61- 70 SATISFACTORY results; reportable deficiencies
with identifiable, but not
substantial effects on overall

performance.

Does not meet minimum acceptable
standards in one or more areas;

60 & MINIMUM FEE remedial action required in one or
BELOW more areas; deficiencies in one or

more areas which adversely affect
overall performance.
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--_, SCHEDULE 2
PERFORMANCEFEE SCALE

PERCENTOF AVAILABLE

ADJECTIVES NUMERICALSCORE PERFORMANCEFEE

100 100
99 98

Exc:e1lent 98 96
97 94
96 92
95 90
94 88
93 86
92 84
91 82

90 80
89 78
88 76

Very Good 87 74
86 72
85 70
84 68
83 66

.... 82 64
81 62

80 60
79 58 i
78 56

Good 77 54
76 52
75 50
74 48
73 46
72 44
71 42

70 40
69 38
68 36

Satisfactory 67 34
66 32
65 30
64 28
63 26
62 24
6i 22

60 20
MinimumFee I

! o 20
\
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SHEDULE 3
PERFORMANCEFEE SCALE

lOO%

Scale

Excellent 91-I00

Very Good 81- 90
Good 71- 80

80% Satisfactory 61- 70
Minimum Fee 60& below

6O%

/

40%. /m 20%

o_ I- I I I I I I .. I I J
0 i0 20 30 40 50 60 70 80 90 i00

Numerical Score
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ENCLOSURE 5

PART IV

ATTACHMENT 2

STATEMENT OF WAGE RATES AND FRINGE BENEFITS .....

i. BASIC HOURLY RATES

See attached pages 2 and 3.

2. FRINGE BENEFIT_

a. Life, accident and health insurance, and sick leave
programs: 5.1 percent of the basic hourly rate.

b. Paid Holidays:

(i) New Year's Day
(2) Martin L. King's Birthday
(3) Washington's Birthday
(4) Memorial Day

-- (5) Independence Day
(6) Labor Day
(7) Columbus Day
(8) Veteran's Day
(9) Thanksgiving Day

(i0) Christmas Day

c. Annual Leave:

(i) Two hours annual leave each week for an employee
with less than three years service.

(2) Three hours of annual leave each week for an
employee with three but less than fifteen years of
service.

(3) Four hours of annual leave each week for an
employee with fifteen or more years of service.

d. Retirement: 7 percent of the basic hourly rate.
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i ,,,._-°,_,.-- ,oTICEOFS,TE,nO,TOMAK_ ._Tk_°CPulm_ry 1973
U.S°DEPARTMENTOFLABOR A SERVICE CONTRACT AND RESPONSETO NOTICE _1194459

[.mp_ment _dordr, Administrotion (AttachmentA) " ,>age 2 of 3

f._N.OyEF.5 THATWOULDI_
NON-EXEMPT, (UNION) .,,_c. _ P.uD_:m_x.,ux.... . _ , _LO_D

, , L

Audio/VisualOperator 4 $16,900pa ........
,,, , , , , ,,

Bus Cleaner 6 $8.61ph
, , , , , •

Cash Control Agent 14 $15,054pa

Cashier -- Foods/Infor./Souv. 29 $8.61pb

Co_Knu_cator .......... 3 $18,907pa
i ,

'Co_nen_ator/TourEscort ' 46 $21,075pa
r , .... , , , ,

E_libits Maint. Tech.'" 6 $13.35ph
, i, , , , , ,

ExhibitsMaint. Tech. Elpr. 3 $12.73ph
, , , , , , ,, L , , , ,,

G_cdel"ter 7 $9.37 ph

i General Food Worker 94 ' $8.61ph

..... _n. Plant_aint.Te=h. 7
$13.35ph

Gem. Plant Maint. Te_h. Belper 3
( , $1:_.1__,h,

Gr0_ndskeeper .... 9
$8.61ph

Gr0_p Sales Agent _' 3
$18,907 pa

Zn_ormationAgent 8
$16,900pa

.... Janitor 20
$9.37 pb

Mall order Agent .... 1 '
$8.61ph

,, ,,r

Mail Order ServiceA_rt. , 1 $18,907Da

, ,, MaintenanceTech. (Bus} , .2 $13.35ph

..Maint. Tech. Helper (Bus.) ..... 2 $12.1_ph

Mechanic (Bus) i 8 $12.73pb,,,, , , ,,, , , , , , ,,

Mechanic Helper (Bus) , 0 $12.14ph

Porter 14 $8.61 ph

r- , ,

1_'_: pa = Per/mmz_
_h = Per I-lout

(
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U.S.DEPARTMENTOFULBOR A SERVICE CONTRACT AND RESPONSETO NOTICE JLl194459

|mpioymentStandardi.Administratlon (AttachmentA) ]'age 3 of 3
12. _ OF _ IMPL_ TO lie EMPLOYED ON CONTRAc.'r 13. NUMaER OF |4. HOURLY WAGE RAT

EMPLOI_ES THATWOULDBE
NON-EXEMPT,(UNION) ,NE*__ P_•_RA--Y

EMPLOYED

ServiceAgent 38 $15,054pa
Staff Assistant/Inventory 6 $23,_19pa
Ticket Agent 19

$15,054pa

CollectiveBargainingAgreementbetween

TW RecreationalServices,Inc., and

InternationalAssociationof Machinists

and AerospaceWorkers, DistrictLodge 166,

Loc_ No. 773 (IAMAW),EffectiveDate -

November 2, 1992

SJ_LARIED- NON-EXEMPT, (NON-UNION)

Clerk/Typist 3
$15,054pa

Accounts PayableClerk 1
$18,907pa

Accountin_Clerk I 1 $16,900pa

Accountin_Clerk II 1 $18,907pa

AccountingClerk III 2 $23,419pa

StenographerI 3 SIS,907pa

StenographeriI 2 $23,419pa

/
11&4,ol :_
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U.S. DEPARTMENT OF LABOR Page 1 of 12
EMPLOYMENT STANDARDS ADMINISTRATION

WAGE AND flOURDIVISION State: Florida
WASllINGTON, D.C. 20210

Area', FL COUNTIES : BREVARD
REGISTER OF WAGE DETERMINATIONS UNDER LOCALITY .

TIIESERVICE COIITRACT ACT
By direction o£ thtSSqcretary of Labor

Alan L. Moss Division o[
Director Wage Determlnatlons Wage Determination No.: 89--0646 (Rev. 5) Date: O3/_8/1994• ..:..-.'_"

:::_::,.....'....." Minimum i F[rlngeBenefit Payments
Class of service Employees llourly

Wage Health & I Vaoat[0n I ||°iiday IOtherWelfare

Employed on NASA contracts for concessionaire
services at theVisltors InformatlonCenter at

O the Kennedy Space Center:t_

Effective
Current 11-O2-94

I. Audio Visual Operator
Seniority Rate (24 Months) $12.53 $12.88
Seniority Rate 10.-65 10.65
Probationary 9,46 9.46

2. Bus Cleaner
Seniority Rate (12 Months) 11.66 12.01
Senlorlty Rate (6 Months) 10.30 10.30
Seniority 10.17 10.17
Probationary 9.08 9.08

3. Cash Control Agent
Seniority Rate (24 Months) 10.08 10.43
Seniority 8.44 8.44
Probationary 7.50 7.50



U.S. DEPARTMENT OF LABOR Page 2 of 12
EMPLOYMENT STANDARDS ADMINISTRATION

WAGE AND HOUR DIVISION State_Florida
WASIIINGTON,D.C. 20210

Areaz FLCOUNT_ESz BREVARO
REGISTER OF WAGE D_ERMI|IATIONS UNDER LOCALITY

TIIESERVICE CONTRACT ACT
By direction of the Secr_ary of Labor

Alan L. Moss Div-[sion of

Director Wage Determinations Wage Determination No.2 82-0646 (Rev. 5) Date "_03/18/1994

_......................... Minlmum Fringe BeneEit Payments
Class of Service Employees llourly i

Wage llealth & I Vacatlon I |loliday i Other

Welfare

4. cashter-Food/Info./Souv.
(_ Seniority Rate (24 Months) 9.70 10.05
t24 Seniority Rate 8.10 8.10
%19 Probationary 7.20 7.20

5. Communicator
Seniority Rate (24 Months) 10.38 10.73_
Senlority Rate 8.71 8.71
Probationary 7.74 7.74

6. Commentator/Tour Escort
Top Rate 16.72 17.07
Seniority Rate (4500 I|ours) 13.37 13.37
•Senlority Rate (3000 flours) 12.53 12.53
Senlority Rate (1500 flours) II.Ii Ii.ii
Seniority rate 10.09 10.09
Probationary 8.88 8.88

7. Exhibits Maintenance Technician
Seniority Rate (24 Months) 19.33 19.68
Seniority Rate (12 Months) 17.85 17.85
seniority Rate (6 Months) 14.39 14.39
Senlorlty Rate 14.16 14.16
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U.S. DEPARTMENT OF LABOR Page 3 o£ 12
EMPLOYMENT STANDARDS ADNINISTRATIOX

WAGE ANDUOURDIVISION State: Florida

WASIIINGTON,D.C. 20210 "Area: FL COUNT!ES_ BREVARD

REGISTER OF WAGE DETERHIHATIONSUNDER iLOCALIT¥
TIIESERVICECONTRACTACT

By directionof the Secretaryof Labor

• .

Alan L. Moss (___on_of _:_lll_
Director Wage Determinations Wage Vetermlnation No.z 82-0646 (Rev. 51 Date: 03118/1994

Wage ileaith& Vacatlon liollday Other
Welfare

Probationary 12.46 12.46
8. ExhibitsMalnt, Tech. llelper

SeniorityRate (24 Months) 15.60 15.95
SeniorityRate (12 Months) 14.27 14.27

C_ SeniorityRate (6 Months} 11.53 11.53
seniorityRate 11.32 11.32

_) Probationary 9.95 9.95

9. Gardener
SeniorityRate (24 Months) 9.46 9.81
SeniorityRate 7.88 7.88
Probationary 7.01 7.01

10. General Food Worker
SeniorityRate (24 Months} 8.05 8.40
SeniorityRate 6.62 6.62
Probationary 5.88 5.88

11. Gen. Plant Malnt. Tech,
SeniorityRate (24 Months) 19.33 19.68
SeniorityRate (12 Months) 17.85 17.85
SeniorityRate (6 Months) 14.39 14.39
SeniorityRate 14.16 14.16
Probationary 12.46 12.46



U.S. DEPARTNENT OF LABOR Page 4 of 12
EHPLOYHEHT STANDARDS ADMINISTRATION

WAGE AND IIOUR DIVISION Sta_ez Florida ,,
WAS|IINGTOll, D.C. 20210

Areaz FL COUNTIESt BREVARD
REGISTEROF WAGEDETERMIHATIO|ISUNDER LOCALITY

TIIESERVICECONTRACT ACT

Director Wage Determlnatlpns Wage DetermlnatlonNo.z 82-0646 (Rev. 5) bate: 03/18/1994

_;::_,:_; .............. -|41nlmum Fringe Benefit Payments
Class of _ervlce Employees IIourly

Wage Ilealth & IVaoationwelfare II°ltday I 0ther

12. Gen. Plant Malnt. Tech. Ilelper
Seniority Rate (24 Months) 15.60 15.95
SeniorityRate (12 Months) 14.27 14.27

C:) Seniority Rate (6 Months) II.53 11.53
t_J SeniorityRate 11.32 11.32
_O probationary 9.95 9.95
co

13. Groundskeeper
SeniorityRate (24 Months) 7.30 7.65
Seniority Rate 5.94 5.94
Probationary 5.28 5.28

14. Group Sales Agent
seniority Rate (24 Months) 10.88 1.1.23
SeniorityRate 9.16 9.16
Probationary 8.14 8.14

15. Information Agent
Seniority Rate (24 Months) 8.81 9.16
Seniority Rate 7.30 7.30
Probationary 6.49 6.49

16. Janitor



U.S. DEPARTMENT OF LABOR Page 5 of 12
EHPL_YMENT STANDARDS ADMINISTRATION

WAGE AND IIOURDIVISION | Statez Florida
WASHINGTON, D.C. 20210 I Area: FL COUNTIES_ BREVARD

REGISTER OF WAGE DETErmINATIONS UNDER LOCALITY
THE SERVICE CONTRACT ACT

By directionof..theSec_etary of Labor

Director Wage Determinatlons Wage Determination Ho.z 82-0646 (Rev. 5) Date_ 03/18/1994

.......... : ........ ''_'_" ......_'f"_'" "Minimum i Fringe Benefit Payments
Class of Service Employees liourly

Seniority Rate 112 Months) 10.53 10.88
Seniority Rate (6 Months) 9,16 9.16
Seniority Rate 9.04 9.04

CD Probationary 7.95 7.95

17. Ma!l Order Agent
Seniority Rate (24 Months) 10.98 11.33
Seniority Rate 9.25 9.25
Probationary 8.22 8.22

18. Hall Order Set-vlceAgent
Seniority Rate (24 Months) 8.49 8.84
Seniority Rate 7.01 7.01
Probationary 6.23 6.23

19. Maintenance Tech. (Bus)
Seniority Rate (24 Months) 17.89 18.24
Seniority Rate (12 Months) 16.48 16.48
Seniority Rate(6 Months) 13.32 13.32
Seniority Rate i 13.07 . 13.07
Probationary _ 11.51 11.51

20. Maintenance Tech. Helper (Bus)
Seniority Rate (24 Months) 17.60 17.95



U.S. DEPARTMENT OF LABOR Page 5 of 12
EMPLOYMENT STANDARDSADMINISTRATIOH

WAGE AND flOURDIVISION State: Florlda
WAS[IINGTON,D.C. 20210

Area: FL COUNTIES: BREVARD
REGISTEROF WAGE DETERMINATIONSUNDER LOCALITY

THE SERVICE CONTRACTACT
By direotlon ofthe :aryof Labor

Alan L. Moss .of ""

Director Wage Determinatlons Wage Determinatlon No.: 82-0646 (Rev. 5) Date: O311811994

..................:*':.....*:_'_"_"" "Hinlmum Fringe Benefit Payments
Class of Service Employees llourly

Wage ,'ealth& I Vacation : llollday Ii'Other
• Welfare .

SeniorityRate (12 Months) 16.22 16.22
Seniority Rate (6 Months) 12.95 12.95

<:D SeniorityRate 12.68 12,68
Probationary_ Ii.15 II.15

CD
CD 21. Mechanic (Bus)

SeniorityRate (24 Months) 17.10 17.45
seniority Rate (12 Months) 15.73 15.73
Seniority•Rate (6 Months) 12.57 12.57
SeniorityRate 12.33 12.33
Probationary 10.86 10.86

22. Hechanlc llelper(Bus)
SeniorityRate (24 Months) 15.22 . .15'57
Senlorlty Rate (12 Months) 13.95 ' 13.95
SeniorityRate (6 Months) 11.38 11.38
SeniorityRate 11.12 11.12
Probationary 9.79 9.79

23. Porter
SeniorityRate (24 Months) 7.56 7;91
Seniority Rate 6.17 6.17
Probatlonary 5.49 5.49
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U.S. DEPARTMENTOF LABOR Page 7 of 12
EMPLOYMENTSTANDARDSADMINISTRATION

WAGEAND IlOUR DIVISION _ State: Florida
WASiIiNGTON, D.C. 20210 IArea= FL COUNTIES= BREVARD

REGISTER OF WAGE DETERMINATIONS UHDER LOCALITY |

TIIESERVICE CONTRACT ACT I'/

of/4_e Secretary of LaborBy dfrectlon

I

Alan L. Moss Division of ;
Director Wage Determinations Wage Determlnatlon No." 82-0646 (Rev. 5) Date: 03/1811994

:e. ;',...; .....,..

':: ...... "_'::':::':;'_';':"_;"'.':_,_:'/;:'/;L Hlnlmum Fringe Benefit payments
Class of Service Employees llourly

Wage llealth & _ vacation |10llday _ Other
Welfare

24. Staff Asslstant/Inventory
Seniority Rate (24 Months) 12.47 12.82
Seniority Rate 10,59 10.59
Probat lonary 9.42 9.42

O 25. Service Agent
£_ Seniority Rate (24 Months) 8.49 8.84
C_ Seniority Rate 7,01 7.01
--_ Probationary 6.23 6,23

26. Ticket Agent
Seniority Rate (24 Months) 10.08 10.43
Senlor [ty Rate 8,44 8.44
Probationary 7,50 7.50

Fringe benefits applicable to classes of service employees
engaged in contract performance: I/2/ 3/ 4/ 5/ 6/7/8/
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!/ SIIIFTPREMIUM: An employee working an afternoon shift of work beginning between 12:00 noon and
4:59 P.M. will be paid a shift differential of $0.21 per hour in addition to the base rate of pay.
An employee working a night shift of work beginning at 5_00 P.M. to 5159 A.M. will be paid a shift
differential of $0.28 per hour in additionto the base rate of pay.

Allemployee on a rotating relle_ schedule who is scheduled to work a combination of day-lafternoon
shifts during the workweek willbe paid $0.26 per hour for each hour scheduled on either shift for
which regular pay is received. In the event of any other combinatlon of shifts (day-nlght,
afternoon-nlght or day-afternoon-night) schedule during work week, employee shall be paid $0.31 per
hour for each hour scheduled on all shifts for which regular pay is received.

2[ Lead employee's premium will be $0.50 per |,ourabove the top contract rate of pay for tile
classification which they lead. If a lead employee is at a "grandfathered" rate of pay, then
his/her pay will be $0.50 per hour above the "grandfathered" rate of pay.

Landscape_alntenance employees repairing small engines shall receive $0.75 per hour over their
regular rate of pay while performing such work.

C) Extra Board CommentatorITour Escorts - Any escort who has reached the four thousand five hundred
(4500} hour level shall receive, each calendar year thereafter, in which they work one thousand
(i000} hours or more, an additional _0.50 per hour increase in their hourly rate. The $0.50 per

O hour increase will become effective immediately upon completion of one thousand (I000) hours in any
calendar year.

3/ HEALTH & WELFARE: A full-tlme employee who is hired into the company as a full-tlme employee shall
be eligible for goup insurance benefits on the first of the month following ninety (90) calndar
days of employment with tilecompany. Employee contribution for single coverage is $4.00 per week
and Family coverage $6.00 per week. Effective January l, 1994/ Single coverage $5.00 per week and
family coverage $7.00 per week.

4/ VACATIOH: Employees will recelve annual paid vacation; employee must have one (I) year's seniority
with the company. Vacation allowances wlll be: Five (5) paid days after an employee has one (1)
year seniority with the companyl Ten (IO) paid days after two (2) years! Fifteen (15) paid days
after flve (5) years/ Twenty (.20)paid days after fifteen (15) years/ Twenty-flve (25) paid days
after twenty (20) years; and thirty (30} paid days after twenty-flve (25} years.

An employee terminated for Just cause shall forfeit accrued vacation allowances in the present
year. Vacation earned In the prior year shall be paid.

5/ HOLIDAYS: The following paid holidays shall be observed: New Year's Day, Washington's Birthday,
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Good Friday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, christmas Day, and Two
(2) floating holidays. In order to receive holiday pay for the named holidays listed (with the
exception of the two (2) floatl,g holidays), the employee must work their last scheduled shift
prior to and their first scheduled shift immediately following such holiday, and must have actually
worked at least three (3) days in the workweek in which the holidays falls, and further, the
employe must have completed hls/he{ probationary period.

In order to receive floating holldays, an eligible employee must have one (I) year's seniority with
the company. In addition, employees must schedule their floating holidays with prior approval
through an AVO in writing, and on a day mutually agreeable to the company and the employees.

6/ SICK LEAVE: An employee will begin to accrue sick leave after the completion of probationary
period. An employee may be granted sick leave with pay only after the completion of 1,040 hours
actually worked. Sick leave allowance for all employees (that is, full-tlme and extra board
employees) will accrue at the rate of eight (8) hours for each one hundred and sixty (160) hours
that an employee works or is paid for, including vacation, holiday hours paid, but not worked,
funeral leave, Jury duty, overtime hours, but excluding sick leave hours paid, and personal
business hours paid.

Sick leave may accumulate to a maximum of ninety-six (96) hours in any oohtract year, and to an
overall maximum of seven hundred and twenty (720) hours.

CD 7/ JURY DUTY AND WITHESS SERVICE: Employees, other than probationary employees, who are scheduled for
work and are aboard during the normal work day for the purpose of serving as a Juror shall be

O entitled to their regular pay less the exact amount of the daily Jurors fee paid by the particular
L24 court for which services are rendered for the number of authorized days off. The company will

require written proof of time spent on jury duty with actual dates and hours of service.

An employee subpoenaed for witness wervlce and upon presentation of subpoena evidence wiil be
authorized time off with pay to testify as a witness to the action. Where the employee is a party
to the action (plaintiff or defendant), authorized time off without pay shall be allowed. Jury
Duty/Witness service pay for a day of Jury duty will be calculated for full-time and extra board
employees on the same basls as a day of holiday pay.

8/ FU_IERALLEAVE: Employees other than probationary employees who are scheduled for work shall be
eligible for funeral pay when death occurs in their immediate family, i._., their current spouse,
parents, children, borthers, sisters, parents of current spouse, current sister-ln-law, current
brother-ln-law, grandparents, grandchild, or ward. Employee must provide satisfactory evidence of
such death and attendance at the funeral to the company. Such paid leave not to exceed three (3)
days per death. In the event an employee's or spouse's parents die, and such funeral arrangements
must be made by the employee at a location exceeding five hundred (500) miles from the premises,
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such paid leave will be five (5) days per death.

C::)

C:)
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IIOTE: The contracting officer shall require that any class of service employee which is not listed
herein and which is to be employed under the contract (i.e., tile work to be performed is not
performed by any classification listed in the wage determination), be classified by tile contractor
so as to provide a reasonable relationship (i.e., appropriate level of skill comparison) between
such unlisted classifications and the classifications listed in the wage determination. Such

conformed classes of employees shall be paid the monetary wages and furnished the fringelbenefits
as are determined. Such conforming procedures shall be initiated by the contractor prior to the
performance of contract work by such unlisted class(es) of employees. A written report of the
proposed conforming action, including information regarding the agreement or disagreement of the
authorized representative of the employees involved or, where there is no authorized
representative, the employees themselves, shall be submitted by the contractor to the contracting
officer no later than 30 days after sucl,unlisted class(es) of employees performs any contract
work. The contracting officer shall review the proposed action and promptly submit a report of the
action, together with the agencys' recommendation aRd all pertinent InformatioR including the
position of the contractor and the employees, to the Wage and flour Division, Employment Standards
Administration, U.S. Department of Labor, for review. (See section 4.6 (b)(2) o£ Regulations 29
CFR 4)

U_IFORM ALLOWA[ICE:If employees are required to wear uniforms in the performance of this contract
C_) (either by the terms of the Government contract, by the employer, by the state or local law, etc.),
4_ the cost of furnishing such uniforms and maintaining (by laundering or dry cleaning) such uniforms
O is an expense that may not be borne by an employee where such cost reduces the hourly rate below

that required by the wage determination. The Department of Labor will accept payment in accordance
with the following standards as compliance:

The contractor or subcontractor is required to furnish all employees with an adequate number of
uniforms without cost or to reimburse employees for the actual cost of the uniforms. In'addltlon,
where uniform cleaning and maintenance is made the responsibility of the employee,
all contractors and subcontractors sub_ect to this wage determination shall (in the absence of a
bona fide collective bargainlng agreement providing for a different amount, or the furnishing of
contrary affirmative proof as to the actual cost), reimburse all employees for such cleaning and
maintenance at a rate of $3.80 a week (or 76 cents a day); and effective April I, 1991, the note
shall be $4.25 per week (or $.85 cents per day). However, in those instances where the uniforms
furnished are made of"wash and wear"materlals, may be routlnelywashed and dried with other
personal garments, and do not require any speolal treatment such as dry cleaning, daily Washing, or
commercial laundering in order to meet the cleanliness or appearance standards set by the terms of
the Government contract, by the contractor, by law, or by the nature of the work, there is no
requirement that employees be reimbursed for uniform maintenance costs.
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_aOTE:In accordancewith Section 4(c) of the Servlce Contract APt, as amended, the wage
rates andlfrlnge beneflteset forth in thle_wagedeterminationare based on a collectlve bar_alning
agreement(s)under wh|ch the incumbent contractor Is operating. The wage determlnatlonsets
forth the+wagerates and fringebenefits providedby the collective bar_alnlngagreement and
appllcableto performanceon the service contract.]lowever,Eailure to include any _ob
classlflcatlon,wage rate, or fringe bene£1t encompassedin the collective bargainingagreement
does not rellevethe successorcontractor of the statutory requirementsto comply as a minimum
with the terms of the collective bargalnlngagreement insofaras wages and fringe benefits are
concerned.



U.S. DEPARTMENT OF _BOR Page 1 of 5
EMP_YMENT STANDARDS ADMINIST_TIOH

WAGE AND HOUR DIVISION I I State: Fl°ri_

!

WASIIING_N, D.C. 20210 • Area: FL COUNTIES'. BREVARD, IHDIAH RIVER

REGISTER OF WA?_DETE_NA_I_NDER _CALIT¥
_-_, TIIB SERV_ _T_ •A_"°_' {

/ y  ection o lhe/ pretory If4"
Alan L. Mo_"_'+" " Oivisf6ko'f "''';'
Director Wage Determinations Wage Determination No.: 86-1092 (Rev. 13) Date: 09/15/1993

F

Minimum Fringe Benefit Payments
Class of Service Employees Hourly

Wage ]lealth & IWelfare 9acati°n 1............llolidayI Other

Administrative Support and Clerical Occupations:

1 Accounting Clerk I $ 6.46
2 Accounting Clerk II $ 7.43

O 3 Accounting Clerk III $ 8.79
_t_ 4 Accounting Clerk IV $ 11.07
O 5 Dispatcher, Motor Vehicle $ 7.57
_'4 6 Driver Messenger $ 9.19

7 File Clerk I $ 6.04
8 File Clerk II $ 6.63
9. File Clerk III $ 8.15
i0. Inventory Clerk $ 7.57
II. Mail Clerk $ 7.09
12. Messenger $ 5.87
13. Order Clerk I $ 6.98
14. Order Clerk II $ 9.49
15. Payroll Clerk $ 8.83
16. Production Control Clerk $ 9.37
17. Receptionist $ 6.96
18. SchedUler, Maintenance $ 8.55
19. Secretary I $ 8.55
20. Secretary II $ 9.37
21. Secretary III $ 10.79
22. Secretary IV $ 12.59



U.S. DEPARTMENT OF _R Page 2 of 5
EMPLOYMENT STANDARDS ADMINISTRATION

WAGE AND HOUR DIVISION State: Florida
WASHINGTON, D.C. 20210

Area: FL COUNTIES_ BREVARD, INDIAN RIVER
REGISTER OF WAGE q_TERMINATIONS¢:U,DER LOCALITYir> E sERvlcB "
B_ di_??tion .of the]S_tary Of _bor

Alan L. Moss Div[s cirri :''""el'

Director Wage Determinations WageiDeterminati0n Ho.: 86-I092 (Rev. 13) Date: 09/15/1993
I

Minimum Fringe Benefit Payments 1
Class of Service Employees l|ourly

23. Secretary V $ 13.87
24. Stenographer I $ 8.35
25. Stenographer II $ 8.95

O 26. supply Clerk $ 8.12
4_ 27. Supply Technician $ 9.58
O 28. Switchboard Operator $ 6.96

29. Switchboard Operator- $ 6.96
CO Receptionist

30. Transcrlblng-Machine Typist $ 7.98
31. Typist I $ 6.39
32. Typist II $ 7.98
33. Word Processor I $ 7.50
34. Word Processor II $ 9.28

Fringe benefits applicable to all classes of service employees _
engaged In contract performance: 1/ 2/ 3/

i/ HEALTH & WELFARE: Life, accident, and healthlnsurance plans, sick leave, penslon plans, civic
and personal leave, severance pay, and savings and thrlft plans: Employer contributions costing an
average of $2.39 per hour computed on the basis of all hours worked by service emp!oyees employed
on the contract.
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EMPLOYMENT STANDARDS ADMINISTRATION

WAGE AND IIOURDIVISION I | State: Florida
WASHINGTON, D.C. 20210 i iArea: FL COUNTIES: BREVARD, INDIAN RIVER

REC-ISIEROF WAGE D_EP_.i_K_6_.§_.DER ,_o_,.,_v
F-%M SEmVICE ACT

_+an"_.-_"Moss +Dlvi+ion of
Director Wage Determlnatlone Wage Determination No.: 86-1092 (Rev. 13) Date: 09/15/1993

_Minimum Fringe Benefit Payments
Class of Service Employees Ilourly

Wage WelHealth & Ifare Vacation |lollday 1 Other

2/ VACATION: 2 weeks paid vacation after 1 year of service with a contractor or successor; 3 weeks
after 5 years; 4 weeks after 15 years_ and 5 weeks after 20 years. Length of service includes the

(_ whole span of continuous service with the present (successor) contractor, wherever employed, and
_t_ with predecessor contractors in the performance of similar work at the same Federal facility.
O (Reg. 4.173)

3/ HOLIDAYS: iO paid holidays per year: New Year's Day, Martin Luther King Jr.'s Birthday,
Washington's Birthday, Memorial Day, Independence Day, Labor Day, Columbus Day, Veterans' Day,
Thanksgiving Day, and Christmas Day. (A contractor may substitute for any of the named holidays
another day off with pay in accordance wit|] a plan communicated to the employees involved.)
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NOTE: The contractingofficershallrequire that any class of service employee which is not listed
herein and which is to be employed under the contract (i.e., the work to be performed Is not
performed by any classification listed in the wage determination), be classified by the contractor
so as to provide a reasonable relationship (i.e., appropriate level of skill comparlson) between
such unllsted classifications and.the classifications listed in the wage determinatlon. Such
conformed classes of employees shall be paid the monetary wages and furnished the fringe benefits
as are determined. Such conforming procedures shall be initiated by the contractor prior to the
performance of contract work by such unlisted class(es) Of employees. A written report of the
proposed conforming action, including information regarding the agreement or disagreement of the
authorized representative of the employees involved or, where there is no authorized
representative, the employees themselves, shall be submitted bylthe contractor to the contracting
officer no later than 30 days after such unlisted class(es)of employees performs any contract
work. The contracting officer shall review the proposed action and promptly submit a re_ort of the
action, together with the agencys' recommendation and all pertlnent information Including the
position of the contractor and the employees, to the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, for review. (See section 4.6 (b)(2) of Regulations 29
CFR 4)

O UNIFORM ALLOWANCE: If employees are required to wear uniforms fn the performance of this contract
(either by the terms of the Government contract, by the employer, by the state or local_aw, etc.),

-'_ the cost of furnishing such uniforms and maintaining (by laundering or dry cleaning) such uniforms
(_ is an expense that may not be borne by an employee where such cost reduces the hourly rate below

that required by the wage determination. The Department of Labor will accept payment in accordance
with the following standards as compliance:

The contractor or subcontractor is required to furnish all employees with an adequate number of
uniforms without cost or to reimburse employees for the actual cost of the uniforms. In addltion,
where uniform cleaning and maintenance is made the responsibility of the employee,
all contractors and subcontractors subject to this wage determination shall (in the absence of a
bona fide collective bargaining agreement providing for a different amount, or the furnishing of
contrary affirmative proof as to the actual cost), reimburse all employees for such cleaning and
maintenance at a rate of $3.80 a week .(or76 cents a day); and effective April I, 1991, the note
shall be $4_25 per week (or $.85 cents per day). However, in those instances where the uniforms
furnished'are made of "wash and wear" materials, may be routinely washed and dried with other
personal garments, and do not require any special treatment such as dry cleaning, daily washing, or
commercial laundering in order to meet the c_eanliness or appearance standards set by the terms of
the Government contract, by the contractor, by law, or by the nature of the work, there is no
requirement that employees be reimbursed for uniform maintenance costs.

" ..



WAGE DETERMINATION 86-1092 (Rev. 13) DATE O9/15/1993 Page 5 of 5

NOTE: The dutlesof employees under jobtltles listed are those described in the Service Contract
Act Directory.of OccuDatlons... Second Ed!tlon.,a.ly lqs___ ,,n1.=.._h_wl.. i._;_1+.A _ also 2a
CFR Part 4 Section 4.152.
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ENCLOSURE 5

PART IV

ATTACHMENT 4

INTERFACE ORGANIZATIONS

Throughout the performance of this Agreement the Concessioner may
be required to interface with the following organizations.

A. NASA ORGANIZATIONAL INTERFACES

I. Procurement Office (OP)

Office of the Contracting Officer (CO)

Responsible for overall management as specified throughout the
Agreement and is responsible for assuring adherence to NASA
policy and procedures throughout the term of the Agreement.

2. Public Affairs Office (PA)

a. visitors Center Branch (PA-VCB)

.... Delegated representative of the Contracting Officer with
responsibility for on-site day-to-day technical surveillance to
assist the Concessioner in adhering to NASA policy and procedures
as pertains to the PVP.

b. Educational Services Branch (PA-ESB)

Functional responsibilities include specific items required
during the term of the Agreement to support theCenter For Space
Education, educationa! tours and informational brochures provided
to the Concessioner by the Government for distribution to KSC
visitors (ref SOW 4.2.2).

c. Media Services Branch (PA-MSB)

Functional responsibilities include news releases, press
conferences, special events and all matters concerning the
Concessioner as defined in the Agreement (ref SOW 2.3.5).

d. Protocol and Special Events Branch (PA-PSB)

Functional responsibilities include protocol operations, rip
tours, NASA guest operations during launch/landing and special
events at KSC (ref SOW 4.2.3).
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3. Engineering Development (DE)

Functional responsibilities include the design, construction and
modification of Government-owned facilities and collateral i
equipment at KSC, real property, master planning, and all
associated environmental matters (ref SOW 5.0 & 1.2.3).

4. Comptroller (AC) .....

Responsible for the oversight of financial management, including
expenditures, accounting, and reimbursables (ref SOW 1.3.5).

5. Installation Management and Operations (IM)

a. Facilities and Systems Operations (IM-FSD)

Functional responsibilities include Fire Protection Systems,
water and waste, power and lighting at KSC (ref SOW 6.3.2).

b. Supply, Transportation and Services (IM-SAT)

Functional responsibilities include oversight of food services at
KSC concerning operations, quality control, sanitation, food
storage, housekeeping, etc (ref SOW 3.2). Responsibilities also
include accountability for and inventory tracking of Government
property at KSC (ref SOW 1.3.4).

/

C. Protective Services Office (IM-PSO) i

Functional responsibilities include security services (including
reimbursable services at SUSA) coordination of operational
contraints and investigation of all major incidents and
situations at KSC (ref SOW 3 7).

6. Contractor Industrial Relations Staff (HM-LRS)

Functionally responsible for providing advice and assistance to
all elements of KSC and providing liason between KSC, KSC
contractors, Air Force, U.S. Department of Labor, NLRB and the
Federal Mediation Service. Provides interface on a wide variety
of topics such as: •

a. The Service Contract Act
b. The Davis-Bacon Act
c. DOL rules regarding employee compensation and

information pertaining to collective bargaining issues and
policies at the Center.

7. Medical and Environmental Health Office (MD-MED)

Functional responsibilities include medical support services
(e.g. reimbursable medical services at SUSA) and emergency
response to situations or incidents at KSC (ref SOW 3.6), and

!
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assuring compliance with all Federal, State and local pollution
_ control and environmental health regulations at KSC (ref SOW

1.2.3). ........

8. Safety and Reliability (RT)

Functionally responsible for assuring the safety and well being
of all employees and visitors at KSC, handling mishaps, and
assuring compliance with all applicable Federal, State and loc!!
safety regulations and procedures at KSC (ref SOW 1.2.2).

B. KSC CONTRACTOR INTERFACES

i. The Base Operations Contractor (BOC)

Functional responsibility at KSC to support NASA in the following
areas and includes specific reimbursable SUSA operations.

a. Safety and Protective Services: Fire protection
services, security services, identification and badging, and
resource protection.

b. Facilities: Operation and maintenance, technical
support, structural integrity and construction inspection.

_ c. Utilities: Operation and maintenance, water and
waste management.

d. Medical Services: Environmental health,
sanitation, and pollution control and industrial hygiene,
nurses, emergency medical services, and physicals.

e. Roads and Grounds (except as defined in this
Agreement): Pavement and landscape maintenance.

f. Responsible for providing telephone communications
throughout KSC including the NASA controlled areas of SUSA but
excluding communications services directly related to the
operations of the Concessioner.

2. Shuttle Processing Contractor (SPC)

Functional responsibility at KSC to support NASA/KSC special
events at SUSA with audio-visual support as required.

3. Atlantic Technical Services (ATS)

Responsible for delivery of intra-center mail at KSC.
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C. OTHER GOVERNMENT INTERFACES

a. The U.S. Fish and Wildlife Services (FWS), Merritt
Island National Wildlife Refuge (

Responsible for refuge management including, protection and
preservation of the wildlife, and the natural environment at KSC
including management of the citrus groves located on center.

b. Nationa! Park Service (NPS)

Responsible for the operation and preservation of the
Canaveral National Seashore.

c. NASA Exchange - KSC

Responsible for the operation of activities which contribute
i to the efficiency, welfare, and morale of all KSC employees.
I

D. OTHER INTERFACES

a. Astronaut Memorial Foundation (AMF)

Responsible for the maintenance of the facilities, i
landscaping and pavement located within SUSA's boundaries as
defined in the KSC/AMF use agreement(s) excluding the Flag
poles located adjacent tO thememorial. Maintenance of the
flag poles and the proper raising and lowering of the flags
shall be the responsibility of the Concessioner. (k

b. Brevard County Tourist Development Council (TDC)

Regarding community activities such as cooperative marketing
opportunities and space related community events.

f
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/-_ ENCLOSURE 5

•i PARTIV

ATTACHMENT 5

EXISTING UTILITY INTERFACES

The following is a description of the existing utility interfaces
at SUSA. Potable water and electricity are provided on a
reimbursement basis by KSC. Natural Gas is available but at
present is not utilized. Future possible uses include heating,
cooling, and vehicle fuel. At such time this service will be
billed directly to the Concessioner by City Gas Company.

Potable Water - is provided to Spaceport USA by the NASA, Kennedy
Space Center water system on a reimbursable basis. As depicted
below the Concessioner interface shall be at valves VIC-I and
VIC-14 (ref. SOW 6.3.2.3).

Electrical Power - is provided to Spaceport USA by the Kennedy
Space Center as a cost reimbursable through two 13.2 Kv, 3 phase
power feeders originating at the KSC Industrial Area Substation,
feeders 103 and 206. Spaceport USA electricaldistribution

--- system consists of 5 substations of i000 kva, 13.2 kv to 480/277
volts each. As depicted above the present Concessioner interface
is at electrical feeder breakers located adjacent to the Orbiter
display and North of the Astronaut Memorial (ref. SOW 6.3.2.3).

Natural Gas - is supplied to Spaceport USA by two gas feeder
lines capped for future tie-in as needed. The route of these
lines from the main supply line adjacent to the NASA Parkway are
as follows. One line is located at the western end of the
property, between the Center for Space Education and the
Astronaut Memorial, and is a 4" steel line rated at 300 PSIG.
This line extends south from the main supply line to the southern
edge of theNASA Parkway drainage ditch and is intended to be
extended to a point near the sewage treatment plant (Building
M6-409A). The second line is located at the eastern end of the
property near the main entrance to Spaceport USA. This 4" line
runs south to a regulating station located south of the NASA
Parkway drainage ditch and west of the entrance road. The line
is then regulated down to 30-50 PSIG and terminated. It is
intended to be extended to a point near the Orbit Cafeteria
(Building M-409D). Meters, routing and hook-up, when needed,
will be provided by City Gas Company. The interfaces will be at
the meter located at each facility (ref. SOW 6.3.2.3).
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PartIV, Enclosure5, Attachment5
Page 2 of 4

Utility Interfaces:PotableWater
, , , ,

I BoundaryLimits "__'

" SPACEPORT USA = __

r

_t---'l_,,_--_. • "-" _ --'--'_' _ , , }

,_ km _.I_: _ _'- .... oJ ----
• L"J II I

/ L-" VIC'I4 ' ',llJL

/ ',! _i

i , i
I
I

I

I

POTABLEWATER-As depictedon the above drawing,the SUSAInterface _!

.1 shallbe valvesVIC-I and VIC-14.(ref SOW 6.3.2.3) -. _
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Part IV, Enclosure5, Attachment5
Page 3 of 4

Utility Interfaces:ElectricalPower

......... .,r,.,,. .:rvn^ n, USA _ .... 1_ 9 Z

Electrical I _,

BreakersFeeder __ BoundaryUmits " ,.

: Oil
Switch

1

Feeder
Breakers

|
|

t
!
|
!

t
I

13.2 i(V ELECTRICAL-As depicted on the above drawing, the SUSAInterface
....... shallbe atthe substationslocatedadjacentto the Orbiterdisplayand North

of the Centerfor SpaceEducation.(ref SOW 6.3.2.3)
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PartIV, Encl_um _, ,_q_h_nt S
• • _ "_ *_ Page 4 of 4

Utility Interfaces:NaturalGas Supply

] SPACEPORTUSA _ .... "

/ _._dp_0_GF /_ BoundaryLimits __r
, FORFUTURETIE-IN _

t _ _......................... .......-.......

•STATION- _' L---I_ [I . I ,

,.II ° '

t

NATURALGAS- Supply lines are as depicted on the above drawings.The SUSA
interface will be located atthe meterswhen future tie-in is provided.
(ref SOW 6.3.2.3)
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ENCLOSURE 6
EXHIBIT i-i

SPACEPORT USA HISTORICAL INFORMATION
(10_RS)

PATRONAGEAND REVENU_

CALENDAR YEAR 1984 1985 1986 1987 1988 1989 1990 1991 1992 1993
BUS TOUR PATRONS

(THOUSANDS) 1.399 1.419 1..682 1.909 2.238 2.316 2.239 1.884 1.890 1.667
IMAX THEATER PATRONS 3'88 914 1.019 1.221 1.442 1.478 1.486 1.377 1.354 1.325
TOTAL INCOME *****

(THOUSANDS $I 17.088 19.196 24,765 28.461 34.601 37..92338.963 38,572 44.403 39.829
SIA 1.018 1.079. 2.465 2.456 3.628 3.114 2.940 2.902 3.922 2,771
CIA *'612 3.437 3.537 3.086
TIA **'719 987

i

REVENUE BY PRODUCT LINE: (THOUSANDS $)
SOUVENIRS 8.101 8.700 11.626 13.440 16.873 19.089 19.479 17.183 19.450 16.814

_O BUS TOUR TICKETS 4.961 4.930 5.951 6.711 7.827 8 142 7.961 10.197 11.697 10.679
_O FOOD 3.377 3.714 4.579 5.204 6.234 6.928 7.744 7.675 8.501 7.365

IMAX *609 1.851 2.610 3.106 3.667 3.764 3,779 3.517 4.450 4,687
OTHER **** 40 305 284

P & L INDICATOR (P= Profit L= Loss)
P P P P P P P P P P

SHRINKAGE/PILFERAGE {%) 1.00 1.69 1.73

* IMAX Theater opened June 15, 1984
** CIA Started in 1990
*** TIA Started in 1992
**** Explanation of "Other": Includes income derived from sponsorship agreements, theater

rental, launch viewing opportunities, and sales commissions on such items as
newspapers, cigarettes, and pay telephone.

***** CIA and TIA earnings are included in Total Income



ENCLOSURE 6
EXHIBIT ,1-,2

SPACEPORTUSA HISTORICAL INFORMATION
'(10_YEARS)

FISCAL YEAR PERIODS

YEAR .:PERIOD

:1984 12/12/83 - 12/09/84
1985 12/10/84 - 12/08/85
1986 12/09/85 - 12/14/86

1987 12/15/86 - 12/13/87

1988 12/14/87 - 12/11/88
0 1989 12/121/88 - 12/10/89
2-_ 1990 12/11/89 - 12/09/90
t^l 1991 12/10/90- 12/08/91
0 1992 12/09/91 -12/13/92

1993 12/14/92 - 12/12/93
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ENCLOSURE 6
(_" --"olJacepoft USA EXHIBIT 2-1

Tour vs Total Visitor Attendance Total
Tour . Visitor

Tours Started July 22, 1966. Patronage Attendance

1984 1,398,520 1,770,278

1985 ] 1,418,727 1,795,857

1986 ] 1,682,349 2,129,556

1987 _ 1,909,219 2,479,505

1988 ] 2,238,034 2,906,538

1989 ] •2,315,862 3,007,612
O

-_ 1990 2,238,764 3,126,765(.j<

1991 ] 1,864,468 2,631,939

1992, " I 1,889,594 2,778,815

1993:_r_.,I, . , 1,666,995 2,451,463 ;'_

1994 598,241 879,766

0 1 Dr, J_alt dad _1. AAA AAA m _ AAA

,UUU,UUU Z,UUU,UUU 3,UUU,UOO * 1994 Totals are throughMay Only

am Tour Patronage Visitors

Total Visitor Attendance



--r USA " _ ENCLOSURE6EXHIBIT 2-2

IMAX Theater Attendance ,_ c_., To=

1984 _,9_ 81,295 388,229

1985 724,801 188,974 913,775
!

1986. I 8_,4_ 218,038 1,018,s02

1987 960,158 260,831 1,220,989

1988 1,131,s41 310,771 1,442,312
I

1989 [ 1,160,380 317,168 1,477,548
f

: : i r •.... ...... . , .,_ ,!

O
__ 1990 1,181,090 305,305 1,486,395

I

I 1,121,483 255,089 1,376,5721991
I

1992 1,096,494 257,218 1,353,712

1993 _, .. ' i 1,058,086 268,631 1,324,617
1994 456,274" 124,562 * 580,836*

0 300,000 600,000 900,000 1,200,000 1,500,000 * 1994 Totals through May only

m Visitors ,=Ax._, b._ _=, lr_1_.Adultmini "Hell Columbia", lit Public Showing June 15,1984,
"Dream is AUve", 1st Public Showing July 21, 19e5.

_-_ Child/Student -n. e,..P,...r',1.=p.bl_Showi.0(N,=.d.,ly)*p.'4,_
Second IMAX Theater opened Nov. 1993.
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ENCLOSURE 6
EXHIBIT 2-3

PEAK 1992/93VISITATION PERIOD

&ll f_'rlLP _

'_'" €; Theb"mi_tIN_i_ame9I1_y_r ImveImdllkmslyIxm Ihemm_r mmem.wl.m_ b _ k _ _ _ _ _ _ _ _ _
andI_ buehetofdl, I_ winkbeiwem_ andNewym Day.

YEAR AVERAGE DAILY TOUR PATRONA_I= AVERAGE DALLYESTIMATED TOTAL VISITATION*
1992 5,191 7,634
1993 4,579 6,734

DATE NUMBER OF TOUR PATRONS ESTIMATED TOTAL VISITORS"

1992 1993 1992
Dec 20 3,26--'-'2 3,869 4,797 5,689

21 4,922 4,384 7,238 6,447
22 5,154 4,905 7,579 7,213
23 5,506 5,289 8,087 7,778

' 24 r6,248 4,802 9'188 7,062
25 Closed Closed Closed Closed

O 26 9,130 7,510 13,426 11,045
.._ 27 9,576 8,895 14,082 13,080
_j 28 10,443 8,822 15,357 12,974

29 10,701 8,957 15,737 13,172
30 10,413 8,869 15,313 13,043
31 7,263 5,308 10,681 7,820

Jan 1 5,514 4,105 8,109 6,036
2 6,729 4,789 9,895 7,043
3 5,615 4,221 8,257 6,207
4 4,888 3,973 7,188 5,843
5 3,910 3,744 5,750 5,506

"Thetot_da,y_ wasrig.redbym.n_eg_ _X. of,_epeo_ v_,ngSpa,_ U_ _ _ _ _ _. Thk,rig.,,k,pedodk:a,yadjured,._ngt'., ad._ _.ru *rom
car_ counts.
NOTE: DudngtheC_mas/NewYear8ea_n_n8t_ad_fmnn_ng_RedT_u_andaB_UeT_ur_C_mb_T_urb___a___s. Thbonopedodis
Ihe busiestof Iheyear argl8hotddnotbe ooflAnmdwahIhe busiestmonlz o1'theyea(_ b _.
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ENCLOSURE6
EX_BIr3

I_Y TOURPATRONAGE

YEAR JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC TOTAL

1984 88_46 123.561 159345 149,610 93.720 144382 173J333 146J_46 62J]54 80384 82.510 94.229 1,399.521
1985 84.160 125A74 151.252" 151.167 91.906 142.965 . 176.952 152,617 59_25 81334 80.752 120.923 IA18.727
1986 108.055 152,165 196,600 148,839 111,280 170,417 218,465 183,683 70,654 95,431 96,814 126,626 1,682,039
1987 117.705 167.780 200,964 191.768 135A45 191,682 231.903 208,527 98J359 121.953 114.517 128.197 1,908,530
1988 127,771 173,853 206.833 190,775 152,126 207,472 283,647 267,413 146,625 165.551 164.023 150,945 2,238,054
1989 148_13 200205 251,675 202.779 167395 219j542 274.531 248.505 139274 165,518 143.141 155.151 2315.962
1990 158312 196,450 227342 234248 187,257 218386 239A35 231,485 132.179 148.268 129.809 135,593 2.238.765
1991 131,747 157,148 177,233 167,530 150390 •162.914 213.842 201877 119.156 142J354 123314 137,263 1.884A68
1992 144322 159,595 177.170 .193.900 145,550 170Z_4 207,821 192,472 120,531 134_47 115,587 127.957 1.889.594
1993 120.961 152,289 165.740 176.747 137J385 144385 185.890 177£]50 99Z_0 106A82 91.510 109_266 I_6R95

I 1994 101209 115.931 148271 129_B94 I02.936 598.241

C3
.j_ NOTE:Monthlyfiguresmayvary_llghtlyfromannualtotob due to vadousadJusfmentsmade duringthe year.

1994TofalthroughMay only.

i



+ .ENCLOSURE6
EXHIBIT3-2

RED&BLUE TOURrPATRONAGF
- HIGH & LOWMONTHS

(1.992i1993)

_ MONTH TOUR PATRON_; j:_

1992 RED JUL 204,174 HIGH
1992' RED NOV 114,903 LOW

f

1993 RED JU.L 182,330 HIGH _
o 1993 RED JAN 119+284. LOW " '
.J_

.j_ 1992 BLUE AUG 3,964 HIGH
O 1992_ BLUE APR 531 LOW-

1993, BLUE JUL 3,556, HIGH
:1993 BLUE ' APR 1,406 LOW

r



ENCLOSURE6
EXHIBIT 3-3

TOURS FOR C_%RTER GROUPS PATRONAQR IIISTO--Y

T(XJR,8 I_R C_RTRR GR(XJI?m

PRIVATE
IfOHTH ;_ GROUPS FOREI_ GROUPSBus
1993:

OCT 18 37 111
NOV 16 70 68
DEC 12 54 24

1994:
JAN 13 72 31
FEB 11 89 23

O MAR 17 197 36
-_ APR 12 210 69
-_ MAY 17 222 52

Other SpecialTouzInfozmation!
IL%BA-mmonmoreaTm*zS

On average,fourNASA-sponsoredeventsper year can be expected.
Examples includes
• MannedFlightAwarenessgroups, 2-3 eventsper year, with approximately500 participantsper

event.

• Other specialgroups, 1-2 events per year, with approximately100 participantsper event.



....... ENCLOSURE16
EXHIBIT 3-4

TOURS FOR THE DISABLED PATRON_R HZS_ORT

TODRB FOR ,'PRRDTRZRT,Wn

DISABLND 8PBCL%L DISABLZD
mm_zmma _ _ PATIONS

OCT 35 46 I I0 I0 22
:NOV 25 43 I 9 9 29
DEC 33 50 I 4 4 18

JAN 20 38 i 13 14 54
CD FEB 29 57 J 6 7 16

MAR 36 64 ] 25 27 63
"_ APR 12 20 J 36 43 115

MAY 27 38 I 10 12 32

* Number of patronsaccompanyingdisabledpatron on van tour.
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F-< - ENCLOSURE 6
EXHIBIT 4-1

TOUR ROUTES

Tour routes listed below are standard routes, not taking into
account any possible re-routing or changes due to operations ........

RED TOUR :

Buses depart Spaceport USA continually throughout the day, exiting to the
right on the NASA Causeway (Hwy. 405).

1 - Spaceport'USA to KSC Industrial Area via NASA Parkway (Hwy.
405) with first stop at Flight Crew Training Building.

2 - Flight Crew Training Building to OPF Area (Crawler Pen) via NASA
Parkway and Kennedy Parkway (stop).

3 - OPF Area to Pad A/B Tour Stop (using either pad road - according
to operations) then returning to the Saturn V tour stop at the
VAB.

4 - Saturn V tour stop to Spaceport USA via Kennedy Parkway and
NASA Parkway.

BLUE TOUR

Buses depart Spaceport USA as required, based on number of tickets sold for
..... the Blue Tour. This tour is available when operations on Cape Canaveral Air

Force Station allow.

1 - Spaceport USA to Mission Control Center via NASA Parkway and Cape
Road (stop).

2 - Mission Control Center to drive-around at Air Force Space Museum.
3 - Leave Air Force Space Museum via IRBM Road to ICBM Road and

Cape Road to the Mercury 7 Monument at Complex 19 (stop but no
down-load of passengers.

4 - Leave Mercury 7 Monument via Cape Road, slowing at Complex 34
intersection and proceeding then proceeding south on Cape Road
to NASA Causeway and return to Spaceport USA.

COMBO TOUR

The Combo Tour is used during periods of heavy visitation to accommodate more
visitors. The tour does not stop at the Flight Crew Training Facility, and
takes in parts of the red and blue tours.

1 - Spaceport USA to Air Force Space Museum via NASA Parkway and Cape
Road (drive-around).

2 - Air Force Space Museum to Pad A/B Tour Stop via Cape Road (stop).
3 - Pad A/B Tour Stop to OPF Area via Saturn Causeway (stop).
4 - OPF Area to Saturn V (stop).
5 - Saturn V Tour Stop to Spaceport USA via Kennedy Parkway and NASA

Parkway.
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- . ENCLOSURE 6
EXHIBIT 4-2

"RED" TOUR (CURRENT)
KENNEDY SPACECENTER TOUR

ROUTE AI_D_TOPS TIME ENROUTE sToP TIME MILES

Normal Tour Stops:

Spaceport USA to Flight Crew Training Bldg. 7-8 i/4 min. 25-30 min. 3.3
FlightCrew Training Bldg. to CrawlerPen 9-10 1/2 min. 10-15 min. 6.1
Crawler Pen to MSS Park Site 4-4 1/2 min. 10-15 min. 2.4
MSS Park Site to Saturn V 5 1/2-6 1/2 min. 15-20 min. 4.0
Saturn V to Spaceport USA 9-9 3/4 N/A 5.5

Alternate Stops (Used when operational constraints dictate tour route changes)

Flight Crew Training Bldg. to Pad A/B 22 1/2-23 1/2 min. 10-15 min. ii.i
O Flight Crew Training Bldg. to Shuttle Landing 15-16 1/2 min. 5-10 min. 9 6
_. Facility

Flight Crew Training Bldg. to crawler Pen via 15-16 min. 10-15 min. 9.4O_
Static Test Road

Shuttle Landing Facility to MSS Park Site 7 1/2-8 1/4 min. 10-15 min. 4.5
Crawler Pen to Pad A/B Tour Stop 10 1/2-11 1/2 min. 10-15 min. 5 8
MSS Park Site to Pad A 3-3 1/2 min. 10-15 min. 1 9
MSS Park Site to Spaceport USA 12 1/2 - 13 1/2 min. N/A 7 6
Pad A/B Tour Stop to Spaceport USA 22-23 1/2 min. N/A i0 9
Pad A to Spaceport USA 15-16 1/2 min. N/A 9 3
Spaceport USA to Banana_Creek Viewing Site 10 1/2-11 1/2 min. 10-15 min. 7 1
Flight Crew Training Bldg. to Banana Creek 11-12 3/4 min. 10-15 min. 7 4
Viewing Site

Banana Creek Viewing Site to Shuttle Landing 4-5 min. 5-10 min. 2.1
Facility

i Banana Creek Viewing Site to Crawler Pen 4-4 1/2 min. 10-15 min. 2.0

i



ENCLOSURE6
EXHIBIT4-3

"BLUE"TOUR (CURRENT}
CAPE CANAVERAL AIR STATION

ROUTE AND STOPS TIMZ ENROUTE _

SpaceportUSA to Mission Control Center 16 1/2-17 min. 25-30 min. 8.0
SpaceportUSA to AF Space Museum 19 1/2-22 min. 35-40 min. 12.3
Mission Control Center to AF Space Museum 5 1/2-6 1/2 min. 30-35 min. 3.3
AF Space Museum to Complex 13 9 1/2-10 min. 3-5 6.4
Complex 13 to Monument 45 seconds 3-5 min. .3
AF Space Museum to Monument 9-10 1/2 min. 3-5 min. 5.7
AF Space Museum to Monument (whenPier Road 17-19 1/2 3-5 min. 9.6
is closed)

Monument to Complex 19 1 1/4-1 1/2 min. 3-5 min. i.I i!
CD Complex 19 to Pad A via N. Cape Road 10 3/4-11 min. 10-15 min. 8.0 :•

Complex 19 to Pad A/B 13 1/2-15 min. 10-15 min. 9.8
Complex 19 to SpaceportUSA 15-16 1/2 min. N/A 9.5

--4 i
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ENL-_OSURE 6
EXHIBIT 5

SUBCONTRACTS FOR ASSUMPTION

This exhibit lists theknownsubcontractswhich the selectedConcessionerwill be requiredto assume. However,should
any emergenciesor unforeseencircumstancesoccur,additionalsubcontractsissuedto maintainorrepairSUSA equipment
and facilitiesmaybe issuedpriorto theAgreementstartdate. The selectedConcessionerwill be requiredtoassume suchadditionalsubcontracts.

NOTE: Copies of the awardedsubcontracts and the IFB will be available in the KSC Library for reviewby the offerors.
i

CD CONTRACT # PROJECT DESCRIPTION CONTRACTOR - INIT. COST EST. PERIOD OF STATUS
- FUNDING SOURCE PERF.

t._ NT19360 Apollo/SaturnV Center MorrisArch. - $1.657,000 30 Months Subcontractawarded
ConstructionManagement

- SFAProjConsl_Fund

_1_ #19360 GeneralContractorfor Data Not - $15,500,000 18Months IFB to be released 7/29/94,
Constructionof Apollo/SaULmV Available Construction startdate 11/1/94
Center - SFA ProjConstrFund

NT6132 Lease of IMAX Projection System IMAX - See par&4,5,8 IMAX Expires Extension option is 2-5 years,
& IMAX-FormatFilms MasterLease Agree't Apr. 30, 2000 based on provisionof 3D movie

- TicketSales w/Ext. Option
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" ENCLOSURE6
EXHIBIT6-1

SPACEPORT USA ENVIRONMENTAL PERMITS

FACILITY NAME .:._.B.M[:T___ PERMIT :TYPE

1. BusWash:Facility IC05-237689 IndustrialWastewater New Applicationto Florida
Tie--In Dept. of Environmental

Protection(DEP)

2. VIC ParkingLot 42_009-0412N Stormwater Maintainedby KSC/IM

31 SewageTreatment D005-210700 WastewaterTie-In Maintained by IM
, Plant#1:0 (CurrentPermitexpires

04/07/97)

:3
4. AstronautsMemorial 42-009-0412NGM2 Stormwater Maintainedby IM

j1

"-J 5. Apollo/SaturnV 491 B* Dredge& Fill New Applicationto St.
Center JohnsRiverWater Mgmt.

District(SJRWMD)

6. Apollo/SaturnV 491A* Dredge &Fill New Applicationto Corp.of
Center Engineers(COE)

7. Apollo/SaturnV 491 :C* Stormwater New Applicationto
Center SJRWMD



ENCLOSURE6
EXHIBIT6-2

SPACEPORTUSA ENVIRONMENTAL PERMITS ,

8. Apollo/SaturnV 491D* WastewaterTie-In NewApplicationto DEP
Center

9. RocketGarden 699 G1" Stormwater NewApplication ......
Play Dome

• 10. ShuttleModel 699 A* Stormwater NewApplication
ExhibitPHI

I

' 11. ShuttleModel 699 B* Dredgeand Fill New Application
ExhibitPH I

U'I

co 12. Shuttle Model 699 D* Dredge and Fill New Application
Exhibit PH III '

13. ShuttleModel 699 E* Stormwater New Application
ExhibitPH III

* NASAKSC/DE-EMOTrackingNo.untilpermitissuedbyregulatoryagency.

p ....
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ENCLOSURE6
EXHIBIT7-I

SOFTWARE SYSTEMS

The computer software and hardware platforms in use at SUSA are
categorized as follows:

a: Off the Shelf, Specific application, Commercial

b: Specific Application, commercial, Modified for SUSA

cz Custom for SUSA

Off the Shelf, General Use, C_mmercial
"Microsoft Office"
•Filemaker Pro"
"Windows 3.1"
"Windows 3.11"
•dBase III+"

i "Lotus 3.1+"
•WordPerfect 5.1"
•QDOS 3"
"Clipper 5.01i

Of,fthe Shglf, ,SpecificApplication, commercial

f-_ BUS MAINTENANCE - MP2 Maintenance Software
- Schedules, Work Orders for preventive maintenance, Labor

stumnaries,various reports
- "Paradox"
- IBM compatible (I each)

TICKET SALES - Automatic Ticketing System
- Schedules events, reservations, prints and tracks tickets,

Cashier accountability
- "Basic"
- IBM RS 6000 w/l,3 Gbyte disk (see EXHIBIT 7-3)

EXHIBIT MAINTENANCE - MP2 Maintenance Software
- Schedules, Work Orders for preventative maintenance, Labor

summaries, various reports
- "Paradox"
-IBM Compatible (I each)

EXHIBIT PRESENTATIONS - Graphics Workstation
- Video Editing Suite
- "Matrox Personal Producer"
- IBM compatible (I each)

EXHIBIT PRESENTATIONS - Graphics Workstation
- Develops Windows Programs
- "Microsoft Visual Basic"
- IBM Compatible (i each)
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ENCLOSURE 6
EXHIBIT 7-2

EXHIBIT PRESENTATIONS - Graphics Workstation
- Image Editing
- "Tempra"
- IBM Compatible (i each)

EXHIBIT PRESENTATION - Graphics Workstation
- Graphics Imaging
- "Picture Publisher"
- IBM Compatible (i each)

EXHIBIT PRESENTATION - Graphics Workstation
- Image Scanning
- "OmniPage"
- IBM Compatible (1 each)

EXHIBIT PRESENTATION - Graphics Workstatlon
- Graphics
- "Page Maker" i
- IBM Compatible (i each) i

EXHIBIT PRESENTATION - Graphics Workstation
- Graphics
- "Corel Draw"
- IBM Compatible (1 each)

EXHIBIT PRESENTATION - Graphics Workstation
- Sound Wave Converter

/
-"Antex"
- IBM Compatible (I each)

EXHIBIT PRESENTATION - Graphics Workstation
- Audio Equipment Controller
- WMIDI-
- IBM Compatible (i each)

EXHIBIT PRESENTATIONS - Exhibit Control Software
- Controls electronic components in exhibits

- IBM Compatible (I each)

Specific Ap_llcation, Ccamercial, Modified for SUSA

SOUVENIR SALES/INVENTORY

- Tracks sales, Inventory levels, Mail Order Processing
- "Clipper/dBase III+"
- IBM Compatible/Novell Network (i each)

Custom

FOOD SERVICE/WAREHOUSE INVENTORY
- Tracks product levels and usage
- "Clipper/dBase III+"
- IBM Compatible (i each)

NOTE: "IBM Compatible" refers to Intel 386/486 CPU based Personal
Computers



ENCLOSURE6
f-- EXHIBIT7-3

TICKET SALES COMPUTERE_UIPMENT

GROUP SALES - '

Description Quantity

IBM 3151-310terminal 5
Mini Boca Ticket printer with cutter 3
OkidataMicroline321 printer 3

SPARE POSITION

Description Quantity

Point-of-Salestation 1
HIT Color Touch terminal 1
IndianaCash Drawer 1
Code OperatedSwitch 1
Boca Ticketprinterwith cutter 1

DEPARTURECONTROL

Description Quantity

IBM RS/6000Power Server 520Hwith 43
SPECmark$,25 MHz, 32 Mbyte, 1.3 Gbyte
disk, 34 serialports, 2.3 Gbyte tape
drive, 64-userAIX 1

32-userULT/ixDBMS 1
Toshiba1 KVA UPS 1
IBM 3151-310terminal 3
IBM 4226 400 CPS printer 1
MultiTech9600 baud modem 1
Adapter cables • 34
Oklda_aMicroline321 printer 1
Mini Boca Ticket printerwith cutter 1

TICKET PAVILION

Description Quantity

Point-of-Salestation 10
HIT Color Touch terminal 10
IndianaCash Drawer 10
Code Operated Switches 10
Mini Boca Ticket printerwith cutter i0

O463
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EXHIBIT7-4

TXCKETSALESCOHPUTERE_UXPXENT i

INAXTHEATER

Description Quantity

Point-of-Salestation 1
HIT Color Touch terminal 1
IndianaCash Drawer 1
Code operatedSwitch 1
Mini Boca Ticketprinterwith cutter 1

SPARES

Description Quantity

Okidata321 printer 1

TICKETSALES COMPUTERSOFTWARE

Description Copies

TicketReservationSoftwareSystem 1
ElectronicMailbox 1
ElectronicBulletinBoard 1 /
5-userWord Perfect 1 ',
Accuterm+Site License 1
System SupportPackage 1
SpecializedCustomPrograzmning 1
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_- ENCLOSURE 6
EXHIBIT 8-I

(
SAMPLE VISITOR INFORMATION SURVEY

Nowu'_l y_Jhwe vU_tedS_acepo_US_ v_,y_u...

37. P_n to _ agmn? _ yes _ no
34. _mw/tlohten_n, re4mllwm._o_tera? __ yes no
30. S_m w_l you'vekmm_ w_ omoaz? __ yes __ no
40: Mini g_ew mllm_linm I_o_r_mdevI1_wn_ll? __ylI no

Why CIOII Alll_lr_l nlld I _INI_I iI)i_o_llm?

--------
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ENCLOS_E6
.........'_" _.......EXHIBIT 8-2

SPACEPORTUSA
COGENT €_ _YSIS FOR _E 1993

TOTAL COMMENT CARDS DISTRIBUTED = 5000

% OF % OF
TOTAL TOTAL TOTAL

DESCRIPTION RETURNED RETURNED DISTRIB

U.S. COMMENT CARDS = 366 69.98% 7.32%

FOREIGN COMMENTC!_RDS= 157 30 . 02% 3 . 14%

TOTAL oF ALL CARDS RETURNED 523 100.00% i0.46%

DESCRIPTION TOTAL RET_ED % OF RETURNED CARD

co_ c_s VtSTR±_UTED 238 45.5_%
BY TOUR ESCORTS =

COMM_.C_S DISTRIBUT_ 285 54.49%
AT BROCHUP__CK

. ...... .j., . . . ._= • i_- ........ . _ _- ... .: : . • .

TOTAL oF ALL C_S R_D 523 100.00%
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ENCLOSURE 6
_...... EXHIBIT 8-3

UNITED STATES VISITOR COMMENT CARDS - JUNE 1993

1. Where are you from? State: Country:

Total USA comment cards for this question: 366

Percent Percent
of of

State Total Total State Total Total

Alabama 5 1% Montana 0 0%
Alaska 2 1% Nebraska 1 0%
Arizona _ 2 1% Nevada 0 0%
Arkansas 1 0% New Hamp. 1 0%
California 29 8% New Jersey 7 2%
Colorado 9 2% New Mexico 3 1%
Connecticut 2 1% New York I0 3%
Delaware 5 1% North Carolina 8 2%
Florida 71 19% North Dakota 0 0%
Georgia 9 2% Ohio 24 7%
Hawaii 2 1% Oklahoma 2 1%

.... Idaho 0 0% Oregon 2 1%
Illinois 19 5% Pennsylvania 30 8%
Indiana 13 4% Rhode Island 1 0%
Iowa 1 0% South Carolina 2 1%
Kansas 3 1% South Dakota 1 0%
Kentucky 3 1% Tennessee 7 2%
Louisiana 3 1% Texas 17 5%
Maine 4 1% Utah 1 0%
Maryland 2 1% Vermont 0 0%
Massachusetts 3 1% Virginia 1 0%
Michigan 12 3% Washington 4 1%
Minnesota 4 1% W. Virginia 2 1%
Mississippi 0 0% Wisconsin i0 3%
Missouri 28 7% Wyoming 0 0%
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ENCLOSURE 6
EXHIBIT 8-4

United States Visitor Comment Cards - June 1993

2. HOw many are in your party?

TOta! TotaZ
adults Total Percent children Total Percent
in party cmnt crds of cmnt crds in party cmnt crds of cmnt

" _I.....................14 4% i 70 18%
2 209 595 2 172 45%
3 65 18% 3 57 15%

4 43 12_ 4 44 12%
5 16 4% 5 11 3%

6 4 _ 6 14 4_
7 6 o5 7 2 z_
8 1 0% 8 3 1%
9 _ 05 9 o 0_
10 o o_ 1o 1 o_
11 0 0% 11 2 1%
12 0 0% 12 1 0%-
13 0 0% 13 1 0%

15 0 0_ i5 o o_

Total ......................357 ..............100% Total 381 100%
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ENCLOSURE 6
f_ ...... EXHIBIT 8"5

United States Visitor Comment Cards - June 1993

Percentage
QUESTION NUMBER Total of Total Responses

Yes No Yes No

3. Was Spaceport USA a 284 82 78% 22%
destination before
leaving home?

14. Is this your first 245 121 67% 33%
visit to Spaceport USA?

5. Was Disney your 200 166 55% 45%
destination in Florida?

6. Were the times 318 48 87% 13%
available for a bus
tour and/or IMAX
viewing convenient to
your schedule?

_ 7. Was the waiting time 292 74 80% 20%
to buy tickets
reasonable?

8. After visiting 177 189 48% 52%
Spaceport, would you
advise others to allow
more time than you did?

9. Did you stay in 149 217 41% 59%
Orlando last night?

i0. Will you stay in 122 244 33% 67%
Orlando tonight?

ii. What was the strongest influence in your decision to
visit here?

Friend/Relative Interest in Space Advertisement
Total 53 275 21

Percentage 18% 74% 7%
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_CT.OSORE6
;'_ " EXHIBIT 8-6 _

United States visitor co_ent-_ Cards ....June 1993

Percentage
QuE_TiON_ER Total of Total Responses

Yes No Yes No

13 Take the bus tour? 323 43 88% 12%

14. See an I_ film? 190 176 52% 48%

15 PurchaSea meal or 299 67 82% 18%
snack?

16. visit the SouVenir 324 52 89% 11%
Sh0p?

iv.s_,thelivespa&_an_22S 141 61_ 39_
18 S_e ;Sa£eiiit_s& YoU_ 195 171 53% 47%

w_ik thrh athraction?

19_ Visi£ the R0Ck_t Garden?265 i01 72% 28%

M_6riai? (

21,visitthespac_A:t 234 132 64_ 36_

22. Se_ othe@ exhibitS, 239 127 65% 35%
m6vi_s__emons_:at_ons?
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ENCLOSURE 6
EXHIBIT 8-7

United StatesVisitorComment Cards

JUNE 1993

Very Not Did Not
Question Satisfd Satisfd Satisfd Experience
Number Total Total Total Total

23. BUS tour _ 162 131 20 2
duration? E_

24. Stops on 125 151 33 2
tour?

25. Tour 163 121 28 2
Narration?

26. Bus 176 118 18 2
cleanliness?

27. Bus 168 103 36 2
comfort?

28. IMAXmovie? 151 43 6 ii

29. Live , 106 109 9 9
Spaceman?

30. Rocket 133 122 8 6 :
Garden?

31. Free 187 129 8 9
exhibits?

32. Facilities 179 126 20 1
&grounds?

33. Food 137 127 39 3
selection &
quality?

34. Food 134 138 27 34
service?

35. Souvenir 158 128 16 3
shop
service?

36. Spaceport 183 136 14 5
, staff?
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ENCLOSURE6
• EXHIBIT 8-8

United States Visitor Comment Cards

JUNE 1993

Very • Not Did Not
Question Satisfd Satisfd Satisfd Experience
Number % % % %

23. Bus tour 51% 42% 6% 1%
duration?

24. Stops on 40% 49% 11% 1%
tour?

25. Tour 52% 39% 9% 1%
Narration? •

26. Bus 56% 38% 6% 1%
cleanliness?

27. BUS 54% 33% 12% 1%
comfort?

28. IMAX movie? 72% 20% 3% 5%

29. Live 45% 47% 4% 4%
Spaceman?

30. Rocket 49% 45% 3% 2%
Garden?

31. Free 56% 39% 2% 3%
exhibits?

32. Facilities 55% 39% 6% 0%
& grounds?

33. Food 45% 42% 13% i%
selection &
quality?

34. Food 40% 41% 8% 10%
service?

35. Souvenir 52% 42% 5% 1%
shop
service?

36. Spaceport 54% 40% 4% 1% /
staff? <
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ENCLOSURE 6
EXHIBIT 8-9

_=w"_ United States visitor Comment Cards

JUNE 1993

Yery Not _
Question Satisfd Satisfd " Satisfd
Number % % %

23. Bus tour 52% 42% 6%
duration?

24. Stops on 40% 49% 11%
tour?

25. Tour 52% 39% 9%
Narration?

26. Bus 56% 38% 6%
cleanliness?

27. Bus 55% 33% 12%
comfort?

28. IMAX movie? 76% 14% 2%

29. Live 47% 49% 4%
Spaceman?

30. Rocket 51% 46% 3%
Garden?

31. Free 58% 40% 2%
exhibits?

32. Facilities 55% 39% 6%
& grounds?

33. Food 45% 42% 13%
selection&
quality?

34. Food 45% 46% 9%
service?

35. Souvenir 52% 42% 5%
shop
service?

...._ 36. Spaceport 55% 41% 4%
staff?

\\

\
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ENCLOSURE6
EXHIBIT 8-10

United StatesVisitor Comment Cards - June 1993

Percentage
QUESTION UMBER Total of Total Responses

Yes No Yes No

37. Plan to visit again? 246 120 67% 33%

38. Recommenda visit 315 51 86% 14%
to friends,relatives,
or others?

39. Share what you've 325 41 89% 11%
learnedwith others?

40. Have greater interest 288 78 79% 21%
in Spaceprogram? •
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ENCLOSURE 6
EXHIBIT 8-11

FOREIGN VISITOR COMMENTCARDS - JUNE 1993

i. Where are you from? State: Country:

Total foreign comment cards for this question: 154

Percent Percent
of of

Country Total Total Country Total Total

Australia 4 3% Italy 1 1%
Brazil 1 1% Japan 3 2%
Canada 5 3% Mexico 1 1%
England 84 55% Netherlands 4 3%
Finland 1 1% New Zealand 4 3%
France 7 5% Norway 1 1%
Germany 15 10% Scotland 9 6%
Guatemala 1 1% SouthAfrica 5 3%
Holland 2 1% Sweden 1 1%
Ireland 4 3% Uruguay 1 1%

i

0477
/--



ENCLOSURE6
EXHIBIT 8-12

ForeignVisitor commentCards - June 1993

2. HOW many are in your party?

Tota! Total ....
adults Total Percent children Total Percent
inparty cmntcrds of cmntcrds in party cmntcrds of cmnt

i 6 4% 1 28 7%
2 94 61% 2 235 57%
3 25 16% 3 71 17%
4 18 12% 4 44 11%
5 5 3% 5 18 4%
6 1 1% 6 4 1%
7 0 0% 7 0 0%
8 2 1% 8 2 0%
9 0 0% 9 1 0%
i0 1 1% i0 0 o%
!! 0 0% ii 0 0%
!2 0 0% 12 1 0%
13 0 0% 13 0 0%
14 0 1% 14 2 0%
!5 0 0% 15 0 0%

i >15 2 1% >15 4 1%

Tara1..........!54 " 100_ Total 41o lOO_
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ENCLOSURE 6
EXHIBIT 8-13

Foreign Visitor Comment Cards - June 1993

Percentage
QUESTION NUMBER Total of Total Responses

Yes No Yes No _

3. Was Spaceport USA a 129 28 82% 18%
destination before
leaving home?

4. Is this your first 129 28 82% 18%
visit to Spaceport USA?

5. Was Disney your 104 53 66% 34%
destination in Florida?

6. Were the times 136 21 87% 13%
available for a bus
tour and/or IMAX
viewingconvenientto
your schedule?

7. Was the waiting time 125 32 80% 20%
f-_ to buy tickets

reasonable?

8. After visiting 59 98 38% 62%
Spaceport, would you
advise others to allow
more time than you did?

9. Did you stay in 117 40 75% 25%
Orlando last night?

i0. Will you stay in 108 49 69% 31%
Orlando tonight?

II. What was the strongest influence in your decision to
visit here?

Friend/Relative Interest in Space Advertisement
Total 27 112 6

Percentage 19% 77% 4%
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ENCLOSURE 6
.... : EXHIBIT 8-14

Forei_ c0_eg_ Cards , J_e 1993 ,

Percentage
QuEsTIONNUMBER TOtal of Total Responses

Yes No Yes No

13. Take the bus tour? 149 8 95% 5%

14. See an IMAx film? 118 39 75% 25%

15. purChas_a meal or 137 20 87% .i3%
Snack?

16. Visit the souvenir 142 15 90% 10%
shop?

17. See th_ live Spae_ah? i05 52 67% 33%

18. See "S_telliteS& You" 93 64 59% 41%
walk thi-uattraction?

19, Visit the Rocket G_den? 138 19 88% 12%

20. Visit the Astronauts 97 60 62% 38%
Memorial.? (

21. visit theSpaCeArt 109 48 69% 31%
Gallery?

22. See other exhiSits, 101 56 64% 36%
movies& d@monstrations?
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ENCLOSURE 6
EXHIBIT 8-15

ForeignVisitor CommentCards

JUNE 1993

Very Not Did Not
Question Satisfd Satisfd Satisfd Experience
Number Total Total Total Total

23. BUS tour _ 68 69 I0 4
duration? i

24. Stops on 54 59 34 4
tour?

25. Tour 66 65 15 3
Narration?

26. Bus 68 71 I0 2
cleanliness?

27. Bus 67 64 16 3
comfort?

28. IMAX movie? 95 24 2 3

29. Live 42 62 2 3
Spaceman?

30. Rocket 57 71 5 1
Garden?

31. Free 72 68 3 6
exhibits?

32. Facilities 74 64 7 0
& grounds?

33. Food 42 84 Ii 1
selection &
quality?

34. Food 51 72 13 i0
service?

35. Souvenir 52 76 8 1
shop
service?

36. Spaceport 71 67 5 3
staff?
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ENCLOSURE 6
EXHIBIT 8-16

Foreign Comment Cards

JUNE1993

very _ • NOt Did Not
Question Satisfd Satisfd Satisfd Experience
Number % % % %

23 Bus tour _ _4• 4s% 46_ v% 3%
duration?

24.stopson 36% 39_ 23% 3_
tour?

25. Tour 44% 44% 10% 2%
Narration?

26. Bus 45% 47% 7% 1%
cIeanliness?

27. Bus 45% 43% 1i% 2%
comfort?

28. IMAX movie? 77% 19% 2% 2%

29. Live 39% 57% 2% 3%
Spaceman?

30. Rocket 43% 53% 4% 1%
Garden?

31. Free 48% 46% 2% 4%
exhibits?

32. Faci!it_es 51% 44% 5% 0%
& grounds?

33. Food 30% 61% 8% 1%
se!ection&
quality?

34.Food 3s% 49_ 9_ v_
service?

35. Souvenir 38% 55% 6% 1%
shop
service?

36. Spaceport 49% 46% 3% 2%
staff?
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ENCLOSURE 6
EXHIBIT 8-17

ForeignVisitor Comment Cards

JUNE 1993

Very Not
Question Satisfd Satisfd Satisfd
Number % % %

23. Bus tour 1 46% 47% 7%
duration?

24. Stops on 37% 40% 23%
tour?

25. Tour 45% 45% 10%
Narration?

26. Bus 46% 48% 7%
cleanliness?

27. Bus 46% 44% 11%
comfort?

28. IMAX movie? 79% 20% 2%

29. Live 40% 58% 2%
Spaceman?

30. Rocket 43% 53% 4%
Garden?

31. Free 50% 48% 2%
exhibits?

32. Facilities 51% 44% 5%
& grounds?

33. Food 31% 61% 8%
selection&
quality?

34. Food 38% 53% 10%
service?

35. Souvenir 38% 56% 6%
shop
service?

36. Spaceport 50% 47% 3%
staff?
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ENCLOSURE6
_HIBIT 8-18

Foreign_commentCards -June i993

Percentage
QUESTION NuMBER Total of Total Responses

Yes No Yes No

37. Plan to visit again? 86 54 61% 39%

38. Rec0mmend a visit 141 8 95% 5%
to friends,reiatives,
or 6thers?

39, share What you've 140 7 95% 5%
learnedwit_ 0thers?

40. Have greater interest 136 10 93% 7%
in Space pr6gram?

/
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ENCLOSURE 6
EXHIBIT 8-19

Total United States/Forei@n Visitor Comment Cards - June 1993

Percentage
QUESTION NUMBER Total of Total Responses

Yes No Yes No

3. Was Spaceport USA a 413 110 79% 21%
destination before
leaving home?

4, Is this your first 374 149 72% 28%
visit to Spaceport USA?

5. Was Disney your 304 219 58% 42%
destination in Florida?

6. Were the times 454 69 87% 13%
available for a bus
tour and/or IMAX
viewing convenient to
your schedule?

7. Was the waiting time 417 106 80% 20%
to buy tickets
reasonable?

8. After visiting 236 287 45% 55%
Spaceport, would you
advise others to allow
more time than youdid?

9. Did you stay in 266 257 51% 49_
Orlando last night? I

i0. Will you stay in 230 293 44% 56%
Orlando tonight?

ii. What was the strongest influence in your decision to
visit here?

Friend/Relative Interest in Space Advertisement
Total 80 387 27

Percentage 16% 78% 5%

12. About how much time had you planned to spend here?

Less than 3 hours 3 - 6 hours All Day
.... Total 59 296 88

Percentage 13% 67% 20%
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ENCLOSURE6
, EXHIBIT 8.20

Total United States/ForeignComment Cards - June 1993

Percentage
QUESTIONNUMBER Total of Total Responses

Yes No Yes No

13. Take the bus tour? 472 51 90% 10%

14. See an IMAX film? 308 215 59% 41%

15. Purchasea meal or 436 87 83% 17%
snacK?

16. Visit the souvenir 466 57 89% 11%
shop?

17. See the live Spac_an? 330 193 63% 37%

18. See "Satellites& You. 288 235 55% 45%
wa!k attrac ion

19. V!Si_ the R0cketGarden? 403 120 77% 23%

20. visit the Astronauts 322 201 62% 38%
M o±ial............

21. Visi£ the space Ar_ 343 180 66% 34%
Gaiiery?

22. S@e other exhibits_ 340 183 65% 35%
movies%deaonstrat!ons?



ENCLOSURE 6
EXHIBIT 8-21

i

United States/ForeignVisitor Comment Cards
{

JUNE 1993

Very Not Did Not
Question Satisfd Satisfd Satisfd Experience
Number Total Total Total Total

23. Bus tour 230 200 30 6
duration?

24. Stops on 179 210 67 6
tour?

25. Tour 229 186 43 5
Narration?

26. Bus 244 189 28 4
cleanliness?

27. Bus 235 167 52 5
comfort?

28. IMAX movie? 246 67 8 14

29. Live 148 171 Ii 12
Spaceman?

30. Rocket 190 193 13 7
Garden?

31. Free 259 197 ii 15
exhibits?

32. Facilities 253 190 27 1
& grounds?

33. Food 179 211 50 4
selection&
quality?

34. Food 185 210 40 44
service?

35. Souvenir 210 204 24 4
shop
service?

36. Spaceport 254 203 19 8
staff?
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ENCLOSURE 6
EXHIBIT 8-22

Total•United States/Foreign Comment Cards

JUNE1993

Very Not Did Not
Question Satisfd Satisfd Satisfd Experience
Number % % % %

23. Bus tour 49% 43% 6% 1%
duration?

24. Stops on 39% 45% 15% 1%
tour?

25. Tour 49% 40% 9% 1%
Narration?

26. Bus 52% 41% 6% 1%
cleanliness?

27. Bus 51% 36% 11% 1%
comfort?

28. IMAX movie? 73% 20% 2% 4%

29. Live 43% 50% 3% 4%
Spaceman?

30. Rocket 47% 48% 3% 2%
Garden?

31. Free 54% 41% 2% 3%
exhibits?

32. Facilities 54% 40% 6% 0%
& grounds?

33. Food 40% 48% 11% 1%
Selection &
quality?

34. Food 39% 44% 8% 9%
sei'vice?

35. Souvenir 48% 46% 5% 1%
shop
service?

36. Spaceport 52% 42% 4% 2%
staff_
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ENCLOSURE 6
EXHIBIT 8-23

Total United States/Foreign Visitor Comment Cards

JUNE 1993

Very Not
Question Satisfd Satisfd Satisfd
Number % % %

23. Bus tour 50% 43% 7%
duration?

24. Stops on 39% 46% 15%
tour?

25. Tour 50% 41% 9%
Narration?

26. Bus 53% 41% 6%
cleanliness?

27. Bus 52% 37% 11%
comfort?

f-

28. IMAX movie? 77% 21% 2%

29. Live 45% 52% 3%
Spaceman?

30. Rocket 48% 49% 3%
Garden?

31. Free 55% 42% 2%
exhibits?

32. Facilities 54% 40% 6%
& grounds?

33. Food 41% 48% 11%
selection &
quality?

34. Food 43% 48% 9%
service?

35. Souvenir 48% 47% 5%
shop
service?

36. Spaceport 53% 43% 4%
staff?
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ENCLOSURE 6
EXHIBIT 8-24

TotalUnitedStates/Forei@nCommentCards- June 1993

Percentage
QUESTION NUMBER Total of TotalResponses

Yes No Yes No

37. Plan to visit again? 232 200 62% 38%

38. Recommend a visit 450 73 86% 14%
to friends, relatives,
or others?

39. Share what you've 466 57 89% 11%
learned with others?

40. Have greater interest 415 108 79% 21%
in space program?
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f__ ENCLOSURE 6
EXHIBIT 8-25

JUNE 1993 SURVEY RESULTS
COMMENTS/SUGGESTIONS

U.S. RESPONSES - JUNE 1993

BUS TOUR OPERATIONS

i. The bus' air conditioning didn't work. (8)
2. Show didn't work at first stop.
3. Did not like changing buses.
4. Bus should get closer to launch pad, one mile is stupid.
5. Whenever bus tours are down graded due to a shuttle on the

pad, please offer refunds or stop the tours until a proper
value for the price can be obtained. I was very
disappointed.

6. The bus driver (July 4, Bus ii) was very unfriendly.
7. Better tour narrations. Both tapes and guides were not

overly informative or interesting.
8. Need closer view of launch area. (5)
9. The bus tour should be more interesting. (4)

i0. During the visit to the "Launch Control Center" people
kicked the metal shields between the rows. These need to
be removed or covered with sound probf material. Very
distracting.

ll. Allow more time to visit sites on tour.
12. Remove aluminum sheeting in control-room.
13. Need numbered seats on buses; ugly scene when people take

others' seats after stops.
14. Bus/Tour drivers should wear a headset microphone so they

can keep both hands on the steering wheel.
15. The bus stops should be at more interesting parts of the

complex or to a real shuttle.
16. Be able to see the VAB on inside. (2)
17. Pat, the tour bus commentator, Bus 9, was super.
18_ The bus windows were dirty, poor for photography. Dirt

collected in curved part of windows. Evidence of no
cleaning.

19. Very limited tour, please expand.
20. Our bus driver was Pat and he was witty and courteous.
21. Bus stops for photos were not really necessary, took too

long.
22. Bus Tour to expensive for boring sites you see.
23. June 13, 1993. The Bus driver on our tour was great. Our

hats are off to him, he was outstanding. The tour was
5:30 to 7:30 Bus no. 50.

24. I am considering being an astronaut and this has helped in
some ways to learn more about it.

25. Did_not get to see it at all, will come back.
26. Larry was a good narrator/driver.

j 27. Liked the bus tour.
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ENCLOSURE 6
EXHIBIT 8-26

COMMENTS/SUGGESTIONS

U.S, RESPONSES - JUNE 1993

BUS TOUR OPERATIONS - Continued

28. Tour prices very reasonable.
29. Bus had defectiveseats.
30. Make Blue Tour scheduleavailablein advance. Allow

reservations,run more regularly. I've been trying to get
on the Blue Tour for years.

31. Bus left late and driver needed to learnhis lines. Bus
#12 left 13:23 (no date).

32. We had an excellenttour guide, JosephWallace.
33. More needs to be shown for your money'sworth on the bus

tour.
34. Bus seats did not work andwere torn.
35. Bus seats were uncomfortable.
36. Need a tour video to be sold to public and teachersfor

educationalpurposes.
37. Tour was very good.
38. Change the bus tour. It was a waste of money. (I can see

closed buildingsat home.)
39. If at all possiblehave tours of actualbuilding in use.

It would be interestingto enter a room which simulates j
zero gravity if possible.

40. First bus windowswere streaked,large handicapfor
photography.

41. Almost gave up tour because of the lengthof ticket lines.
42. Need water fountainsfor bus tour stops.
43. The bus driver, Larry,Was very rude. A handicapchild

was to board. He left her until last,then chastisesus
for taking a seat before she was on board.

44. The first stop on the bus tour was very over-crowded. Not
everyonecould see the movie.

45. Please cleanbus windows.
46. Audio onbus needs improving.
47. One stop at the Crawlero.k., not two; wanted to see

launchpad, one was not in use, can understandother due
to launch next day.

48. Sorry we couldn'tvisit more on tour because of launch
day.

49. I was very disappointednot to see the launch,then not to
get to see the launchpad.

50. One stop on tour to see crawlers is enough. Half the bus
didn't even get off.

51. Not nearly enough entertainmentfor childrenand bus tour
stops very disappointing.

52. Bus seats were broken, narratorhard to understand. (3)
53. Switchingbuses on the tour was frustrating. Also, almost

left my wife at the crawler restroom.

•" 0492



ENCLOSURE 6
EXHIBIT 8-27

COMMENTS/SUGGESTIONS

U.S. RESPONSES - JUNE 1993

BUS TOUR OPERATIONS - Continued

54. Longer picture stops.
55. Music along with commentaries was often too long and

distracting.
56. Notify bus passengers that there is not an assigned seat

especially if you have a good seat and leave the bus to
take pictures.

57. Have water fountains on tour stops. (3)
58. Could not hear on the tour, no ones fault but the Dad that

couldn't keep his kids quiet.
59. Was very unhappy, not informed about not being able to get

close to Shuttle Pad for tour nothing. Where bus stopped,
should at least cut trees.

60. Discovery poised upon her launch pad was a true thrill, i
only wish we could have been there to watch her liftoff.

61. There should be more substantial information for the bus
tour operation to provide then talk about alligators,

/-_ fruit trees, and the amount of paint on the buildings.

IMAX THEATER

i. I liked the IMAX film. (2)i

2. During the IMAX, people (especially Space Camp members)
spoke through the whole presentation.

3. IMAX made me want to apply for the space program.
4. The IMAX movie, "The Dream is Alive," was excellent.
5. Need better supervision when filling IMAX theater. All

need to move down or leave.
6. Have more showings of "Blue Plant" throughout the day.

SOUVENIRS

i. The gift shop needs co include more quality educational
material to teach the general public about space.

2. The souvenir shop was excellent and staff was courteous
and wonderful.

3. Need more $i and $2 souvenirs.
4. Gift shop too crowded.
5. Need a catalog at gift shop to call and order.
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ENCLOSURE 6
EXHIBIT 8-28

COMMENTS/SUGGESTIONS i

U.S. RESPONSES - JUNE 1993

MISCELLANEOUS

I. All this made us appreciate our (USA) going into space and
interest in this program. Thanks for our Astronauts.

2. More shade for waiting in line for bus tours.
3. The staff overall is very unfriendly.
4. Employee who jump-started my car battery was great.

Police very helpful also.
5. It was great. (2)
6. The schedule is not well planned. You need much time to

wait for next show/tour.
7. Put a second spaceman in a specified location, add sign

over ticket pavilion "next available tour."
8. Visitors Center isolated. Over zealous safety rules

prevent visitors from seeing real Cape.
9. Spaceport staff was very helpful in aiding me with a dead

battery. They immediately sent Ray to help me start my
engine.

i0. I loved it - I wish I could be part of it.
Ii. It was nice and I learned a iot.
12. Lower prices. (3)
13. Very friendly staff. Should accept credit card or i

personal check for tour tickets or at least install an
ATM. We had to come back because we forgot to bring cash.

14. Thanks. I now know more about our space program.
15. Like free stuff.
16 More things to see.
17. More news in the media at future launches, dates and

times.
18. It•'sa good place.
19. Make everything better, more fun.
20. Special thanks to Ray who opened a car which was locked in

forus.
21. Realizing how the technology of the space program makes

our everyday life better.
22. Staff was very unfriendly. Could use more cheerful staff.
23. Grounds need lots of work. Too much dead grass and weeds,

very unattractive.
24. I would have loved a classroom type situation where I

could ask questions
25. Don'•tforget the early space program (Mercury & Gemini).
26. All in all, well worth the time and appreciated not paying

to park, etc.
27. It would have been more helpful if the ticket counter

accepted credit cards your gift store does.
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/-_ ........ ENCLOSURE 6
EXHIBIT 8-29

COMMENTS/SUGGESTIONS

U.S. RESPONSES - JUNE 1993

.......... MISCELLA!_EOUS- Continued ........

28. You need to have more current displays, the Apollo/Gemini
displays are not attention-getters. So much of this has
been documented on TV.

29. The outside eating area needs to be roofed so the birds
cannot land all under it. It was unpleasant and unclean
to have them fly all over us while we ate.

30. Fencing around alligators? My children were curious to
see them and wanted to stand up on the ledge.

31. Ask how many are in the total party when buying tickets
for tours on buses.

32. Is fencing around the alligators adequate? High enough
for small children who stand on cement railings.

33. Need new American flag at entrance. Very faded and torn.
34. First day of issue envelopes inconvenience to buy and have

stamped. Stamps should have already been on the envelope
and given to a person or drop box at gift shop to save

f-_ visitor two unneeded trips. I didn't buy one because of
this.

' 35. More up to date information.
36. More personnel at information counter.
37. There should be a clock display at ticket windows showing

time of next tour, and IMAX, to avoid same questions and
taking up time.

38. Add interesting things to view while in waiting lines.
39. Spaceport is well presented.
40. I Qnjoyed my visit a lot. If you enjoy space stuff you

would like it.
41. I think orcinol should stock the ponds so some of those

fish could be caught.
42. Make sure ticket sales people don't sit and talk to each

other.
43. Ticket lines too slow.
44. InK)rovelines for ticket windows. (4)
45. AS interesting as KSC was, it isn't as good as Johnson

Space Center.
46. The waiting lines were horrible.
47. The place is run down and living off of the Apollo

program. Inadequate bathrooms. The whole place looks
like a program in trouble and dirty. The tour did not
justify the time or expense.

48. When with more than one family, they should be told the
_f-_ buses leave from different gates. We got split up.

49. More water fountains.
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ENCLOSURE 6
..... EXHIBIT 8-30

COMMENTS/SUGGESTIONS

U.S. RESPONSES - JUNE 1993

MISCELLANEOUS - Continued

50. Provide nature tour, you have a lot to offer, we would
have taken one. (2)

51. The grounds and rocket garden are in need of maintenance
52. I love the space program, to really everything was

enjoyable.
53. No enough current space things to see, need more

restrooms, water fountains, and trash containers, and work
on cleaner facilities.

54. Keep up the good work - very cost effective location for a
family visit.

55. Try to encourage family group members to get in ticket
line , not everyone in party.

EXHIBITS

i. Large split rocket should be in rocket garden.
2. "Satellites & You" show was too long. It didn't have

enough seats and children and adults were bored.
3. More hands on Exhibits. More private companies. Exhibits

as it relates to the space program & technology.
4. Need more exhibits. Have visited other museums and was

disappointed.
5. Need more information about the Astronaut Memorial.
6. Children love "hands on activities." It might be more

enjoyable to actually feel the equipment or do some of the
experiments of the Spaceman.

7. Sell replica rockets that actually fly.
8. You have a super art gallery you need to print a program

of the art on display.
9. "Satellites & You" repeated itself too much.
i0, The memorial mirror was not tracking correctly, the sun

didn't show through.
ii. Have a capable that _eople can get in. Maybe an actual

Astronaut to meet.
12. Update Exhibits, design grounds, nothing is exciting,

inspiring. All 20 years old and unoriginal.
13. Need more time devoted to the shuttle and space station

projects.
14. Space station display closed. Displays need to be cleaned

andrepaired.
15. Repair lights on displays.
16. This is a wonderful exhibit especially for our children.
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ENCLOSURE 6
..... EXHIBIT 8-31

COMMENTS/SUGGESTIONS

U.S. RESPONSES - JUNE 1993

EXHIBITS - Continued

17. Spend more time educating public on value of spin-offs.
18. Maybe a wishing well at bottom of memorial would stop

people from dropping money into surrounding water. Maybe
signs would help, too.

19. Would like to see the replica of the space shuttle. Is it
to be available fall 19947

20. Exhibits seemed shabby.
21. Add a space shuttle to the rocket garden.
22. Hands on activities exhibit be open till the park Closes.
23. You should have more exhibits.
24. Would like it if you could have exhibits like at the

Houston Space Center.

FOOD SERVICE

_-_ i. The cafeteria should be kept cleaner. Take a lesson from
Disney and add extra help to keep everything spotless.

2. The lady outside couldn't sell pretzels, so the window
where she sent us wouldn't either.

3 Pizza hot dog restaurant had one register open from 11:30i " '
tO 12:00 with long lines of customers.

4. Food service facility filthy.
5. Better food.
6. Cheaper food.
7. Food prices reasonable.
8. Tall older gray-haired lady in Snackport was extremely

rude.
9. Food variety not good.

10. Improve taste of food and have better selection.
ll. Food expensive. Meat in chef salad tasted bad. Overall

visit was very good. Credit cards for admission.
12. Greater selection of food. The non-fat or not fried would

be good, especially for diabetics, heart patients or other
non-fat or restricted diets.

13. Improve taste of the food and general service in food
places.

14. The food servers need to learn how to smile.
15. Should be at least 2 lines in Food Restaurant (Orbit).

(
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ENCLOSURE 6
EXHIBIT 8-32

COMMENTS/SUGGESTIONS

U.S. RESPONSES - JUNE 1993

_ SHUTTLE PROGRAM

i. We came to see Endeavour lift-off.
2. We really enjoyed the experience and were very excited to

see where the shuttles take off.
3. Would have liked to gone through a shuttle. Thank you for

the opportunity to visit Spaceport USA.
4. A great experience just before an historic launch.

OTHER THEATERS
i. Have more free theaters.
2. They should have a movie on the history of the space

program.
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F-_ ENCLOSURE 6
EXHIBIT 9-1

/

LAUNCH VIEWING OPPORTUNITY
1992/1993/1994

The viewing opportunities for two years are shown to give an example of the
frequency, and also to give an appreciation for the possibility of launch
viewing opportunity tour ticket sales. The current Concessioner's policy for
launch scrubs is handed out to each patron purchasing tickets on an
information sheet which reads as follows:

TICKETSARE NON.REFUNDABLEFOR LAUNCHVIEWINGOPPORTUNITY

Scrubbed Launches

If you hear by radio, televisionor before departingSpaceportUSA that the
launch has been scrubbed,your ticketsare valid if the launchis rescheduled
within 48 hours. If you are able to make the launch,you must re-confirmby
phone: 407-452-2121ext. 260/261or by fax: 407-454-3211,or in person at
our Group Sales Office.

If the launchhas been rescheduledfor more than 48 hours, or if you have left
SpaceportUSA on the bus, your ticketsstill have a redeemablevalue (at the
full face value) towardany Purchasein our Mail Order Catalog,which can be
obtainedby calling1-800-621-9826.

Even thoughyou may have been unableto see a launch,we hope you still
enjoyedyour visit. We thank you for your supportof NASA's space program and
SpaceportUSA.
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ENCLOSURE6
EXHIBIT9-2

LAUNCH VIEWING OPPORTUNITIES

1992•

STS_42.,JANUARY-22......STS-46 JULY 31 .....................

STS-45 MARCH 24 STS-47 SEPTEMBER12
STS-49 MAY 7 STS-52 OCTOBER22
STS-50 JUNE 25 STS-53 DECEMBER2

1993

STS-54 JANUARY13 STS-51 JULY 24*
STS-55 MARCH 22* STS-51 AUGUST 12"
STS-55 APRIL 24* STS-51 SEPTEMBER12
STS-55 APRIL 26 STS-58 OCTOBER18
STS-57 JUNE 20* STS-61 DECEMBER1"
s_s-57 amE21 STS-61VECmSER2
_S-Sl JuLyIv*

* SCRUB

1994

STS-60 FEBRUARY3
STS-63 MARCH 4..

STS-59 APRIL 9. (
STS-65 July 8

Launchviewingopportunityticketsare offeredfor sale approximatelya week
prior to scheduledlaunch,for up to 1,500people.

LAUNCH PROJECTIONS:
NASA currentlyhas approximately8 launchestargetedper year throughthe year
2000.
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ENCLOSURE6
EXHIBIT10-3

SPACEPORTUSAFACIUTIES

BUILDINGNUMBER FACILITY NAME TOTALAREA(_I. FT.) SEATING
M6-310 COMFORT STATION(RESTRCXDMS) 2049
M6-409 SPACEPORT CENTRAL 53433

SPACEPORT THEATER 180
SATELUTESKYTHEATER 70

M6-409A SEWAGETREATMENTPLANT #I0 N/A
M6-409C FOOD SERVICEBUILDING(LUNCH PAD) 9145 410
M6-409D CAFETERIABUILDING(ORBITCAFETERIA) 19964 380
M6-409E GALLERYOF SPACEFLIGHT 10469
M6-409F KENNEL 495
M6-409G GIFTGANTRY 12039
M6-409H RECEIVING BUILDING 7360

O
L.,n M6-4091 GALAXY CENTER 56304
O IMAX THEATER#I 436
"--4 IMAX THEATER#2 490

M6-409K TICKETPAVIUON 380
M6-411 FIRSTAID STATION(DISPENSARY) 608
M6-453 STORAGE BUILDING 2160
M6-455 TOURBUSSERVICING BUILDING 9912
M6-503 STORAGE BUILDING 2160
M6-504 MAINTENANCE AND EXHIBITBUILDING 10000
M6-505 TOURBUSFUEUNG FACILITY 90 i
M6-506 ROADS AND GROUNDS MAINTENANCE#2 306
M6-556 STORAGEBUILDING 4200
TRM-044 EXHIBITSTORAGE(TEMPORARYBUILDING#63) 1440
TRM-TBD DRIVERSRESTAREA 1325



THIS PAGE INTENTIONALLY LEFT BLANK

O5O8



ENCLOSURE 6
o

EXHIBIT II
IMPROVEMENTACCOUNTSBALANCES



THIS PAGE INTENTIONALLY LEFT BLANK

0510



_ ENCLOSURE6
EXHIBIT 11

IMPROVEMENTACCOUNTS BALANCES
AS OF JUNE 1994

DOLLARS

CONSTRUCTION
SlA ClA TIA FUND

CASH BALANCE 3,386,636 26,573 1,243,566 4,726,161 *

COMMITMENTS** 1,604,623 26,573 96,492

UNCOMMITTED
BALANCE 1,762,013 0 1,147,074

ADDITIONAL COM-
MITMENTS ANTICI-

F_ PATED PRIOR TO
MAY 1, 1995 2,800,000 550,000

NOTE'. BALANCESMAYINCREASEORDECREASEBETWEENTIMEOF ISSUANCEAND
TIME OF AWARD. ADDITIONALACCOUNTEARNINGSARENOT PROJECTED.

* FUNDS TRANSFERRED FROM THE CIA. UP TO $ 25 MILLION IN ADDITIONAL
FUNDING WILL BE DEPOSITED TO THIS ACCOUNT BY SOUTHTRUST BANK AS
REQUIRED TO FUND THE COST OF THE APOLLO/SATURN V CENTER PROJECT.

** COMMITMENTSARETHEFIRMRESERVATIONOF FUNDSFORTHE PURPOSEOF
SATISFYINGANOBLIGATION.
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, _. ENCLOSURE6
EXHIBIT 12-1

BASE FLEET INVENTORY & CONDITION

AS OF: JUNE 30, 1994

BUS YEAR SERIAL NUMBER MODEL SEAT_ T_._OTAL ENGINE PAINT INTERIOR
MILES MILES

1 1984 2N9HK23A3FS510475 Neoplan 105 250,815 160,815 1984 10/92
2 1984 2N9HK23A5FS510476 Neoplan 105 266,980 5,882 1992 10/92
3 1984 2NgHK23A6FS510477 Neoplan 105 169,474 0 1992 10/92
4 1985 2NgHK23A8FS510478 Neoplan 105 200,990 106,666 1984 10/92
5 1985 2N9HK23AXFS510479 Neoplan 105 284,335 41,965 1984 10/92
6 1985 2N9HK23A6FS510480 Neoplan 105 174,719 110,651 1992 10/92
7 1985 2NgHK23AXFS510482 Neoplan 105 243,010 40,055 1992 10/92
8 1985 2NgHK23A8FS510481 Neoplan 105 273,405 34,236 1992 11/92
9 1985 2NgHK23A2FS510483 Neoplan 105 258,582 34,250 1993 11/92

10 1985 2N9HK23A4FS510484 Neoplan 105 270,515 43,539 1993 12/92
11 1985 2NgHK23A5FS510485 Neoplan 105 243,247 92,036 1984 11/92
12 1985 2NgHK23A7FS510486 Neoplan 105 257,484 31,637 1984 11/92
13 1985 2NgHK23A9FS510487 Neoplan 105 271,078 48,363 1992 11/92
14 1985 2N9HK23AIFS510488 Neoplan 105 196,916 44,039 1984 11/92
15 1985 2NgHK23A3FS510489 Neoplan 105 264,986 36,614 1993 11/92
16 1984 2NgHK23A7FS410399 Neoplan 98 214,621 56,808 1992 1984
38 1985 1N9TM13A4GL013046 Neoplan 29 54,825 2.121 ORIG ORIG
29 1986 1N9HA12A7GL013249 Neoplan 49 173,609 173,609 ORIG ORIG
30 1985 1NgHA12A9GL013141 Neoplan 49 276,544 276,544 ORIG ORIG
31 1986 1N9HA12A00L013254 Neoplan 49 159,144 9,884 ORIG ORIG
32 1985 1N9HA12A4GL013158 Neoplan 49 88,008 9,573 ORIG ORIG
33 1986 1NgHAIZA5GL013251 Neoplan 49 148,277 148,277 ORIG ORIG
34 1985 1NgHA12AXGL013102 Neoplan 49 174,863 10,394 ORIG ORIG
35 1985 1NgHA12A9GL013155 Neoplan 49 86,241 86,241 ORIG ORIG
36 1985 1NgHA12A2GL013160 Neoplan 49 264,152 264,152 ORIG ORIG
37 1986 1N9TASZASEL013340 Neoplan 29 227,122 0 ORIG ORIG

ORIG = ORIGINAL

BUSES #I THROUGH #16 AND#38 ARE THE BASE FLEET; BUSES #29 THROUGH #37 ARE
SUPPLEMENTAL BUSES BEINGLEASED FROM NEOPLAN.

THE FOLLOWING VEHICLES ARE BEING LEASED BY TWRS FROM GSA: ONE 1987 DODGE RAM
PICK-UP; ONE 1988 CHEVY PICK-UP; ONE 1991 DODGE 250 VAN; ONE 1991 DODGE 8250 VAN; ONE
1991 DODGE RAM PANEL VAN; ONE 1993 DODGE PICK-UP; ONE 1993 DODGESERVICE TRUCK;
AND ONE 1993 DODGE STEP VAN.
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ENCLOSURE6
"EXHIBIT12-2

[

INVENTORY& CONDITiON
:FOR

•OPTIONAL.NEOPLANBUSES

AS OF: JUNE 30, 1994-

BUS YEAR SERIA!,NUMBER MODEL SEATS TOTAL ENGINE PAINT INTERIOR
MILES MILES

39 1984 1N9HK23A4F.S410034 Neoplan 79 700,000 800 ORIG ORIG
40 1984 1N9HK23ASES410028 Neoplan 79 700,000 * ORIG ORIG
41 1984 1N9HK23ATES410036 Neoplan 79 700,000 0. ORIG ORIG
42 1984 1NDHK23A6ES410030 Neoplan 79 700,000 * ORIG ORIG
43 1984 1N9HK23ADES410040 Neoplan 79. 700,000 * ORIG ORIG

" UNKNOWN
ORIG = ORIGINAL

NOTES: (1) THE GOVERNME!_THAS THE RIGHTTO PURCHASETHE FIVE CONCESSIONER-
OWNED BUSESON MAY 1, 1995. IF PURCHASED,THESE BUSES BECOMEPART
OF THE GOVERNMENT-PROVIDEDBASE FLEET.

(2) UNLESS THE GOVERNMENTEXERCISESITS OPTION TO PURCHASE THE
CONCESSIONER-OWNEDSUPPLEMENTALBUSES,THECONCESSIONER, AT ITS
OPTION, MAY LEASETHESE BUSES FORA PERIODOF ONE YEAR DIRECTLY
FROM TW RECREATIONALSERVICES,INC., ATTHE RATE OF $310 PER DAY PER
BUS AS SPECIFIED INTHE CURRENTCONCESSIONAGREEMENT,NAS10-9675.
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-- ENCLOSURE6
EXHIBIT13-I

SAMPLE PERFORMANCEFEE CRITERIA

The followingis a discussionof sample performancefee criteria. The
prospectiveofferorsmay use this exhibitas an indicationof some areas
that may be evaluatedduring a typicalperformanceperiod. Parti_ular
areas of emphasismay vary for each performanceperiod.

MISSXONANDOBJECTIVES

The Concessioner'ssuccess in achievingthe overallobjectivesof the
Agreementwill be evaluatedin terms of the degree and mannerin which
the Concessionersatisfiesthe requirementsof the Agreement.
Appropriateplanning,work performance,improvementinitiatives,and the
approachesto improvecost effectivenesswill all be evaluatedto assure
the objectivesand mission of the PVP are being met.

TECHNICALPERFORMANCE

The evaluationof the Concessioner'stechnicalperformancewill include,
but is not limitedto, the followingareas:

VisitorAttendan=e- The Concessionerwill be evaluatedon visitor
attendanceincreasesas baselinedagainsthistoricalattendancefigures
and the Concessioner'sattendanceprojections. Primaryemphasiswill be
on the executionof a marketingPlan and its relationshipto increasing
visltorattendance.

VisitorSatisfaction- The Concessionerwill be evaluatedon the
resultsof independentGovernmentand Concessionerdevelopedvisitor
surveys. Areas of importanceinclude,but are not limitedto, food
service,tour operations,souvenirsales, and overallimpacton
visitors.

Exhibits/Tours- The Concessionerwill be evaluatedon
presentationof exhibitsand tours with respectto informationcontent,
qualityof visitorexperience;and the degree to which they "tell the
NASA story".

Malntenance- The efficiencyand timelinessof maintenance
practicesfor assigned facilities,systems,exhibits,equipment,and
transportationwhile minimizingimpact to all SUSA operationswill be
evaluated.

TEalnim_- The effectiveness,efficiency,and qualityof the
programto train SUSA employeeswill be evaluated. Emphasiswill be
place on those employees who interface with the visiting public.
Whetherthese employeesare knowledgeableand trainedto representthe
PVP in a courteous,helpful, responsive,and professional,manner will
be evaluated.
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SAMPLE PERFORMANCE FEE CRITERIA

DW_LOR_IT

The degree to which the Concessionerprovidesthe necessaryplanning,
support,and integrationof new projectsand facilitiesinto operations
and developmentwill be evaluated. Particularemphasiswill be placed
on the relevanceof the Concessioner'sdevelopmentwork to the KSC
SpaceportUSA Comprehensivemaster Planand how well it meets the needs
of the PVP.

For the initialperformanceperiodonly, the Concessionerwill be
evaluatedon the timelinessand efficiencyof implementationof a
contractfor the Apollo/Saturnv Centershows and exhibits.

BUSINESS AND COSTMANAGEJ_EL_T

The Concessioner'ssuccessin maximizingtechnicalperformancewhile
adheringto governmentapprovedoperatingplans will be evaluated.
Additi0r_lly,this evaluationwill includean assessmentof the
Concessioner'ssuccessin establishingand maintainingmeaningful
Management,PublicRelations,Tour Operations,Food Management,and
ProjectImplementationPlans to supportthe PVP.

The efficiencyand accuracyof the Concessioner'sProcurement,work
control,and managemen_Informationsystemsand procedureswill also be
evaluated, emphasiswill be on timelinessand accuracyof financial
reportsand procurementproceduresas well as overallresponsivenessto
NASA.

For the initialperformanceperiodonly, the Concessionerwill be
evaluatedon the executionof a comprehensivePhase-Inplan detailing
all aspectsand schedulesof preparationfor full operations.
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LIST OF CURRENT LICENSES AND CERTIFICATIONS

1. LiquorLicense (Beer& Wine):
A separatelicenseis requiredfor each locationthat serves
liquor.

2. BrevardCountyOccupationalLicense
a. Retail Sales
b. VendingMachines

3. CertifiedProfessionalFoodManagerLicense

4. Tags for all vehicles

5. National Institutefor AutomotiveServiceExcellence

6. Con_nercialDriversLicenses

7. U.S. DepartmentOf TransportationBrake Certification

8. Mobile A/C CertificationLicense

9. Entomologyand Pest ControlLicense

10. HVAC Certification•

11. State of FloridaMaster ElectricianLicense

12. FCC Licensefor AM Broadcast

NOTE: All Licensesand certificationsare not transferableand must be
obtainedby the successfulofferor.
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( SPACEPORT USA
PRICE HISTORY- TOUR AND IMAX THEATER

EF FEC.T.LV.E..12_T._ TOUR ]MAX THEATER
STUDENT STUDENT

ORIGINAL 1966 $ 2.50 $1.25 $ .50 $1.00
i

1978 $ 3.00 $ 1.75 $ 1.00 $ .75
UP10 ORAOE9

$1.25
OVEn GRADE 9

SEPTEMBER 1983 $ 4.00 $1.75 $1.25
AGES :),12

JUNE 1984 $ 2.00 $1.00 $1.00
AGES 3-12

JULY 1985 $ 2.75 $ 1.75 $ 1.75

SEPTEMBER 1990 ° $ 6.00 $ 3.00 $ 2.00
($ 2.00 ) ( $1,25 ) ( S .75 ) $1.75

AOEB 3-I t AOES 3.l I

MARCH 1992 '* $ 7.00 $ 4.00 $ 2.00 $ 4;00 S 2.00 $1.75
($2.00) ($1.25) ($ .75) ($1.00) ($1.00) (S1.00)

• CAPITAL IMPROVEMENT ACCOUNT ( CIA ) ESTABLISHED. TICKET PRICES INCLUDE
SURCHARGES. SURCHARGES ARE IDENTIFIED WITHIN PARENTHESES.

"" TItEATER IMPROVEMENT ACCOUNT ( TIA ) ESTABLISHED, TICKET PRICES INCLUDE
SURCHARGES. SURCHARGES ARE IDENTIFIED WlTi41NPARENTHESES.
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Exhibit 16

History of Cost Reimbursements for
•GovernmentProvidedServices

s  pousAC p.Can.v.r.,ASIi
Year Supplies Medical Nurse Security Electricity Water Janitorial Utilities O&M Total

$12,826II1991 $9,118 $10,433 $98,970 $62,962 $378,568 $6,862 $8,817 $6,266 $594,821

1992 $11,702 $11,573 $101,176 $59,443 $347,809 $16,049 _ $3,042 $8,135 $754 $559,683
1993 $8_942 $20,054 $107,089 $68_692 $313,611 $19,796°11 $1,219" $8_291 $7,874" $555,568

L21
LJq
,..=..b

Note: The followingadditionalactivitiesare to be added beginningin January 1995 -
Fire Protection/Detectionand•Waste Water Treatment. The Concessionerwill be

billed for actual laborandmaterial costsexpended for these operations. Current
1995 calender yearcostestimates are: Fire Protection$10,500 and Waste Water
Treatment $75,000.

* These items are estimates for the 1993 costs

-
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NASAFacts
NationalAeronauticsand
SpaceAdministration

John F; KennedySpaceCenter
KennedySpaceCenter,Florida32899
AC 407 867-2468

i

KSC ReleaseNo.92-131

February1993

KSC and Space-Related Area Attractions
The followingisa listingofvisitorfacilitiesonKennedySpace On the educationalside, the Educators Resources
Centeror nea_oythatare relatedto spaceexploration. LaboratoryatSpaceportUSAwasestablishedforprofessional

teachers.It has extensive facilitiesto aid educators in the
Spaceport USA preparationof aerospace-relatedteaching materials. For
KennedySpace Center,FL32899 students,there istheExplorationStation,featuringhands-on
(407) 452-2121 sciencedemonstrations.These programswill be expanded

in a new Center for Space Education being builtby theExplorationStation:(407)867-2959 AstronautsMemorialFoundationInc.
EducatorsResourcesLaboratory:.(407) 867-4090

Admissionto SpaceportUSA isfree.There isa nominal
F'.f

SpaceportUSA is theKSCvisitorscanter,operatedfor chargeforthebustoursandthefMAXfilms.Reservationsare
" NASA by concessionerTW RecreationalServices. It is requiredfor large groupswishingto take the bustour, for
' located on NASA property,on the NASA Parkway West studentvisitstotheExplorationStation,andfor largegroups

batweantheKSCIndustrlalAreaandU.S,l onthe mainland, of teachers olanning to use the Educators Resources
Theoriginsof avisitorscenterforKSCdatebacktothe1960s Laboratory.
wtlenpubliccurlosityaboutthespaceprogrammushroomed. Hours: SpaceportUSA is open every day of the year
At first, only drive-throughtours were permitted,but as exceptChristmas.It opensat 9 a.m.: closingtimewillvary
interastconttnuedtomount,thenesdforapermanentvisitors dependingon _e time of year;,typically it is later in the
canterbecameclear.A sitewasselectedinthe mid-1960s, summer. Launch day opening and closing times vary
and in August 1967 the first officialvisitorscenter was dependingon the mission;visitors should call ahead for
opened.Sincethenit hasundergoneanumberofexpansions information.
end upgrades.

SpaceportUSAfeaturesa widevarietyofexhibitsand
activitiesrelated tothe spaceprogram,includingguidedbus
tours of KSC and Cape CanaveralAir Force Station.Two Astronauts Memorial (Space Mirror)
IMAX movies,shownona 50-by-70-footscreeninthe IMAX SpaceportUSA,
theater,incorponltefootageshotbyShuttleastronauts."The KennedySpaceCenter
Dream isAlive"allowsthe viewerto experiencethe sights
and soundsof a Shuttleliftoff,while"The BluePlanet"takes Builtandoperatedby:
a lookatPlanetEarth.A secondIMAXtheaterissettoopen AstronautsMemorialFoundationInc.
in 1993. Mail Code:AMF

KennedySpaceCenter, FL32899
A Space StationFreedomexhibitis locatednearbywith (407)268-0272

a full-scale model depictinglivingand laboratoryquarters
aboardFreedom, completewithexperimentsetupsand a Also located at Spaceport USA is the Astronauts
crewshower."SatellitesandYou"isa 45-minuteexhibitthat Memorial, or Space Mirror.The 42.5-foot-high by 50-foot-
incorporatesanimatronicsandaudiovisualeffectsto show widemonumentwasconstructedby anon-profitfoundation,
how satellites affect daily life. The Rocket Garden and the AstronautsMemorialFoundation,on 6 acres of land

f-_- outdoorexhibitscontainauthenticrocketsandspacecraft.A providedby NASA at Spaceport USA. Engraved on the

( full-scalemodelofa SpaceShuttleorbiter,featuringa walk- mirror-finishedblackgranitesurfaceofthe memorialare the
,,, throughexhibitof the crewcompartmentand cargobay, is namesofthoseAmericanastronautswho have giventheir

underconstructionandscheduledto open in late 1993. A livestothequesttoexplorespace,Amovingbasesupporting
moonrockandotherhistoricalexhibitsonhumanspaceflight the mirrorrotateson trackwiththe sun,allowingsunlightto
are on displayinthe GalleryofSpace Flightexhibithall. reflect throughthe astronauts' names and appearing to
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emblaz_n.lthemagainstthe sky. The AstronautsMemorial .... Sixof_eoriginalMe_curyaSt_,auts.andBettyGdssom.
F0_rldation_builtthe memorial primarilywith fundsrais_i widow of the 'Seventh,V_rgil"Gbs GriSSom,overseethe
fromthe sale of Challengerlicenseplatesin Florida_T1-ie_ MerciJ_ Seven Foundatio_ Which,in partnershipwiththe
foundationatsoplansto builda CenterforSpaceEducation _ Space Camp Foundation/operatethe AstronautHail of
adjacentto thevisitorscenter.Thisisenvisionedasa living Fame.The MercurySevenFoundationalsoprovidescollege
m_norial, thatwillexpandexistingeducationalprogramsat scholarshipsinallareas ofscienceandtecl_nology.
KSC intoa world-classcenterforspace education. Besidesthefive-daycampforyouths;thereisa Friday-°

Hours: Hoursforthe SpaceMirrorare thesameas for SundaycampinRoridaforparentsandtheirchildrenages7-
SpaceportUSA. 11.Also,professionaleducatorscanattenda five-dayspace

academyspeciallydesignedtoassistteachersinmotivating
studentstowardgreaterachievementsinmathandscience.

• throughthe excitementof spaceexploration.Lodgingand '

Astronaut Hall of Fame mealsaraprovidadon-siteforthecernporfieldtripprograms.
(407) 269-6100 Specialfieldtripprogramsavailabletostudentsingrades

3-12 are:

U.S. SPACE CAMP Florida
(407)267-3_184 ' = • ._ _. " " • SPACECAMP ActionTouris anapprcximately_three-

hoursessiondesignedto introducestudentsto space
Bothare locatedat: science.
8225 VectorspaceBlvd. • TheSpaceExplorationMeritBadgeWeekendforScout
T_usville.FL32780-8040 troops completes the reouirementsfor the Space

ExplorationMerit Badgeduringthe two-nightstay.
Spaceeducationprogramsvaryingfrom a few hours'

visit;anovernightstay,a weekendtripto a five-daytraining ° BlueSkyBelowMy FeetWeekendparticipants'rscaive
sessionare offered ina jointventureof the U.S. Astronaut a 4-H Club"BlueSky"certificateaftercompletionofthe
Hailof Fame andU.S. SPACE CAMPFlorida. weekendprogram.

The programsare headquarteredin the combined • OuterspaceTour is designedto introducestudentsto
facilitiesat6225 VectorspaceBlvd.,Titusviile;offthe NASA spaceexplorationthroughan overnightstay.
Causeway(State Road 405), justwest of the entranceto ° Final Frontierprogram,billedas "a completeSpace
KennedySpaceCenter. Coastadventure,"requiresa two.nightstay.

One of-themostwell-knownSPACE CAMP programs Hours: The facilitiesareopen to visitorssevendaysa
introducesstudentsto space sciencesandexplorationina weekfrom9 a.m. to 5 p.m..dosingonlyonChristmasDay.
five-day session of mostly hands-onactivities, including
propulsionexemisesendastronauttrainingonsimulatorsin The hoursmayvary accordingtothe season.The nominal
the TrainingCenter,as wellas classroominstruction.The admissionchargecoversa visittotheU.S.AstronautHellofFame and the show inthe Shuttleorbiterreplica.Thecost
programculminatesinasimulatedSpaceShuttlemission.A varies forthe campprogramsandfieldtips.tour of NASA'srocketgardeninnearbySpaceportUSAis
part of a segmenton assemblingand launchingmodel
rockets.The Rorida ;)rogramis designedfor-studentsin
grades4-7.

SPACECAMPparticipantsaswellasdayvisitorstothe Merritt Island National Wildlife Refuge&
facilitiesare invitedto enterthe U.S. AstronautHallof Fame Canaveral National Seashore
which follows the lives of America'sfirst astronauts,the KennedySpaceCenter
Mercury7, fromtheirdaysasastronautcandidatesthrough
their historicmissionsin space. Videotapesof flightsand Refugein_rmation:
Interviewsareshownatlndividualdisplayswhichalsofeature Refuge Manager,MerrittIslandNationalWildlifeRefuge
personalmemorabllia.The 13astronautswhoflewonProject P.O......Box6504
Gemini.the nextphase ofthe mannedspace program,are TitUsville,FL32782
slatedfor inductionintothe AstronautHallof Fame in1993. (407) 861-0667
Memorabiliaofthe Geminiflightsalsowillbe ondisplay. Seashoreinformation:

The "ShuttleTo Tomorrow"exhibitoutsidethe main CanaveralNationalseashoreHeadquarters
buildingis a full-scalareplicaof a Space Shuttleorbiter in 308Julia St.
whlchvisitorsexperienceamuitl-screenvideoshowwitha3- Titusviile,FL 32796-3521
D sound system. The astronaut=adventure,incluclesthe SeashoreHeadquarters(T'_usville):(407) 267-1110

rumbleof Itftoffand a simulatedspace walk. SeashoreVisitorInformationCenter (New Smyrna): (904)
ThefirstU.S. SPACECAMPwasestablishedin 1982in 428-3384

Huntsville,AL The Roridacampopenedin 1988underthe :
Sponsorshipof the U.S. Space Camp FOundationandthe MUchofthe 140.000acrescompris|ngKSCisa wildlife
Mercury Seven Foundation,two non-profit educational refuge.Launch pads, as wellas facilitieswherehazardeus
organizationswhich encourageyoung people to pursue rocketpropellantsare processed,mustbe locatedwellaway
science,mathand high-technologystudies, frominhabited areas. When KSC was first established,
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NASA bought all of northernMerrittIsland to providethe Air Force Space Museum
neededisolation,leavinghugetractsof undeveloped,.!_d in CapeCanaveralAirForceStation
theirnaturalcondition.In 1963, in cooperatienwith NASA,
the U.S. Fishand WildlifeServiceestablishedthe Merritt Forinformation: (
IslandNationalWildlifeRefuge.CanaveralNationalSeashore MuseumCurator
wascreatedin 1975 and ismanagedbythe NationalPark 45 SPW/PAC
Service,The refugeisoneof the finestinthe UnitedStates, PatrickAirForceBase,FL32925
while the seashore boasts the last extended stretchof Call(407)494-NEWS (494-6397,recording)

undevelopedbeachon Florida'seast coast. The AirForceSpace Museumon Cape CanaveralAir
..... Force Station encompassesboth Air Force and NASA

facilities.Itis locatedoffLighthouseRoad,about1mileeast
of Samuel PhillipsParkway(formerlyCape Road). The

Refuge: museumisstaffedby volunteersand operatedbythe 45th
Refuge headquartersand a visitorinformationcenter SpaceWingandthe USAFMuseumProgram.Twohistoric

are locatedon KSC,on.SR 402 fourmileseastof "13tusville. launchcomplexes,Complex26andComplex5/6,arelocated
Ta-lks,exhibitsandwalksare offeredon a seasonalbasis, here.Complex26wasthesiteofthefirstsuccessfulAmedcan
Thereare severalself-guidedwalkingtrailsandonedriving satellitelaunch(ExplorerI) in 1958. The blockhouseand
Irail on the refuge.Each Christmasthe AudubonSociety exhibithall next doorare open to visitors.An extensive
conductsa countofthe abundantbirdpopulation,manyof displayofrocketsislocatedbehindtheblockhouse.Southof
which have migratedfrom pointsnorth.Fishingand duck Complex26 isComplex5t6, site of MercuryastronautAlan
huntingare permittedinseasonincertainareas;restrictions Shepard'shistoricsuborbitalflightin1961. NASAoversees
apply, thiscomplex.

Hours: Thereisnochargefor visitingeitherthe refuge Hours:Admissiontothemuseumisfree;donationsare
orvisitor informationcenter.Hoursvary dependingonthe welcometo supportupkeep on the historicrocketsand
timeof year: launchfacilities.Employeesandthe generalpublicmay visit

themuseumonSaturdayandSundayfrom10a.m. to4 p.m.

• Refugevisitorscenter:.NovemberthroughApril,8a.m.- Visitorsmust enter Gate 1 on Cape CanaveralAir Force
4:30 p.m., MondaythroughFriday,and 9 a.m.-5 p.m. StationnorthoftheBeeLineExprassway(528)andHighway
SaturdayandSunday,MaythroughOctober,hoursare A1A.Theywillbegivenavisitorspassatthegate.Visitoraare
same as above, exceptclosedSundays. advisedtocallfirstforanupdateon museumhours,as it may

be closedintheeventof launchoperationsontheCape. ,
• Refuge:Openduringdaylighthours, r',_

AstronautMemorial Space Science Center
Seashore: BrevardCommunityCollege

Co-locatedwiththe refugeonKSCisCanaveralNational 1519CleedakeRoad
Seashore,apdstinestretchofundevelopedbeachextending Cocoa, FL32922
from justnorthof Pad 39B to a littlesouthof New Smyrna (407)631-7889or
Beach. Swimming,surfingand surf fishingare permitted. (407)632-1111, ext.3500
Therearenolifeguards.Elsewhere,crabbing,clammingand
shrimpingare popularactivities;fishingmay requirea state The AstronautMemodalSpace ScienceCenteronthe
license.Boat-launchingsites provideaccessto Mosquito Cocoa campusof BravardCommunityCollege(BCC) on
Lagoonand the Indian River.There are two backcountry weekendsoffersplanetariumandlaserlightshowsaswellas
campsitesalonga self-guidedcanoetrailabout2 mileslong anobservatorywithFtonda'slargestviewingtelescopeopen
which circlesthroughthe seashorearea south of Turtle to the public.
Mound.Otherbackcountrysites are locatedon islandsin Theobservatoryfeaturesa 24-inchviewingtelescope,
MosquitoLagoonand on thebeach (winteronly), as well as seven other telescopes. BrevardCommunity

Collegestaffmembersareonhandtoguidetelescopeusers.
Hours: The beach isopenfreeofcharge.Beachhours

match up withdaylightsavingtime: Hours:The observatoryisopenonFridayandSaturday
nightsfromduskto10p.m.,weatherpermitting.Aplanetarium

• 8 a.m.-6 p.m., from thelast SundayinOctoberuntilthe showinthebuilding'stheaterispresentedonthosenightsat
firstSundayinApdl;6 a.m.-8p.m. fromthe firstSunday 8p.m.A laserlightshowwithmusicisheldat 9 and10 p.m.,
inApdl untilthe lastSundayinOctober. bothnights;The lobby is open daily.The lobbydisplays

photographsof theearlyU.S. astronautsas wellasoriginal
Headquartersfor theseashoreare locatedat 308Julia photographsof astronomy-relatedsubjects.

StreetindowntownTitusville.Hoursare 8 a.m. to4:30 p.m. There isnoadmissionfee to theobservatory;there isa
MondaythroughFriday. nominalcharge forthe planetariumandlaser lightshows.
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GOVERNMENT FURNISHED PROPERTY AND EQUIPMENT AT SUSA

The following pages are the inventory listings of the Government Furnished
Property and equipmeht at SUSA. This list is a printout from the NASA/KSC
Equipment Management_System, titled "Contractor Held Equipment Verification
List"
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REPORT NO: 730 NAT|ONAL AERONAUTICS ANO SPACE ADM|NISTRATiON PAGE: 7

SE_JENCED BY: CONTRAC[OR-NO. NASA EQUIPMENT MAI_GEMENT SYSTEM DATE: 04_/15/94
CONIRACTOR-TAG-NO KENNEDY SPACE CENTER (EGBG) TIME: 18:19:59

CONTRACTOR HELO EQUIPMENT VERIFICATION LIST (EVS)

CONTRACTOR NUMBER: 10-09675' CONTRACTOR NAME: TW RECREATIONAL SERVICES INC

CONIRACTOR MFG S C
TAG NUMBER ECN |TEN NAME CODE MANUFACTURER'S NAME MODEL NUMBER SER|AL NUMBER C C COST*

_@t_tB_tt_tt_tttQ0t_s@@_tt@w_t_8_t_t_t_#_t_tt_t_¢_t_#_t0_1B_s_8_)@_tt_#ttt#_t_tt_¢_tt_qt@t_t_emet_tt_

;124623 0936359 CONSOLE 16331 GENERAL ELEC CO SIMULA 350005 26 A " 8.209

7126345 0936368 PROGRAMMER 23938 MAC KENZIE LABORATORIE 500475T 50115-6 A 2.780 '_

T138130 0936376 PROGRAMMER 23938 MAc KENZ|E LABORATOREE 500475T 60422-0I A 2.944

TI44270 0936388 PROGRAMMER 23938 MAC KENZIE LABORATORIE 5004TsT 606_8-03 A 2.944

T159107 0936428 REFRIGERATOR. MECHANICAL 92436 MCGRAW-EDISON CO FOOD 972 NSN A 1.886

T159112 0936430 HOO0 ZZZZZ UNKNOWN NPN NSN A 1.179

TI75023 0936442 OVEN 96325 AMANA REFRIGERATION IN RC20 052400315 A 1.434

TI75213 0936444 COOLING UNIT LEERM LEER MFG CO tOXIOX7RN 46051W78W A 3,948

, T200909 0937152 PAINT SPRAYER 25980 GRACO |NC F-GRACD LUBE 483 47981 A 2,470

7200811 0936468"COMPRESSOR 93236 WORTHINGTON COMPRESSOR 5EVI2 EU7675 A 2.380

]200825 0936471 RECORDER 50356 TEAC CORP OF AMERICA 3440 306035 A 1.029C>
(_).] 7200907 0936476 MOWER 09001RYAN EQuipMENT CO 544283 77493 A 1,320 :

7202185 0936486 REFR]GERATOR, MECHANICAL 92436MCGRAW-EDISON CO FOOD RIS2DS3 AC7940V73 A 2,680

r_ T202186 0936487 TRUCK LIFT FORK 63800 WARNER AND SWASEY CO LGt6016TC IILI247 A 13.500

T208679 0936555 OVEN 34133 HOBART CQRP FOOD SERV! M312 : 034761 A 1.623

7212484 0937153 ANTENNA ASSEMBLY 15786 DALMO VICTOR OPERATION 59733 NSN A 140,OOO

T212485 0937154 ANTENNA 15786 DALMO VICTOR OPERATION 01458 NSN A IOO.OOO

7217422 0936580 FRAME 30934 TETKO INC NPN NSN A 1,9_)

T217423 0936581 LAMP EXPSR EXPOSURE SYSTEMS CORP 97223 8118697 A 2.975

T217425 0936583 RECORDER 50482 SONY CORP VP5000 11337 A 1.649

7217500 0936584 RECORDER 50482 SONY CORP VPSO00 11352 A 1,649

T223434 0936878 POWER SUPPLY. DC 49928 RAULANO CORP TItE NMN NSN A 1.200

THE ABOVE MANUFACTURER NAME, MODEL NUMBER, AND ITEM NAME FIELDS ARE BEING STANOARD|ZED IN NEMS
AND DO NDT REQUIRE CORRECTION TO TH!S REPORT OR AN EXACT MATCH IN THE €ONTRACT(]R_ S RECORD, I . ': * Cost = _oc]uisition

Cost

!
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REPORT NO: 730 NATIONAL AERONAUTICS AND SPACE ADMINISTRATION PAGE: 8
SEOUENK;EOBY: CONTRACTOR-NO. NASAEOtJIPMENT MANAGEMENT SYSTEM DATE: 06/15/94

CONTRACTOR-TAG-NO KENNEDY SPACE DENIER (EG&G) TIME: 18:20:00

CONTRACTOR HELO EQUIPMENT VERIFICATION LIST (EVS)

CONTRACTOR NUMBER: 10-09675 CONTRACTOR NAME: TW RECREATIONAL SERVICES IN(:

CONTRACTOR MFG S C
TAG NUMBER ECN ITEM NAME COOE MANUFACTURER'S NAME NOOEL NUMBER SERIAL NER C C COST

_e_te_t_tsoOme_teet_e_o¢ioe_o_es_t_t_8i¢_eo_e_o_e_9e_t_eQ_¢eee_m_9_e_t__¢_t_eeooteeo

T223460 0936879 FRENCH FRYER 95284 FRYMASTER CORP THE 22EFBLSC 45640 A 7,890

T223461 0936492 BUS RINSE SYS STAYR STAY-RITE I_PN 15E2CSOOL3 A 24,164

1223484 0935460 GRIOOLE 78770 TOASTMASTER OlV OF BA$ 7372 121013-5 A t,108

T223486 0936424 TABLE 20087 liATCO CORP GRH-60 230 A 4,482

1223488 0936431 HOOD 22222 UI_NOWN NPN N_N A 2,499

T223554 0936863 PRESSURE WASHER |3834 COLEMAN CORP NDLGW8600PC D50206 A 1.695

7223561 0936864 TRACTOR. 3 _IEEL 15567 CUSH/4AN INOUSTRIES INC NONE ICUMH2227 A 7. 119

T223563 0936866 JACK. II TON 65834 SEFAC TRADING CORP 2(_100 10-804 A 7.223

T223664 0936867 JACK. I1 TON 65834 SEFAC TRADING CORP 200M100 10-804 A 7,223

! T223565 0937155 JACK. 7.2 TON 65834 SEFAC TRADING CORP 1200M65 6-859-2519 A 7,223

7223566 0936869 JACK. 7.2 TON. 65834 SEFAC TRADING CORP 1200M65 6-859-2516 A 7,223

(_ 7223574 0936796 POWER SUPPLY 80|03 VEECO INSTR INC LAM8DA MOLLGSFA24OVR C37367 A 1.905

T223575 0936797 POWER SUPPLY 80103 VEECO INSTR INC LAMBDA MDLLGSFA240VR C57912 A 1.905

_j_ T223587 0936802 .SPRAYER ATTACHMENT 15567 CUSF_AN INDUSTRIES INC MOL886825 A0050155 A 1.670

T223588 0936803 OSCILLOSCOPE, IO_Z 80009 TEKTRONIX INC F-PENTR MOL2236 B018041 A 3.295

7223594 0936808 TAPE RECORDER, VIDEO 56472 SONY CORP OF AMERICA _P5600 42161 A 1,809

T223622 0936812 RECORDER. VIDEO 56472 SONY CORP OF AMERICA 5850 24858 • 6,400

T223631 0936B16 REFRIGERATOR, UNOER COUN 88715 TRAULSEN ANO CO INC RUC_-32WSC 157728A A 2,000

I223632 0936817 GRILL/BROIL UNIT 21564 LAND MFG INC (O|SCONrl SLX48 030214 A 1.200

T223633 0936818 HEATED FOOD STORAGE CABI 88715 TRAULSEN AN{) CO INC RHFI-32W NSN A 1,800

T223634 0936819 HEATED FOOD STORAGE CAB! 88715 TRAULSEN AND CO IN_ RHFI-32W - NSN A 1,800

T223635 0936820 HEATED FOOD STORAGE CABI 88715 TRAULSEN ANO CO INC RHFI-32W NSN A 1.800

THE ABOVE MANUFACTURER NAME, MODEL NUMBER, ANO iTEM NAME FIELDS ARE-BEING STANDARDIZED' iN NEWS
AND DO NOT REQUIRE CORRECT!ON TO' THIS REPORT OR 'AN EXACT MATCH iN TH E CONTRACTOR'S RE_QRO:- : : • , •



. _ Ericlo6ure6
Exhibit18-4

REPORT t/O: 730 NAT|O NAt AERONAUTICS AND SPACE ADMINISTRATION PAGE: 9
SE(>UENCEO BY: CONTRACTOR-NO, NASA EQUIPMENT MANAGEMENT SYSTEM DATE: 06/15/94

CON|RACIOR-TAG-ND KENNEDY SPACE CENTER (EG&G) TIME: 18:20:00

CONTRACTOR HELO EOUIPMENT VERIF1CAT|ON LIST (EVS)

CONTRACTOR NUI4BER: 10-09675 CONTRACTOR NAME: TV RECREATIONAL SERVICES |NC

CONTRACTOR MFG S C
TAG NUNSER ECN ITEM NAME CODE MANUFACTURER'S NAME MODEL NUMBER SERIAL NUMBER C C COS|

$e_t$$o_$_e$$e$eeeee$Q$$eeW_$$tee$_$$$_$_I$$_t$e_$¢$$$*$tem$$$$Q$_$_$ee_ee_$_$*$$jj$$_*i$$I$_$*o$e$e$e$_t_$$$ete_$o_e4e_6

T223636 0936821REFRIGERATER/FREEZER 2 S 88715 TRAULSEN ANOCO INC RDT2-32NUT 157736 A 4,800

T223837 0936822 REFRIGERATOR PASS,TtlRU 88715 TRAULSEN AND CO |NC RH|I-32_PUT 157730 A 1.900

T223638 0936823 REFRIGERATOR. MECHANICAL 88715 TRAULSEN AND CO |He RHTt-32WPUT 157732 A t.900

1223639 0936824 REFR]GERATOR. PASS-THRU 88715 TRAULSEN AND CO |NC RI!TI-32WPUT 157729 A 1,900

T223640 0936825 REFRIGERATOR. PASS-TL|RU 88715 1RAULSEN AND CO |h)C RtITI-32WPUT 157731 A : 1,900

T223643 0936828 FRYER, PRESSURE 43LB CAP 51099 CROWN CONNECTOR |HC 500SC HPE43182 A 3.300

T233644 O936829"FRYER. PRESSURE 43L8 CAP 51OSS CROWN CONNECTOR INC 5005C HPE4318t A 3,300

T223645 0936830 FRYER. PRESSURE 43L8 CAP 51099 CROWN CONNECTOR |NC 500SC 46626 A 3,300

T223646 0936B31 FRYER, DEEP FAT 47467 PITMAN d:C & SONS INC E!4 8304HEt04 A 275

T223647 0936832 FRYER, DEEP FAT 47467 PITMAN d C & SONS [NC E14 83d4HEt03 A 275

(_ T223648 0936833 FRYER, DEEP FAT 47467 PITMAN d C & SONS [NC EL4 83d414E106 A 275

tn'
.._ T223649 0936834 FRYER. DEEP FAT 47467 PITMAN U:O & SONS INC E!4 " : : _ ..... 8304HEt05 A 275

.._ T223650 0936835 FRYER, DEEP FAT 47467 PITMAN d C & soNS INC E14 8304HEIO8 A 275

T223651 0936836 FRYER, DEEP FAT 47467 PITMAN d C & SONS INC El4 83d4HEI07 A 275

T223662 0936837 ICE MAKER 94422 KING=SEELEY THERMOS CO NFOOOAE2A 722110 A 8,250

T223653 0936838 PANS, HOT FOOD 6 COMPART 32061 ATLAS METAL INDUSTRIES WIH6 49-83 A 3.200

T223659 0936844 FOOD WASTE DISPOSER 52806 SALVADOR CO NONE NSN A 1.500

T223661 0936846 CASH REGISTER 02765 LITTON INDUS F;SWEDA 5645 E72315133413 A 2,370
.ii

T223662 0936847 CASH REGISTER 02765 L|TTON INDUS F-SWEDA 5645 E72315i33415 A 2.370

T223663 0936848 CASH REGISTER 02765 LITTON INDUS F-SWEOA 5646 E72315133414 A 2,370

T223664 0936849 CASH REGISTER 02765 LITTON INDUS F-SWEDA 5645 ." E72315133412 A 2,370

T223665 0938850 PR|NIER. REMOTE 02765 LITTON INDUS F-SWEDA 3466 2750575 A 1,495

• . . . . ,
THE ABOVE MANUFACTURER NAME. MOO£L NUMBER, AND ITEM NAME FIELDS ARE BEING STANOARD|ZED IN HEMS :
AND 00 NOT REQUIRE CORRECTION TO THIS REPORT OR AM EXACT MATCH IN THE CONTRACTOR,S RECORD; '
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REPORT NO: 730 NATIONAL AERONAUTICS AND SPACE ADMINISTRATION Exhibit 18-5 PAGE: IO
SEQkJENCED BY: CONTRACTOR-NO. NASA EQfJIPNENT MANAGEMENT SYSTEM DALE: 06/15/94

CONERACTOR-TAG-NO KENNEDY SPACE CENTER (EG&G) TIME: 18:20:01

CONTRACTOR HELO EQUIPMENT VERIFICATION LIST (EVS)

CONTRACTOR NUMBER: 10-09675 CONTRACTOR NAME: TW RECREATIONAL SERVICES II_K_

CONTRACTOR MFG 5 C

TAG NUMBER ECN ITEM NAME COOE MANUFACTURER'S NAME MIX)EL NUMBER •SERIAL NUMBER C C COST

T223666 0936851 PRINTER, REMOTE 02765 LITTON INOUS F-SWEOA 3466 2750573 A 1.495

T223667 0936852 PRINTER. REMOTE 02765 LIT;ON I NOUS F-S_EDA 3466 2750576 A i.495

T223668 0936853 PRINTER, REMOTE 02765 LITTON INOUS F-S_EDA 3466 2750602 A 1.495

T223671 0936886 ICE MAKER 94422 KING-SEELEY THERMOS CO 6880 554940 A 4.002

T223673 0936858 OVEN, DOUBLE OECK 53506 GARLANO COMMERCIAL I NO TTE3 1328858132884 A 8.000

T223691 0936870 CASH REGISTER 02765 LITTON INDUS F-S_EOA 2466 625052635008 A 1,995

1223692 0936871 PRINTER. REMOTE 02765 LITTON I NOUS F-S_EDA 3466 2750598 A l 495

|223693 0936872 PRINTER, REMOTE 02765 LITTON INOUS F-S_EOA 3466 2750574 A 1 495

T223704 0936940 COLOR SYNC GENERATOR SYS 59268 CROSSPOINT LATCH CORP 6006 49t8 A 4 200

T223740 0936952 PROJECTOR 11400 UIS INC CENTURY PROJEC 4000-1 85035 A 8 260

_2237480936954 SOUND MIXER 51441YAMAIIA iNTERNATIONAL C M916 2285 A 3 250

"_ T233215 0690934 PO_ER SUPPLY 58814 SOLA ELECTRIC 50?503000 83G82 A 4 I 245
0"1 i

T233752 0936943 COMPUTER, MICRO 58839 APPLE COMPUTER INC IIE 1A252D490UYA A 2 775

T233756 0936972 RECORDER, REEL TO REEL $4912 OTAR! ELECTRIC CO LTD MXS050 18405248L A 3. t75

]233787 0936971 RECORDER, REEL TO REEL $49t2 QTARI ELECTRIC CO LTD MX5080 18405274L A 3,175

T233758 0936944 CAMERA VIDEO 56472 SONY CORP OF AMERICA DXCI821 50213 A 6.900

T233759 0936973 PROJECTOR 60599 ELMO MEG CORP LXIIO0 110251 A 1.550

]233766 093696? PREAMPLIFIER MAGNETIC 81023 DOLBY LABS INC MPUI II060EZ A 1,450

T233767 0936968 PROCES50R UNIT 51023 DOLBY LABS INC CP200 AIPM2057 A 1,187

T233768 0936969 CONTROL UNIT 51023 DOLBY LABS INC CP200 AOPM2110 A 1.187

T233784 0936931 MULTIPLE EFFECTS UNIT K7164 ELECTROSONIC LTD ES4044_18 4181 A 1,200

T233785 0936932 MULTIPLE EFFECTS UNIT K7164 ELECTROSONIC LTD ES4044-16 4180 A 1,200

THE ABOVE MANUFACTURER NAME, MOOEL NUmER, ANO [TEMNAME FIE_DS ARE BEIN _, STANDARD]ZED IN NEMS
AND DO NOT REOUIRE CORRECTION TO THIS REPORT OR AN EXACT MATCH IN .THE.CDNTRACTOR.'.S .RECORD;-::



"_" Enclosure6
Exhibit18-6

• REPOR[ I_: 730 NATIONAL AERONAUTICS AND SPACE ADMINISTRATION PAGE: II
SEQ%IEhlCEDBY: COHTRACTOR_HO. NASA EOUIPMENT-MANAGEMEN[ 5YSTE_ DATEr (_S/$5/94

CONtRACTOR-TAG-NO KENNEDY SPACE CENTER ([G_G) TIME: 18:20:01

CDNTRACTDR HELD EQUIPMENT VERIFICATION LIST (EVS)

CONIRACTOR NUNOER: IO-O9675 CONIRACTOR NAME: TW RECREATIONAL SERVICES IN(:

CONTRACTOR MFG S C
TAG NUMBER ECN ITEM NAME CODE MANUFACIURER'S NAME MODEL NUMBER SERIAL NUMBER C C COST

_e_e_etee_e_e_o_e_wee_oe_e_iteeo_e_¢e¢etee_e_oee4te_e_s_ee_¢_eQee_Qtee_t_e_ee_e_eO_t_oeee_e_eeee_ee_e_e_ee_

T233862 0936933 MULTIPLE EFFECTS UNIT K7164 ELECTROSONIC LID ES4044-I6 4179 A 1,2OO

1233863 0936934 MULTIPLE EFFECTS UNIT K7164 ELECTROSONIC LTD ES4044-16 4178 A t.200

T233864 0936935 CONTROL UNIT SCENE SET 3 K7164 ELECTROSON|C LTO E57832A 707009 A 1,800

1233865 0936936 CONTROL UNIT SCENE SE[ 3 K7164 ELECTROSONIC LID E57832A 707006 A 1,800

T233866 0936937 CONTROL UNIT SCENE SET 3 K7164 ELECTROSONIC LTD E57832A 847013 A 1,800

T233867 0936938 CONTROL UNIT SCENE SET 3 K7164 ELECTROSDNIC LTO ES7832A 707010 k 1,800

7234031 0936913 TAPE PLAYER 50356 TEAC CORP OF AMERICA 34 3407-21 A 1.029

1234033 0936914 AMPLIFIER 300 WAIT 49928 RAULANO CORP THE CCA300 NSN A 1.500

T234034 0936915 AMPLIFIER 300 WATT 49926 RAULANO CORP THE CCA300 NSN A 1,500

T234035 0936916 AMPLIFIER 300 WATT 49926 RAULANO CaRP THE CCA300 NSN A 1.500

C)
7234043 0936917 OSCILLOSCOPE 04246 B & K PRECISION 1342 01693 A 1.087

7234044 0936916 RECORDER, REPROOUCER,4 C 50356 TEAC CORP OF AMERICA 40-4 NSN A 1,029

_'% [234079 0936923 GENERATOR SIGNAL COLOR S 80009 TEKTRONIX INC F-PENTR 1470 NSN A 1.129

T234081 0936925 FUEL PUMP, DIESEL 06435 DRESSER IND PETROLEUM 4102 512804 A 2.600

T234532 0936945 LCR METER 537t4 LEADER INSTRUMENTs COR LCR745 5050264 _ t.225

[234136 0936955 AMPLIFIER POWER 51441 YAMAHA INTERNATIONAL C PC2002 1402 A 1,145

T234137 0936956 AMPLIFIER POWER 5144! YAMAHA INTERNATIONAL C PC2002 1425 A 1,145

T234138 0936957 AMPLIFIER POWER 51441 YAMAHA INTERNATIONAL C PC2OO2 1077 A 1,145

T234139 0936956 AMPLIFIER POWLI_ 51441 YAMAHA INTERNATIONAL C PC2OD2 1423 A 1.145

7234140 0936959 AMPLIFIER POWER 51441 YAMAHA INTERNATIONAL C PC2OD2 1080 A 1,145

T234141 0936960 AMPLIFIER POWER 51441 YAMAHA INTERNATIONAL C PC2002 1445 A 1,145

T234142 0936961 AMPLIFIER POWER 51441 YAMAItA |NIERNATIDNAL C PC2002 1235 A 1.146

THE ABOVE MANUFACTURER NANE, MODEL NUM8ER, AND ITEM NAME FIELDS ARE BEING STANDARDIZED IN NENS
AND DO NOT REOUIRE CORRECTION TO THIS REPORI OR AN EXAC[ MATCH IN THE CONTRACTOR*S RECORD.
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En_losure 6
....... Exhibit18-7

REPORT 14(3:730 NATICK%IAL AERONAUTICS &HO _PACE AOMINiSTRATION PAGE'; 12 '
SEQUENCED BY: CONTRACTOR-NO. NASAEQUiPMENT MANAGEMENT SYSTEM DATE: 06/15/94

CONTRACIOR-TAG-NO KENNEOY SPACE CENTER (EG,&G) T|ME: 18:20:02

.... CONTRACTOR HELO EQUIPMENT VERIFICATION LIST (EVS)

CONTRACTOR NUM6ER: 10-09675 CONTRACTOR NAME: TM RECREATIOHAL SERVICES ;tic

CONTRACTOR MFG S C
TAG NUMBER ECN ITEM NAME COOE MANUFACIURER'$ NAME MOOEL NUMBER SERIAL NUMBER C C CO%T

eo_e*_eev*_ee_teee_eeee_8eoe_ee_eeeo_e_e_e_oeete_¢_¢_i_eee_ee_e_ei_e_ee_ee_ev_e_e_e_e_o_ee_e_e_ee_ge_teee_eee

T234$43 0936962 AMPliFIER POWER 5_445 YAMAHA|NTERNATIONAL C PC2002 1406 A 1.145

7234144 0936963 AMPLiFIER POWER 51441 YAMAHA INTERNATIONAL C P2050 5745 A 1.575

T234t45 0936964 AMPLIFIERPOWER .51441 YAMAHA iNTERNATIONAL C PC2002 130| A 1.145

T234147 0936953 REPROOUCER 25911MAGNA-TECH ELECTRONIC 63_66 6506 A 3,762

7234148 0936970 CONTROLLER, AUDIO 13706 SONIC CORP C3RX 230050-41 A 1.795

7234|49 0936966 AMPLIFIER POWER 5|44| YAMAHA INTERNATIONAL C PCSOO2M 1122 A 1,t45

12341500936965 AMPLiF|ERPOWER 5144t YAMAHA INIERNATIONAL C PCSOO2M 1111 A 1.145

T234163 0936946 SPEAKER 056|4ALTEC LANSING CP F-ALT NBSOO-BA 5169 A 1,120

T234165 0936947 SPEAKER 05614 ALTEC LANSING CP F-ALT N9500-BA 5167 A t,120

1234166 0936948 SPEAKER 05614 ALTEC LANSING CP F-ALT N8500-_A 5195 A 1.120

T234170 0936949 SPEAKER 05614 ALTEC LANSING CP F-ALT N8500-EA 5193 A 1.120

(_ 7234t80 0936939 STAGE CONTROLLER ALERT ALBRECHT I PETER CORPORA 417 NSN A 4.885

"_ ]234182 0936950 VIEWFINDER ELECTRONIC 56472 SONY CORP OF AMERICA DXF40 013594 A I,O76
"-4

1234183 0936951 POWER SUPPLY 56472 SONY CORP OF AMERICA CMA7 19943 A 3,200

, .. ; , .!
T234263 0936980 TRACTOR, 3.WHEEL 15567 CUSFINAN INDUSTRIES INC B9B 5 30-8610 : 24GL006000 A 6.920

]234269 0936982 COMPRESSOR, AIR 65|31 INGERSOLL-RAND CO SMAL tOFGT 3OT578757 A 1,512

T234285 0936983 SCAFFOLD, ELECTRONIC 59497 GENIE INDUSTRIES DPL3OSP 1586-2082-S A 7,500

T234291 0936461 TABLE ZZZZZ UNKNOWN NPN NSN A 6 2.186

|234293 0936986 CONIROL UNIT. REMO,E 48501 ANSETT ,ECIINOLOGIES iN RCU40OO 260071 A 1.6OO

T234294 0936987 POOiUM WIRELESS 48501ANSETT TECHNOLOGIES IN L4OO NSN A 5.9(30

T234300 0936989 LASER . LASME LASER MEDIA STINGRAY :: 0!9 A 1.200

T234303 0936989 WELDING MACHINE. AC-DC |9661A[RCO ink gELDED PRODU AEAD2OOLE OGO205S| A 2.420

THE ABOVE MANUFACTURER NAME, MOOEL NUMBER, ANO iTEM NAME pIELDS ARE BEING STANokRoIZEO IN NEM_ ....
AND 00 HOT REQUIRE CORRECTION TO THIS REPORT OR.AN EXACT MATCH IN THECONTRACTOR'S'RECORD. , ''



" Ek_losure6
Exhibit18-8

REPORT NO: 730 NATIONAL AERONAUTICS AND SPACE ADMINISTRATION PAGE: t3
SEQ_LIENCED BY: CONTRACTOR-FX). NASA EOUIPMENT MANAGEMENT SYSTEM DATE: O6/15/94

CONTRACTOR-TAG-NO KENNEDY SPACE CENTER (EG&G) TIME: 18:20:O2

CONTRACTOR HELD EQUIPMENT VERIFICATION LIST (EVS)

CONIRACTOR NUILq_ER: 10-09675 CONTRACTOR NAME: TW RECREATIONAL SERVICES IN(:

CONTRACTOR MFG S C
TAG NUMBER .ECN ITEM NAME CODE MANUFACTURER'S NAME MODEL NUMBER SERIAL NUMBER C C COST

1234309 0937040 MOWER. RIDIF_ 05514 EXCEL INDUSTRIES I NO 923417 9559426 A 7.595

T234310 0937041 COFFEE URN 25628 BUNN-O-MATIC 7776ENSF 43799 A 1.465

1234321 0937042 PROdECTOR 60599 ELMO MFG CORP LX_IO0 110243 A 1t.432

7234325 0937044 LUMINQANCE METER 23736 MINOLTA CORP FT-L 301736 A 1.100

T234326 0937045 ICE MAKER 49524 SCOTSMAN INOUSTRIES IN MFgOOAE3A 914530-07V A 3.525 /

/
7234332 0937130 CART. RUNABOUT. 12tiP 15567 CUSHMAN INDUSTRIES INC 898534-8610 L001656 A 3.878 *

7234337 0937131 MICROWAVE, OVEN 34133 HOBART CORP FOOD SERVi M1310-2 31-355-377 A 1.590

T234339 0937132 VIDEO CAMERA 80089 HAMILTON STANDARD CONT CMR300 623630019 A 1,365

7234357 0937138 SIGNNAKER SYSTEM 88272 GERBER SCIENTIFIC F-BE SH/GX FE-B40 A 13.061

T234377 0937137 TRUCK, LIFT. FORK CHIKU CFIIKUSUi G11226 8588005 A 4.322

C_ T234379 0937139 COIN ROLLER/WRAPPER 96153 CUMMINS-ALLISON CP F _ CA-118 01936 A 7,155
LI1
•-_ T234379 0937141 GENERATOR. FUNCTION 56286 HEWLETT-PACKARD ANOOVE |IP3312A 2501A!9294 A 1.450

]234389 0936494 DUPL MACHINE $4912 OTAR[ ELECTRIC CO LTD DP4OSOOCF 180012121 A 5.700

T234391 0937145 OVEN. DOUBLE DECK 53506 GARLANO COMMERCIAL IND TTE3 204195&204196 A 4.270

7234393 0937146 SCAFFOLD, 2-MAN TELPO TELPRO INC 8004T11 NSN A 1,0_56

T234398 0937147 AV PRESENTATION UNIT K7164 ELECTROSONIC LTO ES4603 5417 A 2.195

T234399 0937148 VIDEO CASSETTE RECORDER 56472 SONY CORP OF AMERICA V05BSO 72446 A 6.200

7234400 0937149 COMPUTER. DIGITAL 99088 AMERICAN RESEARCH CORP AT 3646 A 2.286

7234403 0937150 VIDEO CASSETTE RECORDER 56472 SONY CORP OF AMERICA V05BSO 72748 A 6.200

T234404 0937151 MODEL, SPACE STATION TOSK0 TOSHIHIKO SAKOW ASSOC _ NSN A 6.000

7234416 0937165 REFRIGERANT RECOVERY SYS OeV55 APPLIED ECOLOGICAL 5YS RR-_BA NSN A 1,876

T234417 0937166 AMPLIFIER. VIDEO DISTRIB 11650 DYNAIR ELECTRONICS INC FR-SBOOA 76 A 1.723

THE ABOVE MANUFACTURER NAME. 140OIL NUMBER. ANO ITEM NAME FIELDS ARE BEING STANOAROIZED IN NEMS
AND 00 NOT REQUIRE CORRECTION TO THIS REPORT OR AN EXACT MATCH JN THE CONTRACTOR*S RECORD.



- Enclosure6
Exhibit18-9

REPORT NO: 730 NATIONAL AERONAUTICS ANDSPACE AONINISTRATION PAGE: 14
SE(_KJEINK_EOBY: CONTRACTOR-NO. NASA EQUIPMENT MANAGEMENT SYSTEM DAIE: 045/15/94

CONTRACTOR-TAG-NO KENNEDY SPACE CENTER (EGSG) TIME: 18:20:O3

CONTRACTOR HELD EQUIPMENT VERIFICATION LIST (EVS)

CONTRACIOR NUM6ER: 10o09675 CONTRACTOR NAME: TW RECREATIONAL SERVICES I NC

CONTRACTOR NFG S C
TAG NUIM_ER ECN ITEM NAME CODE MANUFACTURER'S NAME MODEL NUMBER SERIAL NUMBER C C COST

eett*_e_9ote_t_OIt*_t_ttt_Ut***_*st_Utq#_b_ttU_e_U_0_tt_t_e_tt_0tt_tt_*_et_*gUt*¢_t*_t_ett9_ttt_t_tte_ttttt_¢e_

T234418 0937167 AMPLIFIER, VIDEO OISTRIB 11650 DYNAIR ELECTRONICS INC FR-SBooA 61 _ 1.723

T234420 0937169 MICROWAVE, OVEN 34133 HOBART CORP FOOD SERVI M1312-S 31-369229 A 1,714

T234423 0937267 CART, GOLF 51441 YAMAHA INTERNATIONAL C GIA d31-149553 A 3,995

T234424 0937266 CART, GOLF 51441 YAMAHA INTERNATIONAL C GIA d31-153647 A 3,995

T234428 0937263 BRAKE RIVET MACHINE ZZZZZ UNKNOWN 810 NSN A 1,287

T234432 0937268 BASE STATION 3t626 JOHNSON CONTROLS XNC 242-4156-832 NSN A 3,562

T234435 0937262 VECTORSCOPE 80009 TEKTRONIX INC F-PENTR 1720 BOI1605 A t,895

, T234436 0937261 MONITOR. WAVEFORM 80009 TEKTRONIX INC F-PENTR 1730 8010287 A 1,895

T234439 0937260 TRANSCEIVER. DESKTOP $4548 CANON INC 230 3216212 A 1,887

T234448 0937259 STEAM COOKER 37936 SOUTH BEND RANGE CORP .2OO1 805-3tl-79 A 2,310

[._ T234452 0937270 CONTROL UNIT, EDITING, A 56472 SONY CORP OF AMERICA RM440 24124 A 1.540

T234486 0937272 VIDEO PRODUCTION SYSTEM 33200 CORONADO PAINT CO NPN FGC599 A 4,10(3

T234473 0937273 VIDEO PLAYER 66472 SONY CORP OF AMERICA VPSO20 NSN A 1,210

T234476 0937274 RADIO SYSTEM 655t6 LPB INC TX2-3OTIS 23473 A 2.765

T234477 0937275 CART, GOLF 61441 YAMAHA [NTERNATIONAL C GI-A NSN A 4.076

T234480 0937278 TRACTOR OO501 FORD MOTOR CO TRACTOR 1710 UL17558 A 9 268

T234490 0937280 CART, MOTORIZED 15567 CUSItMAN INDUSTRIES INC 898346-8710 596845 A 4 1OO

T234491 0937281 ICE MAKER 49524.SCOTSMAN INOUSTRIES IN CM1OOO 044725-t2H A 2 660

T234492 0937282 LASER DISK PLAYER 56472 SONY CORP OF AMERICA 2OOO-2 IOO682 A I 883

T234493 0937283 LASER DiSK PLAYER 56472 SONY CORP OF AMERICA 2OOO-2 100692 A I 863

T234494 09.37284 LASER DI'SK PLAYER 5@472 SONY CORP OF AMERICA 2000-2 . _.":." IOO679 A I 863

T234496 0937286 LASER DISK PLAYER 56472 SONY CORP OF AMERICA 2000-2 IOO760 A t 863

THE ABOVE MANUFACTURER NAME. MODEL NUMBER, ANDITEM NAME FIELDS ARE BEXNG STANOARDIZED iN NEMS ,
ANO DO NOT REOUIRE CORRECTION TO THIS REPORT OR AN EXACT MATCH IN THE CONTRACTOR'_ RECORD.:;



Enclosure6
Exhibit18-10

REPORT NO: 730 NATIONAL AERONAUTICS AND SPACE ADMINISTRATION PAGE: 15
SEQ4JENCEO BY: CONTRAC10R-N_. NASA EQUIPMENT MANAGEMENT SYSTEM DATE: 06/15/94

CONTRACTOR-TAG-t_O KENNEDY SPACE CENTER (EG&G) TIME: 18:20:03

CONTRACTOR HELO EOUIPMENT VERIFICATSON LIST (EVS)

CONTRACTOR NUI4BER: 10-09675 CONTRACTOR NAME: TW RECREATIONAL SERVICES INC

CONTRACTOR MFG S C
TAG NUMBER ECN ITEM NAME CODE MANUFACTURER'S NAME MODEL NUMBER SERIAL NUMBER C C COST

7234497 0937287 WASHER. PRESSURE 54922 t_NOA TSUSHIN KOGYO CO _t-85005C 471022 A 1,595

7234525 0937304 COMPUTER 53614 NCR CORP 3255-1014 17-16714205 A 4.520

T234535 0937308 CASH REGISTER 53614 NCR CORP 2061-5400 21-17584577 A 2.390

7234538 0937309 CASFI REGISTER 53614 NCR CORP 2061-5400 21-17584506 A 2,390

T234537 0937310 CASlt REGISTER 53614 NCR CQRP 2061-54CK_ 21-17564617 A 2.390

T234538 0937311 CASH REGISTER 53614 NCR CORp . 2061"5400 21-17584620 A 2.390

7234539 0937312 CASH REGISTER 53614 NCR CORP 2061-5400 21-17584027 A 2.390

T234540 0937313 CASH REGISTER 53614 NCR CORP 2061-5400 21-17584581 A 2.390

T234541 0937314 CASH REGISTER BSBt4 NCR CORP 206_-5400 21-175B4563 A 2,280

7234542 0937315 CASH REGISTER 53614 NCR CORP 2061-5400 21-17584588 A 2.045

7234543 0937316 CASH REGISTER 53614 NCR CORP 2061-54CK) 21-175E4579 A 2.045

1234544 0937317 CASH REGISTER 53614 NCR _ORP 2061-5400 .. 21-17587189 A 2.045

T234546 0937319 ICE MAKER 49524 SCOTSMAN INOUS#RIES IN CMIOO0 NSN A . 2.660

O T234548 0937321 CASFI REGISTER 53614 NCR CORP" 2061-5400 21-17584555 A 2.045

T234549 0937322 CASH REGISTER B3614 NCR CORP 2061-5400 21"17584587 A 2,045

7234550 0937323 CASH REG|STER 53614 NCR CORP 2061-5400 21-17584619 A 2,045

T234651 0937324 CASH REGISTER 53614 NCR CORP 2061-5400 21-17584023 A 2,045

T234552 0937325 CASH REGISTER 53614 NCR CORP _06|-5400 21-17584554 A 2.045

7234553 0937326 CASH REGISTER 53614 NCR CORP 2061-5400 21-17584578 A 2,045

7234554 0937327 CASIt REGISTER 53614 NCR CORP 2061-5400 2|-17584616 A 2.045

T234555 0937326 CASH REGISTER 53614 NCR CORP 206t-5400 21-17587193 A 2,045
:... ...,,,.

T234564 0937331 LASER DISK PLAYER 56472 SONY CORP OF AMERICA LOP2000/2 110153 A 1,863

THE ABOVE MANUFACTURER NAME. MODEL NUMBER, AND [TEM NAME FIELDS ARE BEING STANDARDIZED I_ NENS
ANO 00 NOT REQUIRE CORRECTION. TO TH|S REPORT OR AN EXACT. MATCH IN THE CONTRACTOR,S.RECORD;



.... Enclosu0ce6
Exhibit 18-11

REPORT FJO: 730 NATIONAL AERONAUI[CS AND SPACE AOMINISTRATION PAGE: 16
SEQUENCED BY: CONTRACTOR-NO. NASAE(_UIPNENT MANAGEMENT SYSTEM OATS: 06Jl5/94

CON|RACTOR-TAG-NO KENNEOY SPACE CENTER (EG&G) TIME; 18:20:03

CONTRACTOR HE_O EQUIPMENT :VERIFICATION LIST (EVS)

CONTRACTOR NUMBER: 10-09675 CONTRACTOR NAME: TWRECREAT|ONAL SERVICES INC

CONTRAC]OR NFG S C
TAG NUMBER ECN ITEM NAME COOS MANUFACTURER'S NAME NIX)EL NUMBER SERIAL NLINBER C G COST

we_$ee*_e$_$oe_oeeot_$_e_$e_$*$$$_$$$$_$$_$e_ee$_e*$$e_eoQ$$_¢*_$*e_e$$*$Q_e_e$$$$$_*ee_e_e_*_*ee$$e$e_ee_ee*9e$e

T234565 0937332 LASER DISK PLAYER 56472 SONY CORP OF AMERICA LOP2000/2 !10142 A 1.863

T234566 0937333 LASER OISK PLAYER 56472 SONY CORP OF AMERICA LOP2000/2 1,10144 A 1.863

7234667 0937334 LASER DISKPLAYER _8472 SONY CORP OF AMERICA LDP2000/2 110178 A 1.863

T234568 0937335 LASER DISK PLAYER 56472 SONY CORP OF AMERICA LOP2000/2 110141 A 1.663

T2345_1 0937336 OSCILLOSCOPE 60(09 TEKTRONIX [NC F-PENTR 2230 B026032 A 4.995

T234574 0937337 ICE CREAM MACHINE I8756 7AYLOR-_HARTON OIV lIAR 8756 118037225 A 14.531

]234575 0937338 ICE CREAM MACHINE 16756 TAYLOR-WHARTON DIV HAR 8756 H8038034 • 14.531

T234576 0937339 ICE CREAM MACHINE ;9756 TAYLOR-WHARTON DIV HAR 6756 H8038035 • t4.531

T234580 0937343 STEAM CLEANER gRT26 ALKOTA CLEANING SYSTEM 120 2721 A 1,941

T234591 0937352 POWER AMP. 300 WATT 49928 RAULANO CORP Tile CCA300 C6965479 A 1.300

7234592 0937353 POWER AMP. 300 WATT 49928 RAULANO CORP THE CCA300 C8965511 A
(_ 1.300

7234593 0937354 POWER AMP, 300 WATT 49928 RAULANO CORP THE CCA300 965481 A 1.300

7234599 0937345 STEAM CLEANER 9R;26 ALKOTA CLEANING SYSTEM 120 122686 • 2 1.795

T234600 0937346 COUN|ER. CURRENCY $4729 GLORY, LTD 200 16230 A 2 1.394

T23460t 093?349 COUNTER. CURRENCY $4729 GLORY, LTD 200 15106 A 2 1.394

T234602 0937350 COUNTER. CURRENCY S4729 GLORY, LTO 200 31123 A 2 1.435

T234603 0937351 COUNTER. CURRENCY 54729 GLORY. LTO 200 31121 • 2 1,435

T234611 0937355 COMPUTER, OIGITAL SAMSN SAMSON PROOUCTS INC OOg8_t2PL NSN A 1,500

T234615 0937356 CART, 2 WHL W/ENGINE #7t $5567 CUSHMAN INOUSTRIES INC 53089A 602662 A 6.936

T234618 0937357 CART. GOLF. W/HAULER 5144; YAMAHA INTERNATIONAL C GI-A 80-131-158472 A 4.300

1234619 0937358 CART, GOLF_ W/HAULER 5144| YAMAHA INTERNATIONAL C GI-A 80-131-158482 A 4,300

T234620 093?364 CART. GOLF. W/HAULER 51441 YAMAHA INTERNATIONAL C G|'-A 90-131-158482 A 4.300

TttE ABOVE MANUFACTURERNAME. MOt)EL NUMBER, ANt) ITEM NAME FIELDS ARE BEXNG STANDARDIZED IN NEMS
AND 00 NOT REOUERE:CORRECTIONTO TH|S REPORT OR,AN EXACT MATCH |N THE .€I)NTRACTOR?S RECORD;. :



'_ l_clo_are6 ..
Exhibit 18-12

REPORT NIO: 730 NATIONAL AERONAUTICS ANO SPACE ADMINISTRATION PAGE: 17
SEQUENCED BY: CONTRACTOR-NO. NASA EOU|PNENT MANAGEMENT SYSTEM DATE: 06/15/94

CONTRACTOR-TAG-NO KENNEDY SPACE CENTER (EG&G) TIME: 18:20:04

CONTRACTOR HELD EQUIPMENT VERIFICATION LEST (EV$)

CONTRACTOR NUMBER: 10-09675 CONTRACTOR NAME: TW RECREATIONAL SERVICES INO

CONTRACTOR MFG
SC

TAG NUMBER ECN ITEM NAME COOE MANUFACTURER'S NAME MOOEL NUMBER SERIAL _ER C C COST

T234623 0997359 BUFFER 5SSYS STANUARDIZEO SANITATIO 21V8 A23801 A t.021

T234624 0937360 BUFFER SSSYS STANDARO|ZEO SANITATIO 21V8 A23800 A I;02!

T234625 0937361 CART, GOLF 5144t YAMAHA INTERNATIONAL C GI-A5 d38008t14 A 3.745

T234626 0937362 CART. GOLF 5t44t YAMAHA iNTERNATIONAL C GI-A5 d38008118 A 3.745

T234627 0937378 CART. GOLF. SUN CLASSIC 5t441 YAMAItA INTERNATIONAL C 63A d42"002427 A 3.995

T234628 0937363 CART, GOLF, _/HAULER 51441 YAMAHA INTERNATIONA_ C GI'A d3|-158698 A 4.300

T234629 0937365 CART, GOLF. W/HAULER 51448 YAMAHA INTERNATIONAL C GI-A d31-158697 A 4.300

1234756 0937371 COMPUTER, DIGITAL SAMSN SAMSON PRODUCTS INC AT ACS002663 A 2.100

T234758 0937372 COMPUTER, DIGITAL 54546 CANON INC VPBO00 E32010940 A i,847

T234760 0937373 COMPUTER DIGITAL 54546 CANON INC VP5000 832011899
A 1.847

_'1 T234762 0937374 COMPUTER, DIGITAL $4546 CANON INC VP5000 83201_488 A 1.847

T234764 0937375 COMPUTER. DIGITAL 54546 CANON INC VP5000 . 832010946 A 1.847

T234766 0937379 MO_ER. RIDING. TURF BLAZ 07929 TURFCO MFG. CO Y2511 507-1052 A 10.927

T234769 0937391 CART. ICE CREAM CARCO CARTS OF COLORADO INC. CC3-59 $1149688 _ 3.775

Y234770 0937392 CART, ICE CREAM CARCO CARTS'OF COLORADO 'INC. CC3-59 it149588 A 3,#75

T234771 0937393 SOUVENIR CART CARCO CARTS OF COLORADO INC. WCC tit45388 A 5.122

T234772 0937376 RECORDER. REPRODUCER. VI $5175 PANASONICS AG-6100 KBTBO0057 A I 459

T234773 0937377 RECORDER, REPRODUCER, VI 55175 PANASON[CS AG-6300 KSTAOOSBO A | 887

T234778 0937380 LIFT, PERSONNEL. ONE-MAN 59497 GENIE INDUSTRIES Kt11550 NSN A 2 400

T234787 0937382 STARTER/CHARGER SYSTEM 55719 SNAP-ON TOOLS CORP MTt560AVK 8203 A I 554

T234790 0937383 _ELDER. MIG, 160 AMP DC 62653 CONSOLIDATED ELECTRIC C_64872 NSN A 1 t30

T23480t 0937384 VOICE ANNOUNCEMENT SYSTE NLTCH NEL-TECH LABORATORIES 50 875800205 A I 754

TIlE ABOVE MANUFACTURER NAME, MODEL NLI_EIER, AND ITEM NAME FIELDS ARE BEING STANDARDIZED IN HEMS
AND DO .NOT REOUIRE CORRECTION TO THIS REPORT OR AN EXACT MATCtl ZN THE CONTRACTOR' S RECORD



/
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Exhibit 18-13

REPORT NO: 730 NATIONAL AERONAUTICS AND SPACE AOMINISTRAIION PAGE: 16
SEQUENCED BY : CONTRACTOR-NO. NASA EQUIPMENT MANAGEMENT SYSTEM DArE : 06/IS/94

COFIIRACTOR-1AG-NO KENNEDY SPACE CEN|ER |EG&G) lIME: IB:20:04

CONTRACTOR HE.LO EQUIPMENT VERIFICATION LIST (EVS)

CONTRACTOR NUI_ER: IO-O9675 CONTRACTOR NAME: TW RECREATIONAL SERVICES [NC

CONTRACTOR NFG S C
TAG _ER ECN ITEM'NAME COOE MANUFACTURER'S NAME MOOEL NUMBER SERIAL NUMBER C C COST

_eo_te_et_eeItq8_44t_t#_e_te_eee4e_44_e_qt9_tt_t_t4_e4eee_4_t4_4_4oeete4s_t_eee_t_4etee_e_eeee_e_teee_e_tt_t_e_ete_e_e_

T234802 0937385 VOICE A_EMENT SYSTE NLTCH NEL-TECH LABORATORIES 50 BTS6OOIB9 • 1,754

T234803 0937665 VOICE ANNOUNCEMENT SYSTE NLTCH NEL-TECH LABORATORIES 90 RTSBOOIBO A 1,942 '

T234807 0937386 VOICE ANNOUNCEMENT SYSTE NLTCH NEL-TECH LABORATORIES BO 8?SBOO2OB A 1,754

T234808 0937387 VOICE ANICK)UNCEMENT SYSTE NLTCH NEL-TECH LABORATORIES 50 87S8OO207 J 1,754

T234809 0937388 VOICE ANNOUNCEMENT SYSTE NLTCH NEL-TECH LABORATORIES SO 87S8OO206 A 1,754

T234810 093?389 VOICE ANNOUNCEMENT SYSTE NLTCH NEL-TECH LABORATORIES SO 97S8OO209 A 1,754

T2348t1 0937390 VOICE ANNOUNCEMENT SY$7E NLTCH NEL-TECtt LABORATORIES 50 875800210 A .754

T234812 0937394 COMPUTER, DIGITAL PCLIN PC'5 LIMITED SEE DEL C 286 141411013 A ,771

T234824 0937395 WORD PROCESSOR $454B CANON INC VP_OOO 932011768 A ,346

7234828 0937396 DISK PLAYER, LASER SO482 SONY CORP LDPI5OO 100103 A .545

7234829 0937397 DISK PLAYER, LASER SO482 SONY CORP LDPISOO 1(30286 A ,545

('_ T234830 0937398 DISK PLAYER, LASER SO482 SONY CORP LDPISOO |00|83 A ,545

7234831 0937399 DISK PLAYER, LASER SO482 SONY CORP LDPI5OO 100110 A .545

7234832 0937400 DISK PLAYER, LASER SO482 SONY CORP LOPI5OO 1OO205 A 1,545

T234B33 0937401 DISK PLAYER_ LASER $0482 SONY CORP LDPtSOO 100139 A 1,545

T234834 0937402 DISK PLAYER LASER 50482 SONY CORP LDP ISOO tOO I73 A 1,545

7234835 0937403 DISK PLAYER LASER SO482 SONY CORP LDPI5OO 100186 A 1,545

7234836 0937404 DISK PLAYER LASER 50482 SONY CORP LDP|500 100037 A 1,545

7234837 0937405 DISK PLAYER LASER SO482 SONY CORP LOP|SOD 1(3OII5 A 1,545

7234838 0937406 DISK PLAYER LASER SO482 SONY CORP LDPI5OO $OO202 A 1,545
. , : . _ :

T234839 0937407 DISK PLAYER LASER SO482 SONY CORP LDP|5OO IO24Be A t 1,546

7234842 0937408 CONTROLLER CLOCK ELESS ELECTROSONIC SYSTEMS I NPN NSN A I 2,300

TIlE ABOVE MANUFACTURERNAME, MODEL NUMBER, ANO.ITEM NAME FIELDS ARE BEING STANDARDIZED IN NENS
AND DO NOT REQUIRE CORRECTION TO THiS REPORT OR AN EXACT. MATCH IN THE.CONrRACTDR°S RECORD.



Enclosuz_6

REPORINO: 730 NATIONAL AERONAUTICS AND SPACE ADNIN|STRAIION Exh.J.b[t 18-14
SEQUENCED BY: CON|RACIOR-NO. NASA EQUIPMENT MANAGEMENT SYSTEM PAGE5 19

CONTRACTOR-TAG NO KENNEDy SPACE CENTER (EG&G) DATE: O6/15/94
TIME: 18:20:O4

CONTRACTOR HELD EQUKPMEN_ VERIFICAIION LIST (EVS)

CONIRACIOR NUI41]ER: 10"O9675 CONTRACTOR NAME: [W RECREATIONAL SERVICES INC
CONTRACTOR

MFG
TAG NUI48ER ECN ITEM NAME

CODE MANUFACTURER'S NAME NOOEL NUlliBER SERIAL ....... S C
.................................................................. ' ............ • ........................ _:: .... _..C COSTIs tl¢¢ttettto)

T234843 0937409 PAGING SYSTEM EMERGENCy ELESS ELECTROSONIC SYSTEMS I NPN NSN A I 3.200

T234844 0937410 COMPUTER iNTERFACE 04386 LITTON |NG/SYS TRIAO-U TC630 30505-2 A 6.825

T234845 0937411C014PUTER INTERFACE 04386 LITTON INO/$YS TRIAQ-U TC630 30505-1 A 6.825

T234846 0937412 CONTROLLER, DISK. LASER 04386 LITTON INO/SYS TRIAO-U LOC-KSC 1187 A 2.260

T234850 0937413 AUDIO DIS[ SYSTEM. CHASS ELESS ELECTROSONIC SYSIEMS I I805032-12S8 OIAO64 A I.O87

T23485! 0937414 AUDIO D|ST SYSTEM. CHASS ELESS ELECTROSONIC SYSTEMS ] 1805032-12SB OIAO65 A t,O67

T234909 0937415 OII_4ER CABINET ELESS ELECTROSONIC SYSTEMS [ 7631 NSN A 1.267

T234910 0937416 DIMMER CABINET ELESS ELECTROSONIC SYSTEMS I 7631 NSN A 3.050

T2349|1 0937417 D|_tNER CABINET ELESS ELECTROSQNIC SYSTEMS ! 7631 NSN A 3.050

C:) T234912 0937418 OIMNER CABINET ELESS ELECTROSON|C SYSTEMS | 7631 NSN A 3.050

U'I T234918 0937420 CONTROLLER ELESS ELECTROSONIC SYSTEMS i ES5OO3VIDEO NSN A 4.757

-_(J'l T234919 0937642 CONTROLLER. VIDEO, DISC/ ELESS ELECTRQSONIC SYSTEMS I ES5OO3 NSN A 4,757

T234920 0937421 POWER SUPPLY,W/CAR0 CAGE ELESS EkECTROSONIC SYSTEMS ! E55316 NSN
A 52.104

T234921 0937640 LASER DISK PLAYER $0482 SONY CORP

LPOISO0 100176 k 1.545

T234922 0937632 LASER DISK PLAYER 50482 SONY CQRP LPDISOO IOO179 A l_S4B
T234923 0937701 LASER DISK PLAYER SO482 SONY CORP

LPDISOO 102740 A I 545
[234924 0937702 LASER DISK PLAYER 50482 SONY CORP

LPDISOO 100637 A 1.545

T234929 0937422 COMPUTER, DIGITAL ELESS ELECTROSONIC SYSTEMS | ES5236 80106003 A 1 6,OIO

T234930 0937703 COMPUTER DISK DRIVE ELESS ELECTROSON|C SYSTEMS| E55236 8799550 A 1.5OO
1234933 0937679 VIDEO PATCtBAY ELESS ELECTROSONIC SYSTEMS I NONE

NONE A 1.270

T234934 0937423 RECORDER, VIDEO CASSETTE 50482 SONY CORP VO58OO 74026 A I 5.500
|234936 0937424 DISK PLAYER. LASER SO482 SONY CORP

LDPI5OO 101688 A I 1,545

THE ABOVE MANUFACTURER NAME. MODEL NUMBER, AND ITEM NAME FIELDS ARE BEING STANOARDIZED IN NEMS
ANO 00 NOT REQUIRE CORRECTION TO THIS REPORT OR AN EXACT MATCH IN THE CONTRACTOR,S RECORD.
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Exhibit 18-15

REPORT NO: 730 NATIONAL AERONAUTICS AND SPACE AONINISTRATION PAGE: 20
SEQUENCED BY : CONTRACTOR-NO. NASA EQUIPMENT MANAGEMENT SYSTEM DATE : O6/I5/94

CONTRACTOR-TAG-NO KENNEDY SPACE CENTER (EG&G) TIME; I8:20:O4
.~

CONTRACTOR HELD EQUIPMENT VERIFICATION LIST (EVS)

CONTRACTOR NUMBER: 10-09675 CONTRACTOR NAME: 'TW RECREATIONAL SERVICES INC

.CONTRACTOR MFG S C
TAG NUMBER ECN ITEM NAME CODE MANUFACTURER'S NAME MODEL _ER SERIAL NUMBER C C COST

e_eee°°_eo*_*e*oe_¢e_e_#ette8Q_#_*Q*4_e*_Q**_*te_t*e4_#_ot_ee_e_t_om_*_et_Q0_teqet_eoI_eot_**¢_*_oe_Q_et_e_e_otee_

T234937 0937425 DXSK PLAYER LASER SO482 SONY CORP LOPI5OO 101951 A 8,545

1234938 0937426 DISK PLAYER LASER rSO482 SONY CORP LOPISOO IOI919 A 1.545

1234939 0937427 OXSKPLAYER LASER 50482 SONY CORP LDPISOO 101940 A 1.545

1234940 0937428 DISK PLAYER LASER 50482 SONY CORP LDPISOO 100146 A 1.545

T234941 0937429 DISK PLAYER LASER SO452 SONY CORP LOP I5OO 100295 A 1.545

T234942 0937430 DISK PLAYER LASER SO482 SONY CORP LDPISOO IOI887 A 1,545

T234943 0937431 DISK ,PLAYER LASER $0482 SONY CORP LOP|500 10(043 A 1.545

1234944 0937432 DISK PLAYER LASER 50482 SONY CORP LOPISOO 100064 A 1.545i

T234945 0937433 DISK PLAYER LASER $0482 SONY CORP LDPISOO IOI933 A 1,545

T234947 093?434 DISK PLAYER LASER SO482 SONY CORP LOP ISOO 100227 A 1.545

1234946 0937435 DISK PLAYER LASER SO462 SONY CORP LDPI5OO 100038 A 1,545

(_ 1234953 0937436 AUDIO PATCF_AY ELESS ELECTROSONIC SYSTEMS | ADD NSN A 1,270

1234967 0937437 TAPE PLAYER 23938 MAC KENZIE LABORATORIE 2OO-2T 7-OI27-O2 A 1.735

1234989 O93743B ICE MAKING MACHINE 49S24 SCOTSMAN INDUSTRIES |N BHIOOOAE 167923-O4W A 3.579

1234990 0937439 ICE MAKING NACH|NE 49524 SCOTSMAN |NOUSTRIES IN 5HIOOOAE O97923-O7W A 3.579

1235019 0937444 VIDEO PROJECTOR ELESS ELECTROSONIC SYSTEMS I VPH722 5100945 A 6.220

T235020 0937445 VIDEO PROJECTOR ELESS ELECTROSONIC SYSTEMS I VPH722 5100883 A 6.220

1235021 0937448 VIOEO PROdECTDR ELESS ELECTROSONIC SYSTEMS I VPH722 51OO917 A 6.220

T235022 0937472 RECEIVER, TELEVISION. CO SO482 SONY CORP PVM2530 NSN A t.120

1235023 0937473 RECEIVER. TELEVISION. CO SO482 SONY CORP PVM2530 NSN A 1.120

1235024 0937474 RECEIVER, TELEVISION, CO SO482 SONY CORP PVM3530 " NSN A 1.120

T235025 0871048 MONITOR, VIDEO. COLOR SO482 SONY CORP PVM2530 2019357 A 1.161

THE ABOVE MANUFACTURER NAME. MODEL NUMBER, AND ITEM NAME F_ELOS ARE BE!NO STANDARDIZED :IN NEM$ i
AND OO NOT REOUIRE CORRECTION T0 THIS REPORT OR AN_EXADT MATCH |N



Enclosuz'e6
Exhibit 18-16

REPORT NO: 730 NATIONAL AERONAUTICS AND SPACE ADMINISTRATION PAGE: 21SEQUENCED BY: CONTRACTOR-NO. NASA EOUIPMENT MANAGEMENT SYSTEM
CONIRACIOR-TAG-NO KENNEDY SPACE CENTER (EG&G) DATE O6/15/94

TIME: 18:20:O5

CONTRACTOR HELD EQUIPMENT VERIFICATION LIST (IVS)

CONTRACTOR NUMBER: IO-O9675 CONTRACTOR NAME: TW RECREATIONAL SERVICES |NC

CONTRACTOR MFG

TAG NUMBER ECN ITEM NAME COOE MANUFACTURER'S NAME MODEL NUMBER S C
*''°e*_*'°*tt''ve°**et*e*._eeoo_e_oe_eoleeeole**teB_te**eemoee_. SERIAL NUMBER C C COST

eb4"e_tteott410tqetetlllt_ottl*_4ett4Bt*otleg_tlo_)tleeltlegeet

T235026 0937476 RECEIVER, TELEVISION. CO SO482 SONY CORP PVM2530 NSN A I 1,120

T235027 0937477 RECEIVER. TELEVISION. CO SO482 SONY CORP PVM2530 NSN A 1 1,120

T235039 0937447 VIDEO PROJECTOR ELESS ELECTROSONIC SYSTEMs I VPHT22 5100944 A 1 6,220

7236045 0937449 POWER PANEL 94970 OUKANE CORP SEACOM DIV-IA852
NSN A 1.180

7235050 0937488 RECORDER, VIDEO CASSETTE 49671RCA CORR GVMT & CONMER TC39OO 70902208 A 1.250

T235051 0937489 RECORDER, VIDEO CASSETTE 49671RCA CORP GVMT 8 CDMMER TC39OO 80902876 A 1,250

T235057 0937448 VIDEO PROJECTOR 50482 SONY CORP VPH722 5110943 A 6.220

T235058 0937478 RECEIVER, TELEVISION, CO SO482 SONY CORP PVM2530 2000582 A 1.120

T235059 0937479 RECEIVER. TELEVISION, CO SO482 SONY CORP PVM2530 2000583 A i.t20

7235060 0937480 RECEIVER. TELEVISION, CO SO482 SONY CORP PVM2530 2000815 A !.120

T235061 0937481 RECEIVER. TELEVISION. CO S0482 SONY CORP PVM2530 2000731 A 1,120

T235065 0937451 MONITOR. VIDEO MALL ELESS ELECTROSONIC SYSTEMS I ESVWM
(._)'] " NSN A 2,246

(._ T235066 0937452 MONITOR. VIDEO WALL ELESS ELECTROSONIC SYSTEMS I ESVMM NSN A 2,246

7235067 0937453 MONITOR. VIDEO WALL ELESS ELECTROSONIC SYSTEMS I ESVWM NSN A 2.246

T235068 0937454 MONITOR. VIDEO WALL ELES$ ELECTROSONIG SYSTEMS I ESVWM NSN A 2,246

r235069 0937455 MONITOR VIDEO WALL ELESS ELECTROSONIC SYSTEMS I ESVWM NSN A 2.246

T235070 0937456 MONITOR VIDEO WALL ELESS ELECTROSONIC SYSTEMS I ESVWM NSN A 2.246

T235071 0937457 MONITOR VIDEO WALL ELESS ELECTROSONIC SYSTEMS ! ESVWM NSN A 2,246

T235072 0937458 MONITOR VIDEO MALL ELESS ELECTROSONIC SYSTEMS I ESVWM NSN A 2.246

T235073 0937459 MONITOR VIDEO MALL ELESS ELECTROSONIC SYSTEMS ! ESVMM NSN A 2.246

T235074 0937460 MONITOR VIDE0 WALL ELESS ELECTROSONIC SYSTEMS I ESVWM NSN A 2.246

7235075 0937483 RECEIVER TELEVISION, CO SO482 SONY CORP pVM2530 2OIO422 A 1,120

THE ABOVE MANUFACTURERNAME, MOOEL NUMBER, AND ITEM NAME FIELDS ARE BEING STANOARDIZED IN NEMS
AND DO NOT REQUIRE CORRECTION TO THIS REPORT OR AN EXACT. MAT£H IN THE'CONTRAcTQR,s REcoRD.

/
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Exhibit 18-17

REPOR] NO: 730 NATIONAL AERONAUTICS AND SPACE ADMINISIRATION PAGE: 22
SEQUENCEDBY:CONTRAC|OR*NO. NASA EQUIPMENT NANAGEMENTSYSTEN DALE: O6/15/94

COHTRACIOR-TAG-NO KENNEDY spAcE CENTER |EG&G) TIME: 18:20:O5

:CONTRACTOR HELD EQUIPMENT VERIFICATION LIST (EVS)

CONTRACTOR NUMBER: IO"O9675 CONTRACTOR NAME: TV RECREATIONAL SERVICES' INC

CONTRACTOR MFG S C
lAG NUMBER ECN ITEMNAME CODE MANUFACTURER'S NAME MODEL NUMBER SERIAL NUMBER C ¢ CQSI

teoee_o_ee_ee_eeee*o_eeIItomt_e_tteo*Beoteoote_**_*e_oeoee_t_o4*_4B1eeoiw_eo_s_0ee_0O_wo*oIo_oeo_*oteoet_q_oo_tt_ovteo

T235076 0937,494 RECEIVER, TELEVISION. CO SO482 SONY CORP PVM2530 2000012 A 1 t.120

T23_1080 0937490 PO_ER SUPPLY K6317 LAMBDA ELECTRONICS L0532 L64542 A 1.O40

1235081 0937491 POWER SUPPLY K6317 LAMBIDA ELECTRONICS L0832 L64526 A t1040

T235082 O937492 PO_ER SUPPLY K6317 LAM_OA ELECTRONICS _O532 L64540 A I.O40

T235085 0937487 OSCILLOSCOPE. PORTABLE 48588 PRECISION INSTRUMENT M 1420 75-O5046 A 1.OOO

1235086 0937471 PROJECTOR SO31g MITSUBISHI ELECTRIC CO VS464R 4_4075OO A 3.000

T235118 0937450 _ELDING MACIfINE 62653 CONSOLIDATED ELECTRIC P218G-11086813 dK635546 A 2.823

T235135 0937505 MONITOR, VIOEO BI224 6ARCO VIDEO SYSTEMS SCM2840 8686743 A 1,2OO

1235136 O937606 MONITOR VIDEO 61224 EARCO VIDEO SYSTEMS SCM2540 _68542t A 1.2OO

T235137 0937507 MONITOR VIDEO 61224 BARCO VIDEO SYSTEMS SCM2840 8685387 A 1.2OO

C_ T235138 0937508 MONITOR VIDEO 81224 BARCO VIDEO SYSTEMS SCN2840 8685404 A 1,2OO

(._ 1235139 0937509 MONITOR VIOEO BI224 BARCO VIDEO SYSTEMS SCN2840 9665423 A 1.2OO

T235140 0937510 MONITOR VIDEO 61224 8ARGO VIDEO SYSTEMS SCM2840 8686737 A 1 1.2OO

1235141 0937511 MONITOR VIDEO B1224 BARCO VIDEO SYSTEMS SCM2840 8685427 A 1 1.2OO

1235142 0937512 MONIIOR _IDEO 81224 BARCO VIDEO SYSTEMS SCM2540 8685412 A I |,2OO

1235143 0937513 MONITOR VlOEO BJ224 8ARCO VIDEO SYSTEMS SCM2840 8685424 A I 1,2OO

1235144 0937504 MONITOR TELEVISION SO482 SONY CORP PVMI910 2032546 A 1.OOO

1239146 0937503 MONITOR TELEVISION SO49_ SONY CORP PvMIgto 2029708 A I 2,580

T235147 0235147 COMPUTER $7022 SAMSUNG ELECTRONICS $550 $5507528 A 1,5OO

1235151 0937561 MIXER 49928 RAULAND CORP THE 105 NSN A 1 2.300

1235152 0937560 MIXER 49928 RAULANO CORP THE 204 MSN A I 2,500

1235_53 0937565 PO_ER AMP 49925 RAULAIdO CORP THE CCA7_ NSN A I 1.7(30

THE ABOVE NAhlDFA_TURER NAME, MODEL NUMBER, ANO ITEM NAME FIELDS ARE BEING 5TANOARDXZED |N,NEMS
AND DO NOT REQUIRE CORRECTION TO THIS REPORT OR AN EXACT MATCII IN THE CONTRACTOR, S REGORQ;



'" -_ Encloma_e6
Exhibit 18-18

REPORT NO: 730 NATIOt_AL AERONAUTICS AND SPACE ADMINISTRATION PAGE: 23

SEOUENCEO BY: CONTRACTOR-NO. NASA EQUIPMENT MANAGEMENT SYSTEM DATE: 06/15/94
CONTRACTOR-TAG-NO KENNEDY SPACE CENTER {EG&G) TIME: 15:20:O5

CONTRACTOR HELD EQUIPMENT VERIFICATION LIST (EVS)

CONTRACTOR NIJ_ER: IO-O9675 CONTRACTOR NAME: TW RECREATIONAL SERVICES IlK:

CONTRACTOR MFG S C
TAG NU_ER ECN ITEM NAME CODE MANUFACIURER'S NAME MOOEL NUMBER SERIAL NUMBER C C COST

T235154 0937577 CAMERA. SECURITY 55175 PANASONICS CCD NSN A I 1.200

T235155 0937564 AMP 49928 RAULAND CORP THE PRIBIO NSN _ 1 1.600

T235156 0937563 AMP 49928 RAULAND CORP THE PR|BtO NSN A 1 1,600

T235157 0937562 AMPER 49928 RAULANO CORP THE PR1610 NSN • I 1.800

T235166 0235166 COPIER. RICOH S0407 R|COH CO LTO FT5520 140069929 A 2.995

T235168 0937534 LASER DISK PLAYER S0483 SONY CQRP LDP1500 100188 A t 1.545

T235169 0937533 LASER OISK PLAYER S0482 SONY CORP LOPiSO0 101896 A 1 1.545

T235172 0937581 COMPUTER, DIGITAL PCLIM PC'S LIMITED SEE DEL C 286 NSN A I 1.800

T235173 0937580 MONITOR, VIDEO 50482 SONY coRP KX-M2QO 7001695 A I 1.200

T235174 0937579 MONITOR. VIDEO S0482 SONY CORP 2530PVN 20(0)573 A t 1.300

T235180 '0937572 CONTROL UNIT LIGttTING VISIN VISION INDUSTRY. CO. ETC NSN a I 1.5OO

C_
T235161 O93757_ POWER SYSTEM, BACKUP 87298 SAFE POWER SYSTEMS .. 4_6 NSN A _ 1,2OO

T235195 0937571 STEAMER, COUNTER 37936 SOU[tl BENO RANGE CORP 2001 87H775 A 2 640

1235201 0937574 DISPLAY UNIT, COLOR $0319 METSUBISHi ELECTRIC C0 XCI410C U141045025 A 2,745

T235206 0937528 CLEANING SYSTEM HILSK N|LFISK OF AMERICA INC CLENE600 GS82-55071 A 3.94_

1235208 0937570 IcK)WER 79260 WALKER MFG CO C 8960174 _ 5,871

T235219 0937499 CONTROLLER, LASER DISC K7164 ELECTRDSONIC LTD NPN NSN A 2.500

1235224 0937498 VIDEO 015C, LASERVISION S0482 SONY CORP NPH |06670 A 1.400

T235225 0937514 MONITOR. VIDEO SO452 SONY CORP VPHIO41Q 5002572 A 6.200

T235226 0235226 COMPUTER. DIGITAL 37695 MAGNAVOX ELECTRONIC SY R_JB60 54622875 A 1.200

T_35228 0937515 MONITOR, VIDEO B1224 BARCO VIDEO SYSTEMS SCM2B40 8685411 A I 1.200

7235229 0937516 MONITOR. VIDEO 81224 BARCO V]DEO SYSTEMS 5CM2840 65854t9 • ! 1.200

THE ABOVE MANUFACTURERNAMEi MODEL.NUMBER, AND ,ITEM NAME FIELDS ARE BEING STAHOkRDIZED IN HEMS
AND DO NOT REQUIRE,CORRECTION TO THIS REPORT OR AN' EXkCi MA]cH IN I'THE,C0_iTRkCTOR'S RECORD,



"- Enclosure 6
Exhibit 18-19

REPORT NO: 730 NATIONAL AERONAUTICS AND SPACE AONINISTRAIION PAGE: 24
SEOUEN_CEO BY: CONTRACIOR-NO. NASA EQUIPMENT MANAGENENI SYSTEM DALE: O6/15/94

CONTRACTOR-TAG-NO KENNEDY SPACE CENTER (EG&G) TIME: 18:20:O5

CONTRACTOR HELD EQUIPMENT VERIFICATION LIST (EV$)

CONIRACTUR NUMBER: IO-O9675 CONTRACTOR NAME: TW RECREATIONAL SERVICES IN(;

CONTRACTOR NFG S C
TAG NUMOER ECN ITEM NAME CODE NANUFACTURER'S NANIE MODEL NIJIIER SERIAL NIN4BER C C COST

ewo_eo_oetote*Qe_IBeeooee_**_o_wt_wo)¢_U0*e_eeQte_*_*_oo_0_O_6toU_0Q*_teo_t0_#&e_&ts_OeUU00e_*_o_m*t_to_te_etee_e_I

T235230 O937S17 MONITOR VIDEO B1224 8ARCO VIDEO SYSTEMS SCM2840 8685420 A 1.2OO

T23523l O937518 MONITOR VIDEO 81224 BARCD VIDEO SYSTEMS SCM2840 8685403 A 1.2OO

T235232 0937519 MONITOR VIDEO 81224 8ARCO VIOEO SYSTEMS SCM2640 868S441 A 1,200

T235233 0937520 MONITOR VIDEO 61224 8ARCO VIDEO SYSTEMS SCM2840 8685407 A 1.2OO

T235234 O93752! MONITOR VIDEO BI224 BARCO VIDEO SYSTEMS SCM2840 8685426 A 1.2OO

T235235 0937522 MONITOR VIDEO Bi224 BARCO VIDEO SYSTEMS SCM2840 8686425 A 1.200

T235236 0937523 MONITOR VIDEO 81224 BARCO Vi0EO SYSTEMS 5CN2840 8685408 A 1.2OO

T235237 0937548 LASER DISK PLAYER SO482 SONY CORP LDPI5OO 106284 A i.545

T235238 0937544 LASER DISK PLAYER SO482 SONY CORP LDPI5OO 106725 A 1,545

T235239 0937543 LASER 01SK PLAYER SO482 SONY CORP LDPISOO 106672 A 1.545

T235240 0937542 LASER DISK PLAYER 50482 SONY CORP LDPI5OO I06664 A 1.545
(..,"1
(.J"l T235248 0937541 LASER DISK PLAYER 50482 SONY CORP LDPISOO IO6282 A 1.545

T235243 0937539 LASER DISK PLAYER 50482 SONY CORP LDPI5OO 106663 A i.545

T235244 0937538 LASER_OISK PLAYER SO4825ONY CORP LOPI5OO IO6662 A 1.545

_235245 0937537 LASER DISK PLAYER SO462 SONY CORP LDPfSOO 106405 A 1.545

T235246 0937536 LASER DISK PLAYER 50482 SONY CORP LOPi6OO lO8675 A 1,545

f235247 0937500 COt_TROLLER K7164 ELECTROSON|C LTO ES5OO311 152 A 2,5OO

T235246 0937501 CONTROLLER K7164 ELECTROSONIC L10 ES500311 I7| A 2,500

1235249 0937502 CONTROLLER K7164 Et.ECTROSONIC LTO 955OO311 137 A 2,500

T235250 0937524 CONTROLLER K7164 ELECTROSONIC LTO ESSOO3[i 128 A 2,500

T235268 0937582 PROJECTOR. VIDEO 50482 SONY CORP VPItIO41A 5OO2597 A 6.500

[235269 0937583 PROJECIOR, VIDEO 50482 SONY CORP VPIIIO4!A 5OO257l A 6,5OO

THE ABOVE MANUFACTURER NAME. 14OOEL NUMBER, AND ITEM NAME FIELDS ARE BEING STANDARDIZED EN NEMS
AND 00 NOT REQUIRE CORRECTION TO THIS REPORT OR AN EXACT MATCH IN THE CONTRACTOR'S RECORD;



t_

Encl_6
REPORTNO: 73O EX,hLibit.18-20

NATIONAL AERONAUTICS AND SPACE ADMINISTRATION
5EQ_tENCED BY: CONTRACTOR-NO. NASA EQUIPMENT MANAGEMENT SYSTEM PAGE: 25

CONTRACTOR-TAG-NO KENNEDY SPACE, CENTER (EG,&G) DAIE: 06/15/94
TIME: 18:20:05

CONTRACTOR HELD EQUIPMENT VERIFICATION LiST (EVS)

CONTRACTOR NUMBER: 10-09675 CONTRACTOR NAME: TM RECREATIONAL SERVICES INC
CONTRACTOR

MFG
TAG NUMBER ECN ITEM NAME

COOE MANUFACTURER'S NAME MOOEL NUMBER S C
*keee*tteoete*t_ee#kse4tte_Beet&eeeotettooteo#tttee_eettteeooottee SERIAL NUMBER C G COST

tttst)t_ttt_ttt_°to#ttt_lttettt_ttoteto_ett_ttt_tttt,ttctt4_ett#t

1235270 0937584 CONTROLLER, LASER DISC TRIAD TRIAD NPN NSN A 1.500

T23527! 0937585 CONTROLLER. LASER DISC TRIAD TRIAD NPN NSN A 1.500

T235272 093?527 LASER DISK PLAYER 60462 .SONY CORP LOP|500 106404 A !.400

T235273 0937529 LASER OISK PLAYER 50482 SONY CORP LOP I500 106759 A 1.400
T235274 0937530 LASER DISK PLAYER 50482 SONY CORP

LDPI500 106489 A I 400

T235275 0937531 LASER DISK PLAYER 50482 SONY CORP LDPtSO0 106606 A 1,400

T235276 0937532 LASER O[SK PLAYER S0482 SONY CORP LOP IS00 106413 A 1.400
T235277 0937546 LASER DISK PLAYER S0482.SONY CORP

LDPI500 106406 A 1.400
• T235276 0937547 LASER DISK PLAYER 50482 SONY CORP

' LDP1500 106488 A 1.400

T235279 0937696 DATA PROJECTION SYSTEM 33297 NEC ELECTRONICS USA IN DPI200S 7700513Z & 12.000

(_) T235280 0937555 SYSTEM INTERFACE 33297 NEC ELECTRONICS USA IN VUSO 7730214 a I 1,500_'_ 1235281 0937697 VIOEO PROJECTOR

(_ S0482 SONY CORP VPHIO40Q 500298| A 6,500

'(_ T235287 0937600 VOICE ANNOUNCEMENT SYSTE NLTCH NEL-TECII LABORATORIES 50 87S800231 A t 1.661

T235288 0937594 VOICE ANNOUNCEMENT SYSTE NLTCH NEL-TECH LABORATORIES 50 87S800240 A 1,661

T235289 0937601 VOICE ANNOUNCEMENT SYSTE NLTCH NEL-TECH LABORATOR|ES 50 87SE00236 A 1,66;

T235290 0937596 VOICE ANNOUNCEMENT SYSTE NLICH NEL-TECH LABORATORIES 50 87S800238 A 1.661

T235291 0937595 VOICE ANNOUNCEMENT SYSTE NLTCH NEL-TECH LABORATORIES 50 87S800234 A 1.661

T235292 0937597 VOICE ANtIOUNCEMENT SYSTE NLTCH NEL-TECH LA8ORATORIES: 50 87S800232 A 1,66!

T235293 0937598 VOICE ANNOUNCEMENT SYSTE NLTCH NEL-TECH LABORATORIES 50 87S800237 A 1,66I

T235294 0937599 VOICE ANNOUNCEMENT SYSTE NLTCH NEL-.TECH LABORATORIES. 50 87S800235 A 1 1.66.1

T235297 0937569 OVEN. PI2ZA CONVEYOR 33863 GEM!N ! INC CTX : i092 A 1 7.992

T235304 0937576 ANALYZER• TV COLOR K7164 ELECTROSONIC LTO PM5539 KF025213 A ! 4,068

THE ABOVE MANUFACTURER NAME, MOOEL NUMBER, ANO ITEM NAME FIELDS ARE BEING STANOARDZZED iN NEMS
At,R) 00 NOT REQUIRE CORRECTIDN TO THIS REPORT OR AN EXACT MATCH IN THE CONTRACTOR'S RECORD.



l_"_closure6
Exhibit 18-21

REPORT NO: 730 NATIONAL AERONAUTICS AND SPACE AOM|NISTRATION PAGE: 26
SEQUENCED BY: CONTRACTOR-NO. NASA EQUIPMENT MANAGEMENT SYSTEM DATE: O6/15/94

CONTRACTOR-TAG-NO KENNEDY SPACE CENTER (EG&G) TIME: 18:20:O6

CONTRACTOR HELO EQU|PMENT VER|FICATION LIST (EVS)

C_4TRACTOR Nt./NflER: IO-O9675 CONTRACTOR NAME: TW RECREATIONAL SERVICES |NC

CONTRACTOR MFG S C
TAG NUMBER ECN ITEM NAME CODE MANUFACTURER*S NAME MODEL NUMBER SERIAL NUMBER C C COST

t_tte_t¢ett_tveIt4_ot_H_4_t_s_e_g_ete_e1t_e_tt_t_ett4_t_¢e4t0ett_m_tt_t_e_#_t_e_Iette_ot_e_0e • _vee_e* eee¢8

T2353t3 0937590 PRINTER 50439 HEWLET[-PACKARO CO COL 5VESll 3344OA A I i,764

T2353t4 0937566 TERMINAL PACKA PACKARD BELL ELECTRON] PBI272A 90408062 A I 1.705

T235316 0937667 DISPLAY UNIT, MONOCHROME 57022 SAMSUNG ELECTRONICS MA2965 90102836 A I 1.705

T235319 0937496 CONVERTER, IMAGE SMART 33297 NEC ELECTRONICS USA IN IOCIOOO 27000187 A 3.296

I235320 0937559 SYSTEM INIERFACE 33297 NEC ELECTRONICS USA IN VIJSO 7730559 A 1.5OO

T235321 0937558 SYSTEM INTERFACE 33291 NEC ELECTRONICS USA IN VU$O 7730672 A 1.5OO

T235322 0937557 SYSTEM iNTERFACE 33297 NEC ELECTRONICS USA IN VUSO ?730563 A I 5OO

T235323 093?556 SYSTEM INTERFACE 33297 NEC ELECTRONICS USA IN VUSO 7730547 A !.5OO

1235327 0937526 LASER DISK PLAYER 50462 SONY CORP LDP2OOO 113199 A 3,422

1235328 0937535 LASER DISK PLAYER $O482 SONY CORP LOP2OOO II3766 A 3.422

1235333 0937525 LASER O|SK PLAYER SO482 SONY CORP LDP2OOO 114087 A 3,422

1235335 0937551 CASH REGISTER 53614 NCR CORP 54OO 175839t9 A 2.575

T235336 0937550 CASH REGISTER 53614 NCR CORP 54OO 17623391 A 2,575

1235337 093?549 CASH REGISTER 93614 NCR CORP 5400 17143097 A 2,575

1235336 0937562 CASH REGISTER 53614 NCR CORP 5400 17623392 A 2.575

T235339 093?553 CASH REGISTER 53614 HCR CORP 54OO 17623393 A 2.575

T235340 0937554 CASH REGISTER 53614 NCR CORP 54OO 17573531 A 2.575

T235341 0937588 iCE MAKING MACHINE 55399 SCOTSMAN MFG CO iNC NPN NSN A 4,000

1235343 0937587 OVEN 07695 BLOOGETT G S CO INC MARKV NSN A 4.000

T235345 0937588 REFRIGERATOR, MECHANICAL 68715 TRAULSEN AND CO INC RHT32t_JT MO84670-6L A 1,6OO

T235346 0937589 REFRKGERATOR, MECHANICAL 88715 TRAULSEN AND C0 INC RHT321_JT MO84680-EL A 1.8OO

T235347 0937593 GRILL 56170 KEATING: SPECIALTY APP 72X33LD R53567C A 2 500

THE ABOVE MANUFACTURERNAM[. MODELNUMBER, AND ITEM NAME FIELDS ARE BEING _TANOAROIZEO XN NEMS
ANO 00 NOT REQUIRE CORRECTION TO THIS REPORT OR AM EXAC_ MATCH IN THE CONTRACTOR'S RECORD.



Emclosure 6
Exhi.bit 18-22

REPOR[ t_: 730 NATIONAL AERONAUTICS ANO SPACE ADMINISTRATION PAGE: 27SEQUENCED BY: CONtRACTOR-NO. NASA EQUIPMENT MANAGEMENT SYSTEM
CONTRACTOR-TAG-NO KENNEOY SPACE CEN;ER (EG&G) DATE: 045/15/94

TIME: 18:20:06

.... CONTRACTOR HELO EQUIPMENT VER|F|CAr|ON LEST (EVS)

CONIRACTOR NUMGER: 10-09675 CONTRACTOR NAME: TW RECREATIONAL SERVICES INC

CONTRACTOR MFG
SC

TAG NUNaER ECN ITEM NAME COOE MANUFACTURER'S NAME MOOEL NUMBER SERIAL NUMBER C G COSTtest_tttt°_ttt°°_te_tto_te_tee_mot#ttto_te_ttt_ttt_t_te_ttlott_)t

t_tttJttt_utt_t_ttttto_tttttt_#tt_tt¢_tt_ttt_ttt_tttt_tt),

1235352 0235352 PHONE SYSTEM S0167 FUJITSU LTO 286 NSN A 25.300

T235354 0937634 MACHINE, FAX 00V96 TOSItiBA AMERICA INFORM TF451
89020074 A 3,365

1235355 0235355 SUBMOOF£R |NTRS INTERSONICS INC SDL-5 7909CH760 A 2,500

1235356 0235356 SUB WOOFERS INTRS INTERSONICS INC SOL-5 7909CH759 A 2.500

1235374 0937626 SYNCHRONIZER ON5A9 ADAMS-SMITH ZETA3 2031724 A 1.500

T235375 0937627 RECORDER, REEL TO REEL $49t2 OTARI ELECTRIC CO LTD MX6050 18970247 A 3,000

1235376 0937628 FILM PLATTER SYSTEM 12189 CHRISTIE LABORATORIES ELFIC 0214150AA A 7,565
T235381 0937629 CONTROLLER, CARD

j K7164 ELECTROSONIC LTD ES500311 116 A 2.983

T235384 0937623 LASER DISK PLAYER S0462 SONY CORP LDP2OQO 13978 A 2,SO0
T235386 0937622 LASER DISK PLAYER 50482 SONY CORP

LDP200O 13984 A 2 500

_-_ T235386 0937621 ROUTER/SWITCHER 56614 VIDEOTEK INC RSIO3A 09890523 A 2.093
O_ 1235394 0937620 RECEIVER, TELEVISION, CO S0482 SONY CORP
r%_ PVM2530 2022894 k 1.232

1235395 0937619 RECEIVER. TELEVISION. CO S0482 SONY CORP PVM2530 20234908 A 1.232

1235396 0937618 RECEIVER. TELEVISION. CO 50482 SONY CORP PVM2530 2023496 A 1.232

1235397 0937617 RECEIVER, TELEVISION, CO 50482 SONY CORP _ PVM2530 2022893 A 1.232

T235398 0937616 RECEIVER. TELEVISION. CO $0482 SONY CORP PVM2530 2022787 k t,232

1235399 0937615 RECEIVER. TELEVISION. CO S0482 SONY CORP PVM2530 2022901 k 1,232

T235400 0937614 LASER DISK PLAYER 51078 PIONEER STANOARO ELECT LD-V2000 3912228 A 2.500

T235409 0937613 THEATRICAL SPEAKERS 90555 dBL INCORPORATED 2445J 99643 A 1.384

1235410 0937612 THEATRICAL SPEAKERS 90555 JBL INCORPORATED 4648 016383A A 1.384

123541! 093781! THEATRICAL SPEAKERS 90556 JBL INCORPORATED 2445d 99636 A 1.384

1235412 0937610 THEATRICAL SPEAKERS 90555 JBL INCORPORATED 4648 016386A A 1,354

THE ABOVE MANUFACTURER NAME, MOOEL NUMOER, AND ITEM NAME FIELDS ARE BEING STANOARD]ZED |N NEMS ---
AND DO MOT REOUIRE CORRECTION TO THIS REPORT OR AN EXACT MATCH IN THE CONTRACTOR'S RECORD.



Enclosure 6
Exhibit 18-23

REPOR[ NO: 730 NATIONAL AERONAUTICS AND SPACE AOMINISTRATION PAGE: 29
SEQUENCED BY: CONTRACTOR-NO. NASA EQUIPMENT MANAGEMENT SYSTEM DATE: O6/t5t94

CONTRACTOR-TAG-NO KENNEDY SPACE rCENTER(EG_G) TIME: t8:20:O6

CONTRACTOR HELD EQUIPMENT VERIFICATION LiST (EVS)

CONIRACTOR NU!4BER: 10-O967S CONTRACTOR NAME: TW RECREATIONAL SERVICES INC

CONTRACTOR I_FG S C
TAG NUMBER ECN ITEM NAME CODE MANUFACTURER'S NAME MODEL NUMBER SERIAL NUMBER C C COST

_tees_e_&_UBe*oee_t_ee_eew_e_wa_w_iewQte_t_*e_ee_e_0_bm_QDeme08_0_oe_D#_e_oIe_we4eQe4eUteew_e_te_teetteee

T235413 0937609 THEATRICAL SPEAKERS 90555 det INCORPORATED 2445d 99637 A 1.384

T235414 0937608 THEATRICAL SPEAKERS 90555 JBL INCORPORATED 4649 OI6384A A 1.384

T235416 O937607 REAR PROdECTION SCREEN SO492 SONY CORP VPSTOOR NONE A 3.310

T235417 0937678 REAR PROdECTION SCREEN SO482 SONY CORP VPSTOOR NONE A 3.310

T235419 0937606 MONITOR. VIDEO 81224 BARCO VIDEO SYSTEMS SCM284 8684628 A 1.190

T235420 0937677 MONITOR, VIDEO 81224 BARED VIDEO SYSTEMS SCM264 8686746 A 1.190

T235421 093?676 LASER DISK PLAYER SO482 SONY CORP LDPIS50 102574 A 1.332

q T235422 0937675 LASER DISK PLAYER SO482 SONY CORP LDPISSO 101449 A 1.332

T235423 0937674 LASER DiSK PLAYER SO462 SONY CORP LDPISSO 101439 A 1.332

T235424 0937673 LASER DISK PLAYER SO462 SONY CORP LDPIS50 102572 A 1,332

(_ T235425 0937672 LASER DISK PLAYER SO482 SONY CGRP tDPt550 102583 A ;.332

T235426 0937605 LASER DISK PLAYER SO492 SONY CORP LDP5550 101390 A 1.332

T236427 0937604 LASER DISK PLAYER SO482 SONY CORP LOP2OOO 114216 A 2.392

T235428 0937603 LASER DISC*PLAYER SO482 SONY CORP LDP2OOO 114215 A 2,392

T235429 0937602 LASER DiSK PLAYER SO462 SONY CORP LDP2OOO |14219 A 2,392

T235430 0937671 LASER DISK PLAYER SO482 SONY CORP LDP2OOO 114210 A 2.392

T235431 0937670 LASER DISK PLAYER SO482 SONY CORP LOP2OOO 114217 A 2.392

T235432 0937669 LASER DISK PLAYER SO482 SONY C0RP LDP2OOO 114222 A 2.392

T235433 0937667 CONVERTER. IMAGE SMART 33297 NEC ELECTRONICS USA iN IDCIOOO 27000383 A 3,296

T235434 0937666 CONVERTER. IMAGE SMART 33297 NEE ELECTRONICS USA iN IDCIOOO 2700276 A 3.296

T235435 0937664 CONVERTER. IMAGE SMART 33297 NEE ELECTRONICS USA IN OCIOOO 26000366 A 3.296

T235436 0937662 CONVERYER. iMAGE SMART 33297 NEE ELECTRONICS USA iN DCIOOO 26000378 A 3.296

THE ABOVE MANUFACTURER NAME, MODEL NUMBER, AND ITEM NAME FIELDS ARE 'BEING STANDARDIZED [N NEMS
AND DO NOT REQUIRE CORREDTION TO THIS REPORT OR AN EXACT MATCH |N THE.CONTRACTOR'S RECORD,



E:nclosuze6
REPORTNO: 730 EXt')_ibLt 18-24
5E(_JENCED BY: CONTRACTOR-NO, NATIONAL AERONAUTICS AND SPACE ADMINISTRATION

CONTRACTOR-TAG-NO NASA EQUIPMENT MANAGEMIENT SYSTEM PAGE: 29
KENNEDY SPACE CENTER (EG&GI OA|E: O6/15/94

TIME: 18:20:O6

CONTRACTOR HELD EQUIPMENT VERIFICATION LIST (EVS)

CONTRACTOR NUNOER: tO-O9675 CONTRACTOR NAME: TW RECREATIONAL SERVICES liCK:
CONTRACTOR

TAG NUMBER ECN |TEN NAME9 SC

o.. o CODE NANUFACTU_ER.S NAME IIIDOEL NUNBER SERIAL NUMBER C C COST
e_t_O_ve_teoeo_e_t_8_vtmt_U0ePotP_oeo_v_ete_oo_a_eO4e8_)_emo_oetO_o_eeete_e_tmo0_esotD_oeg_t_e_o eft tv• te_ 9•

T235437 O937661 VIDEO IAONITOR SO4|2 SONy CORP UPH10410 5003680 A 5.184
T235438 0937660 VIDEO MONITOR 50482 SONY CORP

UPHIO410 5003678 A 5.184
T235440 0937659 VIDEO PROJECTOR 50482 SONY CORP

V1HIO41Q 5003813 _ 5;090
]235441 0937658 VIDEO PROJECTOR 50482 SONY CORP

VItIO41Q 5004158 A 5,090
T235442 0937657 VIDEO PROJECTOR $O482 SONY CORP

VHIO410 5004154 A 5.090
T235443 0937666 VIDEO PROJECTOR SO482 SONY CORP

VHIO41Q 5004156 A 5.090

T235444 0937655 VIDEO PROJECTOR SO482 SONy CORP VHIO410 5004155 A 5,090
T235445 0937654 VIDEO PLAYER SO482 SONY CORP

VHIO41Q 5004152 A 5.090

T235448 0937653 MONITOR, TELEVISION SO482 SONY CORP. PVM43OO 9000050 A 22,826

T235447 0937652 VIDEOTEK 566.14 VIDEOTEK INC RSIO3A 9890524 A 2.093

_){.,}_] T235449 0937650 MONITOR. COLOR SO319 MITSUBISHI ELECTRIc CO CS3505R 534154 A 3.105

C";% T235452 0937651 ROUTER/SWITCHER 56614 VIDEOTEK INC RS|O3A¢ 11890249 A 2.093

-_ T235453 0937699 COMPUTER, DIGITAL 50439 HEWLETT-PACKARO CO COL PCAT
NONE A 2.108

T235454 0937649 DISC PLAYER. VIDEO SO482 SONY CORP LOP2OOO/I 113981 A 2,951

T235455 0937648 D|SC PLAYER, VIDEO SO482 SONY CORP LDP20OO/I |13964 A 2,951

T235456 0937645 DISC PLAYER. VIDEO 50482 SONY CORP LDP2OOO/! 114085 A 2,951

T235457 0937644 DISC PLAYER. VIDEO 50482 SONY CORP LOP2OOO/I 114014 A 2,951

I235458 0937539 DISPLAy UNIT, COLOR SO319 NITSUBISHI ELECTRIC CO CS3505R 509663 A 3,106

T235460 0235460 COMPUTER 30874 INTERNATIONAL BUSINESS PCAT NSN A 2,108

T235461 0937638 DISC PLAYER. VIDEO SO482 SONY CORP LDP20OO/I 114008 A 2.951

T235452 0937637 DISC PLAYER, VIDEO SO492 SONY CORP LDP20OO/I 113967 A 2.951

T235463 0937636 DISC PLAYER, VIDEO SO482 SONY CORP LOP2OOO/I 113963 A 2.951

THE ABOVE MANUFACTURER NANE. MODEL NUMBER , AM) ITEM NAME FIELDS ARE BEING STANOARpIZED IN NEMS
AND DO NOT REQUIRE CORRECTION TO THIS REPORT OR AN EXACT MATCH IN THE CONTRACTOR;S RECORD.



_. "" --' Enclosure6
Exhibit t8-25

REPORT NO: 730 NATIONAL AERONAUTICS AND SPACE ADMINISTRATION PAGE 30
SEQUENCED BY: CONTRACTDR-NO. -- NASA EQUIPNENT MANAGEMENT SYSTEM DAlE 06/15/94

CONIRACTOR-TAG-NO KENNEDY SPACE CENTER (EG&G) TIRE: 18:20:07

CONTRACTOR HELD EQUIPMENT VERIFICATION LIST (EVS)

CONTRACTOR NUMBER: 10-09675 CONTRACTOR NAME: TW RECREATIONAL SERVICES INC

CONTRACTOR NFG S C
TAG NUNSER ECN ITEM NAME COOE MANUFACTUREReSNAN[ NOOEL_Efl SERIAL_ER C G COST

T235464 0937646 DISC PLAYER. VIDEO S0482 SONY CDRP LDP2000/I 113959 A 2.951

T235467 0937647 OVEN. MICRD_AVE 88884 t!OBAR; CDRP M-1310S 31-459"736 A 2.951 '

1235473 093?668 PRQdECTDR. VIDED S0482 SONY CORP VPHIRTO0 _300319 A 12.168

T235474 0937663 VIDEO PROJECTOR S0482 SONY CORP VPHI270Q 5000442 A 12.168

T235480 0937700 RECORDER S4912 DTARI ELECTRIC CD LTD 505MARKIEi/8 1830950 A 4.600

T235487 0746387 SPEAKER 90555 dBL INCDRPDRATED 4435 256626 A 4 1,510

T235488 0746386 SPEAKER 90555 dEL INCORPORATED 4435 25657! A 4 1,510

1235491 0746402 AMPLIFIER 80560CRO_N INDUS (O[SCONTIN PSA2 015500 A 4 1.495

1235492 0746388 AMPLIFIER 60560 CROWN INDUS (D|SCONTIN PSA2 015501 A 4 1.495

T235493 0937725 _MPLIFIER 35253 CROWN ELECTRICAL MFG L PSA2 015495 A 1.495

1235498 0235498 CONTROLLER ELESS ELECTROSONIC SYSTEMS [ ES4044/16 224342 A 3.5(_

1235514 0937727 GENERATOR. ViDED 53714 LEADER INSTRUMENTS COR 1602 0040046 A 3,589

1235515 0937726 GENERATOR. VIDEO 51076 PIONEER STANOARO ELECT R7*VIO00 JCI300048 A 9,37

1235516 0937728 MONITOR, VIDEO 51076 PIONEER STANOARO ELECI RT-VIOO0 JCI30C063 A 9,37

1235517 0937729 RONITDR, VIDED 610?6 PIONEER STANDARD ELECT g7-VlO00 dCI300050 A 9.37

T235518 0937730 MONITOR, VZDED 51076 PIONEER STANOARO ELECT R7-V1000 JC1300065 A 9,37

T235519 0937731 MONITOR. VIDEO 51076 PIONEER STANOARD ELECT RT-V$000 JCI300051 A 9.37

T235520 0937736 MONITDR. _[DEO 51076 PIONEER STANDARD ELECT R?-VIO00 JCI300062 A 9.371

T235521 0937737 MONITOR, VIDEO 51076 PIONEER sTANOARO ELEC_ RT'-VIO00 JC1300064 A 9,371

T235522 0937738 MONITOR, VIDEO 51076 PIONEER STANDARD ELECT RT-VIOCK) dCI300067 A 9,371

T235523 0937739 MONITOR, VIDEO 51076 PiONEER':STANDARD ELECT RT-vIo00 ', dC1300042 A 9,371

T235524 0937740 MONITOR, ViOEO 51076 PIONEER STANOARO ELECT RT-VIO00 JC1300069 A 9.371

THE ABOVE MANUFACTURER NANE; NOOEL NUMBER, AND ITEM NAME FIELDS ARE BE|_ STANOARDIZED [N NENS
AND DD NOT REOUIRE CDRRECTiON TDrTHIS'REPORT DR:AN EXACT. MATCH IN.THE:CONTRACTOR,S RECDRD_ ..:.



E:nclc_u_--e6

REPORT NO: 730 NATIONAL AERONAUTICS AND SPACE ADMINISTRATION EXhibit 18-26SEQUENCED BY: CONTRACTOR-NO.
CONTRACTOR-TAG-NO NUTS4 EQUIPMENT MANAGEMENT SYSTEM PAGE: 31

KENNEDY SPACE CENTER (EG&G) DATE: 06/15/94
TIME: 18:20:07

CON.TRACTOR HELO EQUIPMENT VERIFICATION L|ST (EVS)

CONTRACTOR NUI_]ER: 10-09675 CONTRACTOR NAME: TW RECREATIONAL SERVICES INC
CONTRACTOR

MFG
TAG NUMBER ECN |TEN NAME

Q*_*e**._tts. COOE MANUFACTURER'S NAME MODEL NUMBER €_n.. ..... S C
e_w°_tQIe_DttwottI_eto_ete _e_'_tee_e*_t*e_tt_.e,_eQe_--. ....... _IML _V*RqIStK C C COST

"''_muw_mlomete_i)oeQ_eo_t#_t*#m_.Qtee_),e_te.o_et_wlette_

7235525 0937741 MONITOR VIDEO 51076 PIONEER STANDARO ELECT R7-VIO00 JCI300056 & 9,371

T235526 0937742 MONITOR VIDEO 51076 PIONEER STANOARD ELECT R7-VIO00 dCI300066 A 9.371

7235527 0235527 MONITOR VIDEO ,51079 PJONEER STANDARO ELECT RT-VIOO0 dCt300057 A 9,371

T235528 0937744 IL4ONITOR V|DEO 51076 PIONEER STANOARO ELECT R7-VIO00 JCI30(X)70 A 9.371
T235529 0937745 MONITOR V|OEO 51076 PIONEER STANOARD ELECT RT-VlOO0

_)0130(X)55 A 9.371

T235530 0937746 MON|TOR VIDEO 51076 PIONEER STANDARO ELECT RT-VIO00 dCI30068 A 9.371

T235531 0937747 COMPUTER 01-1108 sAMsuNG ELECTRONXCS AM $550 $5529266 A 6.823

T235541 0235541 CONTROLLER ELESS ELECTROSONIC SYSTEMS [ ESESS ES500311 A 3.500

I_ T235543 0937748 I_)NITOR, V|DEO 51078 P|ONEER STANDARD ELECT RT-VIO00 ,JC1300064 A 9,371
T235547 0239911 DISPLAY, ENGINE 02602 ROCKWELL 1NT'L ROCKETO 000

02039 A 4 1.109.000

0,% T236548 0417186 DISPLAY. VANGUARD ] 14981 GEORGE C MARSHALL SPAC VANGUARD I NONE A 4 1.200

T235550 0651025 D]SPLAY 4967! RCA CORP GVMT & CONNER 000
•V_:'...::":.. : ..' NONE.... A 4 45,O20

T235554 0651038 PROJECTOR. MOTION PICTUR 94040 BELL & HOWELL ROCHESTE 1579B 6287164 A 4 1,024T235555 0651042 INSTRUMENT UNIT

14981 GEORGE C MARSHALL SPAC 7-3-36-00001 NONE A 4 30.000

T235556 0652711 DISPLAY 22264 JOHN F KENNEDY SPACE C FAB NONE A 4 9,564T235557 0652712 DISPLAY
88277 MCDONNELL DOUGLAS CORP SM75

121837 A 4 391,000

T235558 0652713 LAUNCHER. PLATFORM. JUNO 22264 JOHN F KENNEDY SPACE C M74 1007 A 4 70,100

T235559 0652714 DISPLAY. 9KYLA6. 1/20 SC |4981GEORG E C MARSHALL SPAC FAB NONE A 4 5,000T235560 0652715 DISPLAY. LUNAR ORBITOR

.14981 GEORGE C MARSHALL SPAC M71-5 NONE A 4 13,255

1235561 0652716 DISPLAY. MARINER. MARS 14981GEORGE'C MARSHALL SPAC M68-2 NONE A 4 9.250

T235662 0652717 DISPLAY, BANGER 14981GEORGE_C MARSHALL SPAC FAB . NONE A 4 13.200

T235563 06527i80ISPLAY. PATH TO THE MOO 14981 GEORGE C MARSHALL SPAC FAB NONE A 4 2.000

THE ABOVE MANUFACTURER NAME, MODEL NUMBER, AND ITEM NAME FIELDS ARE BEING STANOARD|ZED IN NEMS
AND DO NUT REQUIRE CORRECTION TO TH|$ REPORT OR AN EXACT MATCH IN THE CONTRACTOR*S RECORD.



EncLosure 6
Exhibit 18-27

REPORINO: 730 NATIONAL AERONAUIICS AND SPACE AOHINISTRATION PAGE: 32

SEQUENCED BY: CONTRACTOR-NO. NASA EQUIPMENT MANAGEMENT SYSTEM DATE: 06119194
CONTRACTOR-TAG-NO KENNEDY SPACE CENTER (EG&G) TIME: 18:20:O7

.CONTRACTOR HELD EQUIPMENT VERIFICATION LIST (EVS)

CONTRACTOR NUt4BER: IO-09675 CONTRACTOR NAME: TW RECREATIONAL SERVICES INC

CONTRACTOR MFG S C
TAG NUMBER ECN |TEN NAME CODE MANUFACTURER'S NAME NOOELNUMBER SERIAL NUMBER C C COST

ee_*_te_Q_*_mt_i_*_qi*_i_#*e*_**_U0_i_Itote_*e*_t_t_o_**t_oU_e_*0e_t*_o_0_I0_O_t_eIQ_mo*eoee*I_ee_e*_*t_t_e

T235564 0652721 MODULE ItOUSING, APOLLO/S 22264 dOi_ F KENNEDY SPACE C FAB NONE A 4 50.000

T235565 O692722 8JOY SECTION, MERCURY/RE 01417 GENERAL DYNAMICS LAND 10380030 CC2038 A 4 19.2OO

T235566 0652724 DISPLAY. LEM NOCKUP 21356 LYt,K)ON B JOHNSON SPACE FAB NONE A 4 2.000

T239567 0652725 DISPLAY. MOCK-UP LUNAR R 21356 LYNOON B dOt-IFISON SPACE FAB NONE A 4 2.000

T235568 0692726 CRADLE KIT. SIVB 18355 MCDONNELL DOUGLAS FoMC DSV4B3Ot 9 J 4 42.084

T235569 0652782 MODEL, VIKING LANDER 23835 dET PROPULSION LABORAT NPN NONE A 4 2OO.911

T239570 O652793 MODULE 11OUSlNG, APOLLO C 22264 dOttH F KEIg4EDY SPACE C FAB NONE L 4 9,OOO

T235573 0652794 SUIT ASSY MERCURY COOP ZZZZZ UNKNOWN 0OO COOPER & 4 5.000

T235574 0652795 DISPLAY. SPACE SUIT, SKY 22264 JOHN F KENNEDY SPACE C NPN NONE A 4 8,335

(_ T235575 0653749 ANTENNA, DISH. 19" 15173 FRANKLIN ENGINEERING C NPN NONE A 4 IO,OOO

T235576 0653835 DISPLAY, MANNEQUIN ZZZZZ UNKNOtt'N NPN 107359 A 4 3,150

1235677 0653837 PROJECTOR. MOTIDN PICTUR 94040 BELL & HOWELL ROCHESTE 19798 8282101 A 4 !.O21
-..,j

T235578 0653838 PROJECTOR, MOTION PICTUR 94040 BELL & HOWELL ROCHESTE 15798 6292041 A 4 1 024

T235589 0863130 SERVICE ARM 22264 dOHN F KENNEDY SPACE C 75M68129-13 63927 A 4 13,4OO

T235590 0863131 CHAMBER 22264 JOHN F KENNEDY SPACE C 70K03414 NONE A 4 30.OOO

T235591 0863132 EXHIBIT. SHUTTLE CREWS 03953 ROCKWELL INT'L SPACE T NPN 3 SEGMENTS A 4 35.000

T235602 0239602 ICE CREAM MACHINE 18756 TAYLOR-VfldARTON OIV HAR 8756-33 dOO36381 A 14.0OO

T235603 0235603 ICE CREAM MACHZNE 18756 TAYLOR-WHARTON 0|V lIAR 8756-33 dO0366379 A 14.OOO

T235604 0235604 ICE CREAM MACHINE 18766 TAYLOR-WHARTON DIV HAR 8756-33 d'-36362 A 14.OOO

T235605 0235605 iCE CREAM MACHINE 18796 TAYLOR-WltARTON OIV HAR 8756-33 dOO36280 A 14.000

T235607 0936556 OVEN 34133 FtDBART CORP FOOD SERVE M_12 O34943 A 1,623

T235608 0936426 SiNK 20087 HATCO CORP 3CS°4 C511-3353 A t.690

THE ABOVE MANUFACTURERNAME, _DEL NUMBER, AND !TEH HAHE FZELOS ARE BEING STANOARDIZED IN NEHS
AND DO NOT REOUZRECORRECTION TO ?H|S REPORT OR AN EXACT MATCH IN.THE..€0HTRAcToR_ RECORD.



E_lO_du_e 6
AEPORTNO: 730 Exhibit: 18-28
SE04,JENCED BY: CONTRACTOA-NO. NATIONAL AERO_MAUTICS AND SPACE ADIiilNISrRATION

--- CONTRACTOR-TAG.NO NASA EOU|PMENT MANAGE)lIEN[ SYSTEM PAGE: 33
KENNEDY SPACE CENTER (EG&G) DATE: 06/15/94

TIME: 16:20:07

CONTRACTOR HELD E(XJIPMENT VERIFICATION LXST (EVS)

CONTRACTOR NUMBER: IO-O9675 CONTRACTOR NAME: TW RECREATIONAL SERVICES i_K_
CONT RAC TOR

TAG NLR_ER ECN ITEM NAME MFG
S C

CODE MANUFACTURER'S MANE MOOIEL NUlllER SERIAL NUMBER C C COST
t_tt • _tt _e €_ **_t t t mt t* _ De* _t q_ _qe_u _O_)t _tettt tt Ottt PoUt #_tt#t t_#tttStlt _ttt_ Dtlt_t t Bt ttDt tiett t_tQ e_ t_t# o_oe_l, e_tt _ _ t * @oT235609 0936427 SINK

2ZZZZ UNKNOWN NPN NSN A
T235612 0936432 STAND. CASHIER I, 138

22264 JOHN F KENNEDY SPACE C NPN
NSN A I , 426

T235613 0936433 STAFK), CASHIER 22264 dOHN F KENNEDY SPACE C NPN NSN AT235614 0936434 STANO. CASHIER 1.426
22264 JOHN F KENNEDY SPACE C NPN

NSN A I , 426

T235615 0937793 [RAILER, FLATBED PROLJ PRO LINE ENTERPRISES LSM20 9355T A "I, 187

T235618 O937791 ICE MAKING MACHINE 49524 SCOTSMAN INDUSTRIES IN NPN NSN A 6 1,300

1235620 0937799 CONTOUR CUBER 55399 SCOTSMAN MFG CO IN(; CM-1400-AE-32A 3420840370 A 3.854

J T235621 0937798 CASH REGISTER 5WEOA SVENSKA DATAREGISTER A 5410 5410(O525 A 1,398

• T235622 0937?97 CASH REGISTER SWEDA SVENSKA DATAREGISTER A 5410 541OCO694 AT235623 0937796 CASH REGISTER 1,398

SWEOA SVENSKA DATAREGISTER A 5410 541000498 AO T235624 093"7795 CASH REGISTER I.'398
SWEDA SVENSKA DATAREGISTER A 5410

54 1000595 A 1, 398
T235625 0937794 CASH REGISTER SWEDA SVENSKA DATAREGISTER A 54tO

• - 54 1000692 A I ,398

CO T235626 0690088 CONTROLLER 22264 JOHN F KENNEDY SPACE C 75N15017-85861 001
T235627 0690714 PANEL A 4 33.500

22264 _JOIIN F KENNEDy SPACE C 75NO7335-928 OOI A 4 2,000

T235628 0652777" PANEL 1498f GEORGE C MARSHALL SPAC 4OMO48|3 NONE
T235629 0652.775 PANEL A 4 2,OOO

22264 _/OHN F KENNEDY SPACE C FAO NONE A 4T235630 0652776 PANEL 2,000

14981 GEORGE C MARSHALL SPAC 4OMO2280-! NONE A 4 2.O_

T235631 0552?73 PANEL 14981 GEORGE C MARSHALL SPAC 401404769 NONE A 4T235632 0690659 CONSOLE 2,000

94117 SANDERS ASSOCIATES INC 35OO9G1 36
[235633 0652770 PANEL A 4 15.OOO

22264 JOHN F KENNEDY SPACE C FAB NONE A 4 2.500

T235634 06907 15 PANEL 22264 JOItN F KENNEDY SPACE C 75M18074-53 OOI A 4T235635 0652.767 PANEL 33,SOO

14981 GEORGE C MARSHALL SPAC 40tqO5601 NONE A 4 2,500

THE ABOVE MANUFACTURER NAME, ME)OEL NUMBER, AND ITEM NAME FIELDS ARE BEING STANDARDIZED IN NENS
ANO DO NOT REQUIRE CORRECTION TO THIS REPORT OR AN ,EXACT 'MATCH IN THE CONTRACTOR'S RECORD:



*r--_.

" "- Enclosuz-e6
Exhibit 18-29

REPORT NO: 730 NATIONAL AERONAUT|CS AND SPACE AONIN|STRAT|ON PAGE: 34
SEOUENCEO. BY: CONTRACTOR-NO. NASA EQUIPMENT MANAGEMENT SYSTEM DATE: O6/t5/94

CONTRACTOR-TAG-NO KENNEDY SPACE CENTER (EG&G) TIME: 19:20:O8

CONTRACTOR HELO EQUIPMENT VERIF|CATION LIST (EVS)

CONTRACTOR NUMBER: IO-O9675 CONTRACTOR NAME: TW RECREATIONAL SERVICES |NC

CON|RACTOR MFG S C
TAG NUMBER ECN ITEM NAME CODE MANUFACTURER'S NAME MODEL NUMBER SERIAL NLR48ER C C COST

.t_tewet_ee_e_o_ta_eo_t_teee_Itelmte_e_e4eo_o_4_tee1eeeieeeo_e_eee_eeeeOe_0ee&e_m_eeeteees_eo_e_eoee_e_ee_

T235636 0652768 PANEL 14981 GEORGE C MARSHALL SPAC 408405?64 NONE A 4 2.000

T235637 O652765 PANEL 14981GEORGE C*MARSIIALL SPAC 4OMO5603 NONE A 4 2,000

rT235618 0652782 PANEL t4981 GEORGE C MARSHALL SPAC 40MO3516 NONE A 4 2.500

T235639 0652763 PANEL 1498! GEORGE C MARSHALL SPAC 40_O35GO-I NONE A 4 2,000

T235640 O690656 CONSOLE 94ll7 SANDERS ASSOCIATES INC 35OO9G! I A 4 15.OOO

T235641 0652759 POWER SUPPLY 22264 dOHN F KENNEDY SPACE C SIVB NONE A 4 I,OOO

T235642 O652760 POWER SUPPLY 22264 JOHN F KENNEDY SPACE C SIVB NONE A 4 t,OOO

T235643 0652757 PANEL 22264 JOHN F KENNEDY SPACE C StB NONE A 4 2,000!

T235644 0652755 PANEL 14981 GEORGE C MARSHALL SpAC 4OMO5671-11 NONE A 4 3,000

T235645 0652754 PANEL 8927? MCDONNELL 0OUGLAS CORP 5665816-1 7 A 4 18,823c_
{._ T235646 0652?50 PANEL 14991 GEORGE C MARSHALL SPAC 4OMIO210-7 0003 A 4 16,750

T235647 0652749 PANEL 14981 GEORGE C MARSHALL SPAC 4OMO9884 NONE A 4 5,OOO
'-D

T235648 0652748 PANEL 14981 GEORGE C MARSHALL SPAC 4OMO5719 NONE A 4 38.000

T235649 0652747 PANEL 14981 GEORGE C MARSHALL SPAC 4OI405709-11 OO3 A 4 30,000

T235660 O690657 CONSOLE 94117 SANDERS ASSQC[ATES 1NC 35009Gt 34 A 4 15,OOO

T235651 0652746 PANEL 14981 GEORGE C MARSHALL SPAC 4OMO8548-11 OOO3 A 4 16,750

T235652 0652743 PANEL 14981 GEORGE C MARSHALL SPAC 4OMO7507-5 OOO3 A 4 22,333

T235653 0690717 PANEL 14981 GEORGE C MARSHALL SPAG 401410085 0004 A 4 16,750

T235655 0652745 RACK 98376 ZERO CORP ZERO WEST 0 01761-2 3114 A 4 _ 33,500

T235656 0652741 RACK 98376 ZERO CORP ZERO WEST D 01761-2 3056 A 4 22,334

T235657 0652742 PANEL 14981 GEORGE C MARSItALL SPAC 4ONII263"5 0005 A 4 16,750

T235658 0652739 PANEL 14981 GEORGE C MARSHALL SPAC 4OMO9886 NONE A 4 5.000

TItE ABOVE MANUFACTURER NAME, MODEL NUMBER, AND ZTEM NAME FIELDS ARE BEXNG STANDARDIZED IN NEMS
AND 00 NOT REOUIRE CORRECTXON TO THIS REPORT OR AN EXACT MATCH IN THE CONTRACTOR'S RECORD.



...... E_c1_6
l_ibit 18-30

REPORT NO: T30 NATIONAL AERONAUTICS ANO SPACE AONINISTRATION PAGE: 35
-SEQUEHCEO BY: CONTRACTOR-NO. , NASA EQUIPMENT I_UqiAGENIENT_SYSTEN DATE: O6/15/94

CONTRACTOR:TAG-N0 KENNEDy SPACE CENTEB (EG&G) TII)_E: 16:20:O8

CONTRACTOR HEL0 EQUIPMENT VERIFICATION LIST (EVS)

CONTRACTOR NUN6ER: tO-Og675 CONTRACTOR NAME: TW RECREATIONAL SERVICES INC

CONTRACTOR MFG S C
TAG _ER ECN !TEN NAME CODE MANUFACTURER'S MANE MOOEL NLIIIER SENIAL _ER C C COST

T235659 0652737 PANEL 22264 JOt_ F KENNEDY SPACE C FAB NONE A 4 2.500

T235660 0652738 PANEL 22264 JOttN F KENNEDY SPACE C StVB NONE A 4 2.5OO

123566| 0690660 CONSOLE 9411TSANDERS ASSOCIATES |NC 3_O0_Gt 3g A 4 t?.OOO

T235662 0652735 PANEL 68277 MCOONNELL OOUGLAS CORP 5671407-1 4 A 4 19,260

T235663 0652734 CONTROL UNIT 11983 NORTRONICSCO I NC 5865830-I 4 A 4 13.OOO

1235664 0652733 PANEL 22264 JOHN F KENNEDY SPACE C FAB NONE A 4 2,5OO

T235665 0652731 PROPULSION SYS 18355 MCDONNELL DOUGLAS F°MC NPN 4 A 4 14.388

! T235666 0690716 PO_ER SUPPLY 14981 GEORGE C MARSHALL SPAC 4OMOO206 66919 A 4 2.494

T235667 0652665 PANEL 22264 JOHN F KENNEDY SPACE C 75Nt293_-43AGI I A 4 2,OOO

1235666 O6526a6 PANEL 14981 GEORGE C MARSHALL SPAC 4011406509 NONE _ 4 2.000

T235569 0652697 PANEL t4951 GEORGE C MARSHALL SPAC 4ON7OO24-1 OOO1 A 4 2,0OO

"'J T235670 0652669 PANEL 14981 GEORGE C MARSHALL SPAC 40NO5643-3 NONE A 4 I.OOO

T235571 0652688 PANEL 22264 JOt_F KENNEDY SPACE C STI24M NONE A 4 IOO.OOO

T235672 0652690 PANEL 22264 dOHN ¥ KENNEDY SPACE C 751404413-31 NSN A 4 5.000

T235673 O65269I PANEL 14981 GEORGE C MARSHALL_SPAC 40M07150 : NONE A 4 4,000
i

T235674 0652692 PANEL 22264 dOt_ F KENNEDY SPACE C ?BNO4413-21 NONE _ 4 3,000

1235675 0652693 PANEL 22264 dOt_ F KENt4EOY SPACE C STt24M NONE A 4 150,OOO

T235676 0652695 PANEL 222_4 JOHN F KENNEDY SPACE C FAB NONE A 4 2,000

T235677 0652696 PANEL 22264 JO}W F KENNEDY SPACE C 75MO4413-66 I i 4 4.000

1235678 0690087 PANEL 14961 GEORGE C MARSHALL SPAC 4OMO99E4 NONE A 4 16.750

T235679 0652698 PANEL 2]264 OOHN F KE_DY SPACE C FAB NONE A 4 2.500

1235680 0449306 COM_ STATION 22264 _OHN F KENNEDY SPACE C 64KF664 3 A 4 1,7OO

THE ABOVE MANUFACTURER NAME. MOOEL NUMBER, AIqD ITEMNAME F|E_OS "ARE BEING STANOAROIZED EN NENS
ANO DO NOT REQUIRE.CORRECTEON TO THIS REPORT OR AN EXACT MATCH JN THE,CONTRACTORtS RECQRD_



°

l_clcsure6
Exhibit 18-31

REPORT NO: 730 NATIONAL AERONAUTICS AND SPACE ADMINISTRATION PAGE: 36

SEQUENCEO BY: CON;RACTOR-ND. NASA EQU|PMENT MANAGEMENT SYSTEM DATE; O6/15/94
CONtRACTOR-TAG-NO KENNEDY SPACE,CENTER (EG&G) TIME: |5:20:08

CONTRACTOR HELD EQUIPMENT VERIFICATION L|ST (EV$)

C_TRACTOR NUMBER: IO-O9675 CONTRACTOR NAME: TW RECREATIONAL SERVICES IN(:

CONTRACTOR MFG
SC

TAG NUMOER ECN ITEM NAME CODE MANUFACTURER*S NAME MODEL NUBBER SER|AL NUMBER C C COST
_°_*et°e°_e*e_4e_ee_utee_4b_l*Uo_eeoeeem_te.eeeem_o_eteeee_¢et4_e," •

T235681 0449289 COMM CONTRL SEL 16331 GENERAL ELEC CO SIMULA 6359OO759GI NONE A 4 2.000

_235682 0652699 PANEL 149BI GEORGE C MARSHALL SPAC 40NO5674-3 NONE A 4 1.5OO

T235653 0652700 PANEL |4981 GEORGE C MARSHALL SPAC 401405492 NONE A 4 '1.5OO

T235684 01552702 PANEL 22264 JOHN F KENNEDY SPACE C 1046802i NONE k 4 2.000

T235685 0652703 PANEL 14981 GEORGE C MARSHALL SPAC 4ONO2280-3 NONE A 4 2.000

T235686 0652704 PANEL 14981 GEORGE C MARSHALL SPAC 40N05573 NONE A 4 2,500
T235687 OG52706 PANEL

22264 JOHN F KENNEDY SPACE C 75MI5820-75 I A 4 5.000

_235688 0652707 PANEL 22264 dOt_ F KENNEDY SPACE C 75MI2935-37A ! A 4 2.000

T235689 O_52708 PANEL 22264 JOHN F KENNEDY'SPACE G 75N|2936-IO4A I A 4 2.000

! T235690 0652709 PANEL 14981 GEORGE C MARSHALL SPAC 4OMO5680 NONE A 4 1.5OO

T23569! O652710 PANEL 14981 GEORGE C MARSHALL SPAC 4OMO5716 NONE A 4 21.OOO

(_ T2356920652728 POWER SUPPLY 14981 GEORGE C MARSHAL _ SPA€ 40NlOOBB NONE A 4 5.330

T235693 0G54733 PANEL 14981 GEORGE C MARSHALL SPAC 4OMO9762-3 ....
OO43 A 4 16.750

T235694 0652729 PANEL
14981 GEORGE C MARS|tALL SPAC 4OMO5682 NONE A 4 2.500

T235695 0652?30 PANEL t498| GEORGE C MARSHALL SPAC 40MO57|9 NONE A 4 23.000

1235696 _654734 PANEL 22264 dOHN F KENNEDY SPACE C 75MI2935-49AG! 1 A 4 2.OOO

T235697 0654735 PANEL 22264 JOHN F KENNEDY SPACE C 75MI2935-147 1 A4 2.OC_

T23569B O654737 PANEL 22264 JOHN F KENNEDY SPACE C 75M|2935-141 I A 4 4.400

T235699 0652670 PANEL 14981 GEORGE C MARSHALL SPAC 40M06898 NONE A 4 3.500

T2357OO O652671 PANEL 22264 JOHN F KENNEOY SPACE C ?5MI2935-64AGI I A 4 3.000

T23570| 0652669 PANEL .... 14981 GEORGE €')4ARSHAL_ "SPAC 40N05609 NONE A 4 2.000

T235702 0449295 CDMM CONTRL SEL 99971 GENERAL ELEC CO AEROSP 6359OO759GI NONE A 4 I,OOO

THE ABOVE MANUFACTURER NAME. MODEL NUMBER, kNO ITEM NAME FIELDS ARE BEING STANOARDIZ£D IN NENS
AND DO N0_ REQUIRE CORRECTION TO THIS REPORT OR AN ExAcT HATCH |N THE CONTRACTQR'SRECQRD.



..

E_clo_ure6
Exhibit18-32

REPORT NO; 730 NATIONAL AERONAUTICS AND SPACE ADNJN|STRA]ION PAGE: 37
SEOUENCEO BY: CONTRACTOR-NO. NASA EOUIPNENT NANAGEMEN_ SYSTEM DAIE: 06115/94

CONTRACTOR-IAG-NIO KENNEDY SPACE CENTER |EG&G) TIME: 18:20:O8

CONTRACTOR HELOEOUIPMENT VER|FICATZON LXST (EVS)

CONTRACTOR NUMBER: tO'O9675 CONTRACTOR NAME: TW RECREATIONAL SERVICES INC

CONTRACTOR MFG
SC

TAG NUNBER ECN ITEM NAME CODE NANUFAC;URER*SNAIMIE MOOEL NUNBER SERIAL NUI_SER C C COST
_e*_t*_e_ee*e_toto_te_Qt_e*_eeQtt_e_e_8_esQt**Qt_mUUe_t9_oQ_8m0_00_i_aQOqB_t4e_emiUee_D0_ot0mm_0_t0eQo_oo_o*oIeo_t0_t_e

T235703 0652672 PANEL 14981 GEORGE C MARSHALL SPAC 400406898 NONE A 4 3,500

T235704 0449301 PANEL 16331 GENERAL ELEC CO SIMULA 63EcJOOTOTGI OOI A 4 50,000

T235705 O_52673 PANEL 22264 dOHN F KENNEDY SPACE C 75M|2935-61 ! A 4 S.OOO
T235706 0449293 C01_14 CONTRL SEL

16331 GENERAL ELEC CO SIMULA 63E9OO75901 NONE A 4 2,000

T235707 0449308 COMN STATION 22264 JOt_ F KENNEDY SPACE C 64KF664 69951 A 4 17.O62

T235708 0652674 PANEL |4961 GEORGE C MARSHALL SPAC 40146894 NONE A 4 2,OOO

T235709 0449294 COMM CONTRL SEL 16331 GENERAL ELEC CO SIMULA 63E9OO759G1 13478 A 4 2.OOO

T235710 0652675 PANEL 22264 dOl_ F KENNEDY SPACE C 10440149 3 A 4 3,000

T235711 0652676 PANEL 22264 JOHN F KENNEDY SPACE C 7514044t3-2S NSN A 4 5,000

T235712 _449296 COMN'CONTRL SEL 16331 GENERAL ELEC CO SINULA 63E9OO75901 13057 A 4 2.000

T235713 _52677 SYNCHRONIZER 14981 GEORGE C MARSHALL 5PAC 4OMI4261 NONE A 4 2,OOO

7235714 0449292 PANEL 16331 GENERAL ELEC CO SENIULA 6359OO707G! 002 A 4I_ 5o,ooo
T235715 0652678 CONTROLLER 22264 dOl_ F KENNEDY SPACE C 75M!8074-60 002 k 4 22.333

T235716 0652679 PANEL 14981 GEORGE C MARSHALL SPAC 401409762-29 0039 A 4 16.750

T235717 0652680 PANEL 1498 GEORGE C MARSHALL SPAC 40MO5672-3 NONE A 4 1.2OO

T238788 0652681 PANEL 1498 GEORGE C MARSHALL 5PAC 4OtqO2280-7 NONE _ 4 1.5OO

T235719 0652682 PANEL 1498 GEORGE C MARSHALL SPAC 401405677 NONE _ 4 50,OOO

T235720 0652683 PANEL 1498 GEORGE C N_RSHALL SPAC 40#405679 NONE A 4 2,500

T235721 0652684 PANEL 1_33 GENERAL ELEC CO 51MULA 63E9OO443G3 NONE A 4 6.9OO

T235722 0449319 PANEL 1633 GENERAL ELEC CO SIMULA 63E9OO70702 003 A 4 1.539

Tg3ST23 0449298 PANEL 13499 ROCKWELL INTL COLLINS 7q2-_904_O01 "NONE A 4 1.OOO

T235724 0449307 COMM STATION 22264 JOHN F KENNEDY SPACE C 64KF664 69947 _ 4 17.O62

TItE ABOVE MANUFACTURER NAME, NOOEL NUMBER, AND ITEM NAME FIELDS ARE BEING STANOARDIZEO IN NEMS
AND O0 NOT REOU_RE CORRECTION TO THIS REPORT OR AN EXACT MATCH IN THE CONTRACTOR'S RECORD.



Enclosure6
Exhibit18-33

REPORT NO: 730 NATIONAL AERONAUTICS AND SPACE AON|NISTRATION PAGE: 38
SEOUENCEOSY: CONTRACTOR-NO. NASA EQUIPMENT MANAGEMENT S¥SIEM DA;E: O6/15/94

CONTRACTOR-TAG-NO KENNEDY SPACE CENTER (EG&G) TIME: 16:20:O9

CONTRACTOR HELO EQUIPMENT VERIFICATION LiST (EV$)

CONTRACTOR NUMBER: IO-09675 CONTRACTOR MANE: TW RECREATIONAL SERVICES INC

CONTRACTOR MFG S C
TAG _ER ECN ITEM MAttE CODE MANUFACTUR_R*S NAME MODELNUMBER SERIAL _ER C C COST

_o_e_¢¢_4_)4_t_t_¢_we_0_t_t_tt_t_t_t_t_t__o_¢__e_eJ_t_t_b¢_w_¢_¢_ee¢e

7235725 0652668 PANEL 14981 GEORGE C MARSHALL SPAC 401407082-3 NONE A 4 2.460

_T235726,O449321 PANEL 16331 GENERAL ELEC CO $|MULA 6369OO70762 002 A 4 1,539

7235727 0449288 CONM CONTRL SEL 16331 GENERAL ELEC CO SINULA 636_DO7896t NONE A 4 2.000

7235728 _651082 CONTROL UNIT 16331 GENERAL ELEC CO SINULA 6369OO12G3 3 A 4 7.444

7235729 0652667 RECEIVER 9997! GENERAL ELEC CO AERQSP 63C50809664 S A 4 64,479

T235730 065108! CONM CONTRL SEL 16331 GENERAL ELEC CO S|NULA 6369OO769G1 NONE A 4 2.000

T235731 0449309 CONN STATION 22264 dOttN F KENNEDY SPACE C 64KF664 69953 A 4 17.O62

7235732 0449287 CDMN CON[RL SEL 16331 GENERAL ELEC CO SIMULA 6369(X)75961 NONE A 4 2.000

T235733 O652761 DECODER 14981 GEORGE C MARSHALL SPAC 401411430 OOO7 A 4 33.500

7235734 0652752 DECODER 14981 GEORGE C MARSHALL SPAC 4ON!!430 13011 A 4 33.500

1235735 0652753 PANEL 22264 JOHN F KENNEDY SPACE C 78MI5809 6A A 4 5,5OO

T235736 O654738 CONTROL UNIT 14981 GEORGE C MARSHALL SPAC 40M13489 NONE A 4 5.OOO

T235742 O4494_8 MONITOR 17954 DOIRONIX INC F-BALL F- TPBSRT 0606152 A 4 1.705

7235760 O9378OO.COI4PUTER ZEO5| ZEOS |NTERHATIONAL 80356-25 tO4476 A 4.993

T235753 O936904 COMMINUTER LITKN LITKENk_U_ R A 7C P2287 A 3,443

T235755 0663232 CONSOLE 94117 SANDERS ASSOCIATES INC 35OO9GI 37 A 4 15.0OO

T235756 0863230 CONSOLE 94117 SANDERS ASSOCIATES INC 3500961 43 A 4 15.0OO

7235757 0663231 CONSOLE 94117 SANDERS ASSoCIATES INC 3500961 95 A 4 15,0OO
...... . ..

7235758 0863228 CONSOLE 94117 SANDERS ASSOCIATES INC 35OO962 33 .A 4 15.0OO

7235760 0863229 CONSOLE 94117 SANDERS ASSOCIATES INC 35OO962 38 A 4 15,OOO

T235761 0863227 CONSOLE 94117 SANDERS ASSOC|ATES [NC 35OO9GI 32 A 4 15.0OO

7235762 0449451 MONITOR 17954 DO#RONIX jNC F-BALL F- TPB8RTDN39 0303867 A" 4 1.239

THE ABOVE MANUFACTURERNAME, gOOEL NUMBER, AN() ITEM NAME F!ELDS ARE BEING. STANDARDIZED IN NENS
AND 00 NOT REQUIRE CORRECTION TO THIS.REPORT OR AN EXAC_:MATCH_IN THE .cONTRACTOR'S RECOR0.._..i



Enclosure 6
Exhibit18-34

REPORT NO: 730

NAII ONAL AERONAUTICS AND SPACE ADMINISTRATION PAGE: 39
SEQUENCED BY: CONTRACTOR-NO. NASA EQUIPMENT MANAGEMENT SYSTEM DATE: O6/15/94

CO_4TRAC|OR-TAG-NO KENNEDY SPACE CENTER (EG&G) TIME: 18:20:O9

CONTRACTOR HELD EOUIPMENT VER|FICATION LIST (EVS)

CONTRACTOR NUMBER: IO-O9675 CONTRACIOR NAME: TW RECREATIONAL SERVICES INC

CONTRACTOR MFG

TAG NLR4BER ECN ITEM NAME CODE MANUFACTUBER'S NAME NOBEL _ER S C_,_. .SERIAL NUMBER C C COST

T235772 0449474 MONITOR

17954 DOTRQNIX IN(: F-BALL F- TPBBRTDN39 2533 * 4 2.095

7235779 0449476 MONITOR 17954 DOTRONIX [NC F-BALL F- TPB8RT 2480 A 4 I,O48

T235782 0447623 MONITOR I7954 DOTRONIX |NO F-BALL F- TPB8R _ B!41 A 4 1,705

7235785 0449469 MONITOR 17954 DOTRONIX INC F-BALL F- TPB8RT 2312 A 4 2.O95
T235789 0447644 MONITOR

17954 DOTRONIX IN(: F-BALL F- TPB8RT 6122 A 4 1.705

7235794 0449481 MONITOR 17954 DOTRONIX IN(; F'BALL F- TPBBRTD 2131 A 4 1.048

7235796 0474567 POWER SUPPLY 80103 VEECO INSTR ]NC LAMeOA LEIOtM-0322 A8546 A 4 2.903
7235797 0652907 RECORDER

49671RCA CORP GVMT & COMMER M|586213 4182 A 4 13.590

T235798 0690086 CONSOLE 94117 SANDERS ASSOCIATES INC 35OO962 40 A 4 15,OOO
!

T235799 0652908 STORAGE SYSTEM. FILM LOB 52077 RICHMOND INTERNATIONAL P265-O7 09165 A 4 5.332

T235800 0652909 STORAGE SYSTEM. FILM LO0 52077 RICHMOND INTERNATIONAL P266-O6
(_ 09164 A 4 4.860

(.J-I Y235801 0553026 STORAGE SYSTEM; FILM LOB 62077 RICHMOND INTERNATIONAL P265-06 09163 A 4 4 860

"-_ T235803 0937807 MONITOR, 19" TOUCH SCREE 56472 50NY CORP OF AMERICA VGA 2034869 A 2 150

"_ T235805 O9378OI MONITOR, 19" TOUCH SCREE 56472 SONY CORP OF AMERICA VGA 200517 A 2 150

T235806 0937605 MONITOR, TOUCH SCREEN. I 65128 WYSE TECHNOLOGY WSYE 14929BOO_56 A 3 OOO

T235807 O937804MONITOR TOUCH SCREEN, I 65128 WYSE TECP_OLOGY WSYE 2034915 A 2 150

T235808 O937809COMPUTER 65128 WYSE TECHNOLOGY NPN NSN A 3 OOO

T2358t6 0937808 MONITOR, VIDEO COLOR LTD 54964 TELATEMp CORP LC-I50 GOZO2OBG A 3,950

T235820 O937810 PROJECTOR, VIDEO $4964 EIKI INDUSTRIAL CO LTD LC-150 6OZO2089 A 3.950

T235823 0937803 CLOCK, COUNTDOWN 11266 NIL SYSTEMS IN<3 NPN NASA FEED A 4.OOO

T235824 0937808 BEVERAGE CART 3FIB1 STAINLESS ICE TA|NER O 42020
ZS10480818 A 6,149

7235828 0652912 PANEL
MCLEN MCLEAN ENGINEERING LAB tD3OOO 65533 A 4 3.000

THE ABOVE MANUFACTURER NAME, MODEL _ER AND ITEM NAME FIELDS ARE BEING STANOARDIZED ZN NEMS
AND DO NOT REQUIRE CORRECTION TO THIS REPORT OR AN EXACT MATCH IN THE CONTRACTOR'S RECORD;



_losure6

REPORT NO: 730 NATIONAL AERONAUTICS ANO SPACE AONINISTRATION Exhibit 18-35 PAGE: 40
SEQUENCED BY: CONTRACTOR-FK). NASA EQUIPMENT MANAGEMENT SYSTEM DATE: O6/15/94

CONTRACTOR-TAG-FIG KENFIEOY SPACE CENTER (EG&G| 11ME: 18:20:O9

CONTRACTOR HELD EQUIPMENT VERIF|CAT|ON LIST (EVS)

CONTRACTOR NUMBER: IO-O9675 CONTRACTOR NAME: TW RECREATIONAL SERVICES INC

CONTRACTOR MFG S C
TAG _ER ECN ITEM NAME CODE MANUFACTURER'S NAME MODEL NUMBER SERIAL IdLRABER C C COST

T2358290652918 RACK. 98376 ZERO CORP ZERO MEST O 01761-2 0042 A 4 33.50(:)

T235830 0653746 RECEIVER 1633.1 GENERAL ELECCO 5IMULA 63C5(_5231G3 S A 4 48.645

T235831 O663T46 PO_ER SUPPLY _4961 GEORGE C MARSHALL SPA_ 4OMIOO85 NONE A 4 5.330

T23583? 0937802 COMPUTER 65128 MYSE TECFtNOLOGY NPN 14U2950(O58 A 3;0(0)

T235840 0235840 COMPUTER, DIGITAL SUNTFt SUNNYTECH INIC 803665XI8 NSN A 1,396

T235642 0937575 DISPLAY LRiIT, COLOR SO3_g MITSUB_SH! ELECTRIC CO XCI410C UI41049|68 A 2.745

T235847 0937279 LOADER _ITH BUCKET 0050! FORD MOTOR CO TRACTOR 770 _L-61427 A 2.216

T235850 0937366 CART. GOLF. M/HAULER 51441 YAMAHA INTERNATIONAL C GI-A d31-158696 A 4.300

T235554 0235854 CLEANER, STEAM. PRESS ZZZZZ UNKNOWN IIOO 211945 & 1.8OO

I235855 0937482 RECEIVER. TELEVISION. CO 50482 SONY CORP PVM2530 Z_769 A 1,120

T235868 0937276 CART, GOLF 51441YAMAHA INTERNATIONAL C GI-A J31-153502 A 4,078
(_

T235869 0235869 FREON RECOVERY SYSTEM ZZZZZ UNKNQk_/ 1760OB 01774 A 3.100

T235870 0235870 SPACE SHUTTLE SUIT ZZZZZ UNKNOWN NONE NSN A 9,500

T235871 0235871 SPMCE SHUTTLE SUIT ZZZZZ UNKNOMN NONE NSN A 9.500

1235672 0235672 SPACE SHUTTLE SUIT ZZZZZ UNKNOWN NONE NSN A B,5(X)

T235873 0238873 RECORDER, SLAVE RCORX RECORDEX CORP 3OOWP O63-OllO9036 A 1.802

T235874 0235874 RECORDER, SLAVE RCORX RECORDEX CORP 330_P O82-OIIIOO50 A 1,802

T235875 0235879 MAZLING MACHINE, ELECTRO 47486 PITNEY-BO_ES INC 5630 0040205 A 3,805

T236876 0235876 SCALE. ELECTRONIC. PARCE 47486 PITNEY-BO_ES I NC STAR tlZ. _153 0010207 A 3.515

T235877 0235877 SCALE. FULL MOCKUP ZZZZZ UNKNOWN NONE 3436/3345 A 150.450

T235688 O937318 FOOD _ARMER/CAB_NET PASS SSi22 STANIDEX ELECTRICS [NSA839114 89761:k_W A 1.560

T235918 0937837 COMPUTER _/MONITOR 37695 MAONAVOX ELECTRONIC SY 8CM5150741 54952993 A 4.700

THE ABOVE MANUFACTURER NAME. MODEL NUMBER_ AND ITEM NAME FIELDS ARE Oe|NG:STANOARD'|ZED IN "INS
AND DO NOT REQUIRE CORRECTION TO THIS REPORT OR ANEXACT MATCH IN THE'CONTRACTOR'S REGORO-"'!"



Er_lo6_re6
Exhibit 18-36

REPOR/ NO: 730 NATIONAL AERONAUTICS AND SPACE AONINISIRATION PAGE: 41

SEQUENCED BY: CONTRACTOR-NO, NASA EOUIPNEN| NANAGENENT SYSTEN DATE: O'6/15/94
CON[RACTOR-TAG-NO KENNEDY SPACE CEN|ER (EG&G) TIME: 18:20:O9

CONTRACTOR HELD EQUIPMENT VERIFICATIDN LEST (EV•}

CONTRACTOR _ER: IO-O9675 CONTRACTOR NAME: TW RECREATIONAL SERVICES |NC

CONTRACIOR MFG

TAG NUMBER ECN ITEM NAME CODE NANDFACTURER,S NAN[ NOOEL. NUMBER • C
................................. _ ..... ,,...,,,,. ...... ,.,,.,..,€..**, ..... '*****'*** ........... SERIAL NUMBER C C COST

• . _ "----_t_v_ililtt_iilillll!liliillll_illlllll

T235920 0937848 RECORDER, LASERDISC SO482 SONY CaRP LASERMAX 1550 102048 A 1.545

T235923 0937852 RECEIVER. TELEVISION. CO S0482 SONY CORP PVM 1380 5010865 A 1.100

T235925 0937853 TUNER. TELEVISION 50452 SONY CORP ST-72TV 806356 A 1.500

T235926 0937854 RECORDER. LASERDISC S0482 SONY CaRP LASERNAX 1500 101940 A 1.545

T235927 0937855 RECORDER. LASERDESC 50482 SONY CORP LASERMAX 1500 100039 A 1,495 /
T235928 0937856 RECEIVER, TELEV|SION. CO S0482 SONY CORP PVM 1380 SOiOBS3 A I.tO0

T235929 0937857 CONVERTER. DEFINITION NECHE NEC TECHNOLOGIES INC F NECIDCIOO0 27000255 A 3,794

T235931 0937858 DIGITAL MEMORY RECOROER NLTCI1 NEL-TECH LABORATORIES ONR 2000 875800233 A 1.750 _,

T235933 0937859 CONVERTER DIGITAL NICHE NEC TECHNOLOG|ES |NC E NEC ?730214 A 1.500

T235934 0937849 •PACE STATION FREEDOM/OR ZZZZZ UNKNOWN 1/144 SCALE MODEL NSN A 2,995

T235935 0937850 SPACE STATION FREEDOM/OR ZZZZZ UNKNOWN 1/144 SCALE NOOEL
(_ NSN A 2,995

{._ 1235936 0235938 ICE MAKING MACHINE 55399 SCOTSMAN MFG CO INC CMSI402RE-3A
.... : : 465751"O2K A 4,255

T235937 0937846POWER SUPPLY K7164 ELECTROSON]C LTD ES5316 1139 A 76.648
C_ T235938 0937847 POWER SUPPLY

K7164 ELECTROSONEC LTO ES5316 726478 A 47,626

T235943 0235943 RECOVERY SYSTEM, REFRIGE ROBIR ROB1NAIR 17660 Q|914 A 2,836

T235944 0235944 CASH REGISTER 42470 NCR CORP F-NATIONAL CA NCR 2113-3001 21-21962606 A 2 148

1235945 0235945 CASH REGISTER 42470 NCR CORP F-NATIONAL CA NCR 2113-3001 21-21962659 A 2 146

T235946 0235948 CASH REGISTER 42470 NCR CORP F'NATIaNAL CA NCR 2!13-3001 21_219626B9 A 2 146
T235947 0235947 CASH REGISTER

42470 NCR CaRP F-NATIONAL CA NCR 2113-3001 21-2i962605 A 2 146

1235948 0235948 CASH REGISTER 42470 NCR CaRP F-NATIONAL CA NCR 2113-3001 21-2196253 A 2 146

T235949 0235949 CASH REGISTER 42470 NORCaRPF:NATi_AL C* NCR::ii_3_30ol =1"2i96273 A 2 146

T235950 0235950 CASH REGISTER 42470 NCR CORP F-NATIONAL CA NCR 2113-3OOI 21-21962712 A 2 146

THE ABOVE MANUFACTURER NAME. MODEL NUMBER, AND ITEM NAME FIELDS ARE BEING STANDARDIZED IN HENS
AND DO NOT REQUIRE CORRECTION TO THIS _EPORT aR AN EXACT MATCH IN THE CONTRACTOR'S RECORD. •



/

/

Enclosure6
Exhibit18-37

REPOR[ NO: 730 NATIONAL AERONAUKICS AND SPACE ADMINISTRATION PAGE: 42
SEDUE_I_ED r BY : CONTRACTOR-NO. NJSA EQUIPMENT 14ANAGENENT SYSTEM DATE : 01S/15/94

CONTRACTOR'TAG-NO KENNEDY SPACE CENTER (EG&O) TIME: 18:20: tO

CONTRACTOR HELD EQUIPMENT VERIFICATION LIST (EVS)

CONTRACTOR NUMBER: IO-O9675 CONTRACTOR NAME: TW RECREATIONAL SERVICES INC

CONTRACIDR NFG

TAG NUMBER ECN ITEM NAME CODE MANUFACTURER'S NAME MODEL NUMBER S C
_,_***, ...... SER|AL NUMBER C C COST

1235951 0235951 CASH REGISTER 42470 NCR CORP F-NATIONAL CA NCR 2113-3OOl 21-21952767 A 2. 146

T235952 0235952 CASH REGISTER 42470 NCR CORP F-NATIONAL CA NCR 2113-3OOI 21-21962787 A 2.145

T235953 0235953 CASH REGISTER 42470 NCR CORP F-NAT|ONAL CA NCR 2|I3-3OO! 2J-21962665 A 2.t46

T235954 0235954 CASH REGISTER 4247ONCR CORP F-NATIONAL CA NCR 2113-3OOI 21"21962666 A 2.146

7235955 0235955 CASft REGISTER 42470 NCR CORP F-NATIONAL CA NCR 2113-3OOI 21-21963640 A 2.146

7235956 0235956 CASH REGISTER 42470 NCR CORP F-NATIONAL CA NCR 21|3-3OOI 21°a19626OO A 2.146

T235957 0235957 CASHREGISTER 42470 NCR CORP F-NATIONAL CA NCR 2113_3OOI 21-2i962668 A 2.146

7235958 0235958 SCANNER 42470 NCR CORP F-NATIONAL CA NCR7862-2OOO IL4588 A 1.512

7235960 0235960 SCANNER 42470 NCR CORP F-NATIONAL CA NCR7852-30OO IK6946 A 1.512

T235961 0235961 SCANNER 42470 NCR CORP F'NATIONAL CA NCR7852-2OOO 1K6953 A 1.512

O T235962 0235962 SCANNER 42470 NCR CORP F-NATIONAL CA NCR7852-2OOO IL4572 A 1.512

T235963 0235963 SCANNER 42470 NCR CORP F-NATIONAL CA NGR?R52-20OO '. :._i- "- |K6945 A ! .5 12

T235964 0235964 SCANNER 42470 NCR CORP F-NATIONAL CA NCR7852-2OOO IK6935 A 1.512

T235965 0235965 SCANNER 42470 NCR CORP F-NATIONAL CANCR7852-2OOO IL4578 A 1.512

T235966 0235966 SCANNER 42470 NCR CORP. F-NATIONAL. : CA. NCRT652-2OOO : • 1L4641 A 1.512

T235967 0235967 SCANNER 42470 NCR CORP F-NATIONAL CA NCRT852-2OOO IK6968 A 1.512

T235969 0235959 SCANNER 42470 NCR CORP F-NATIONAL CA NCR7852-2OOO IK6959 A 1.512

7235972 O235972 FILE SERVER 42470 NCR CORp F'NATIONAL CA NCR O2OI 15_22241924 A 5.979

7235974 0235974 COMPUTER. DIGITAL 42470 NCR CDRP F-NATIONAL CA NCR PC386SX 15-2220971 A 2.895

1235976 0235976 COMPUTER. DIGITAL 42470 NCR CORP F-NATIONAL CA NCR PC3865X 15-23559118 A 2.895

7235976 0235978 COMMUNICATION INTERFACE 063SI CUB[X CORP 92JCCS 626355 & |.O33

7235979 0235979 COMMUNICATION INTERFACE OE3SI CUSIX CORP 921CCS 626359 A I.O33

THE ABOVE MANUFkCTURER NAME. MODEL NUMBER, ANDITEM NAME FIELDS ARE BEING STANDARDIZED IN NEMS_
AND DO NOT REOUIRE CORRECTION TO THIS REPORT 0R AN ExAcT MATCH IN TH_ cOHTRACTOR_S RECORD. iJ:i
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Enclo6ure6
E_dbit18-38

REPORT NO: 730 NATI(_i_L AE'RONAUTIC5 AND SPA_E A_I4INISTRAT|ON PAGE: 43
SEOUEF_ED BY: CONTRACTOR-NO. NASA EOU|PMENT MANAGEMENT SYSTEM DALE: 06/15/94

CO_IRACTOR-TAG-NO KENNEDY SPACE CENTER (EG&G) TIME: 18:20:10

CONTRACTOR_NELO EQUIPMENT VERIFICAT[ON L|ST (EV$)

CONTR*CTORNUmER: t0-0967S CONTRACTORNAME:TWRECREATIONALSERVICESINC

CONIRACTDR MFG S C
TAG NUMBER ECN ITEM NAME COOE MANUFACIURER'S NANE MOOEL NUMBER SERIAL NUMBER C C COST

T235980 0235980 COMMUNICATION INTERFACE OE3S! CUBIX CORP B21CCS 626363 A t,033

T235981 0235981 COMMUNICATION INTERFACE OE3SI CUBIX CORP 921CCS 626351 A 1,033

T235989 0235989 LASER PRINTER IX _0434 HE_LETT-PACKARO CO OPT 33449A 31Z4d[6137 A 1,995

T235992 0235992 KEATING GREASE FILTER 56170 KEATING: SPECIALTY APP LBIOU R696044GK A 1.398

T235994 0937882 GOLF CART _/t_AULER 51441 YAMAHA |NTERNATIONAL CGtOt JGS_O0867 A 4.496

T235995 09378_1 SPACE STATION FREEdOM/OR ZZZZ_ UNKNOWN 1/200 SCALE MODEL NSN A 2,195

1235997 0937860 PRINTER, ADP, SCANJET || 60259 HE_LETT PACKARD CO LAK CI750A 3124A77442 A 1.425

T235999 0937861 DISPLAY UNIT, COLOR $0482 SONY CORP PVM80440 200937 A 1.075

T236000 0937862 VIDEO PROCESSOR $0482 SONY CORP LVA-SOOR 10364 A 6.t60

T236001 0937863 RECORDER.CASSETTE.VIDEO $0482 SONY CORP V0-9800 74953 A 4.472
....

T236002 0937864 RECORDER. STILL VIDEO 50482 SONY CORP MVR-5300 10814 A 2,860

T236003 0937865 RECORDER,CASSETTE;VIDEO S04_2 SONY CORP V09850 ' 75|33 A 6,820

"_ T236004 0937866 CAMERA. S[EEL PICTURE S0482 SONY CORP MVC-2000 100966 A 2,393

T236005 0937867 MONITOR 50482 SONY CORP PVM-80440 100966 A 1.075

T236006 0937836 FILE SERVER, COMPUTER. 4 ZZZZZ UNKNOWN COV'54| NSN A 6.414

T236007 093_668 RECEIVER TELEVISION, CO 50482 SONY CORP PVM 2530 2000726 A 1.232

T238009 0236009 PRESSURE CLEANER 05472 BALDOR ELECTRIC CO DC 1t 1940 9206693 A 1.990

T238010 0937839 OVEN. PIZZA. _[TH STAND 78770 TOASTMASTER DIV OF BAS OZ3311 S-20204-92 A 8,580

r236011 0937840 PIZZA PREP TABLE _/CASTO 54369 BEVERAGE-AIR A CO OF T PT-67 22-02464 A 2.050

T236012 0937841 PIZZA DISPLAY CABINET _/ 20087 HATCO CORP FST2X 5001899206 A 1.210

T236013 0937842 PIZZA DISPLAY CABINET _/ 20087 HATCO CORP FST_X 500190920_ A 1,210

T236014 0937843 PIZZA DISPLAY CABINET _/ 20087 HATCO CORP FST2X 5001919206 A 1,210

TIlE ABOVE MANUFACTURER NAME, MOOEL NUMBER, AND ITEM NAME FIELDS ARE BEING STANOARDIZED XN NEMS
AND 00 NOT REQUIRE CORRECTION TO THIS REPORT OR AN EXACT MATCH IN THE CONTRA_TOR#S RECORO:



Enclosure 6
Exhibit 18-39

REPORT NO- 730 NATIONAL AERONAUTICS AND SPACE ADMINISTRATION PAGE: 44
SEQUEN(_ED By: CONTRACTOR-NO, NASA EQU|PMENT MANAGEMENT SYSTEM DATE: O6/15/94

CONTRACTOR-TAG-P_ KEN_IEOY SPACE CENTER (EG&G) TIME: 18:20:10

CONTRACTOR HELD EQUIPMENT VERIFICATION LIST (EVS)

CONTRACTOR MUTER: 10-O9675 CONTRACTOR NAME• TW RECREATIONAL SERVICES INC

CONTRACTOR MFG S C
TAG MJMBER ECN ITEM NAME COOE MANUFACTURER'S NAME MODEL NUMBER SERIAL I_ER C C COST

• e tstttt_tt_ttt_ttt_tttt_tt_stt0tttBttt_tt_tttttt_ttt_Jtttstt$_tttttt_ttttt_t_t_ttt_mtDt_ttwtt_tt_tttttt_ttttttt_t_tt_Wtt

12360t5 0937844 PIZZA _tDING CAB|NET 200S7 t4ATCO CORP FS1_-2 5001669206 A 1,440

T236016 0937845 PIZZA t_LOING CABINET 2CK_87 HATCO CORP FSHC-2 5CX_1679206 * |.440

1235017 0236017 HEATEO HOLDING C&BINET 53091ALTO-SHAAM INC IO00-S/HO 5433-?6-592 S 1.850

T236018 0236018 ROLL-A-GRILL CONLY CONNOLLY ROLL-A-GRILL C-750 585 * 1,015

T236019 0236019 ROLL-A-GRILL CONLY CONNOLLY ROLL-A-GRILL C-750 586 A t,Ot5

T236022 0236022 WARMER, TWO DRAWER 53091 ALTO-SHAAM iNC 5002D 5400171292 A t, 190

T236023 0236023 WARMER, TWO DRAWER 53091ALTO-SIIAAM |NC 50020 5400180292 A t, 190

1236025 0937883 LIFT. MECtfANICAL. ELECTR 65834 SEFAC TRADING CORP 120(055/1CK_ 45001 A 9.993

1236026 0937884 LIFT, MECHANICAL, ELECTR 65834 SEFAC TRADING CORP 12CK)M65/IO0 45003 A 9.993

[236027 0937885 LIFT, MECHANICAL. ELECTR 65834 SEFAC TRADING CORP 1200M65/100 45004 A 9 993

T236028 0937886 LIFT, MECHANICAL, ELECTR 65834 SEFAC TRADING CORP 1200M65/100 45002 A 9 993

T236033 0236033 WAGON, FOOD 57071 GOLD MEDAL PRODUCTS IN 2013 NSN A 2 045

1236041 0236041 DATA TERMINAL W/STANO & TANAS TANGENT ASSOCIATES INC 9008M 8275 A I 065

T236042 0236042 WARMER. TWO DRAWER 53091ALTD-SHAAM INC 5002D 5400-222-292 A t 190

Ik_ T236043 0236043 POPCORN MACHINE_ANTQ CIT 5707| GOLD MEDAL PRDOUCTS IN NONE kW-U-9215 A t 675

T236054 0937890 OVEN. PIZZA. DELUXE 58896 WISCO INDUSTRIES IPIC 560 1847 A 1,080

T236055 0937889 OVEN, PIZZA, DELUXE 58896 WISCO INDUSTRIES INC 560 1848 A 1,080

T236059 0937888 MONITOR 50482 CHICAGO MASTIC CO CPD-f604 2501283 A t,233

•T236060 0937887 VIDEO LASER DISC RECORDE 50482 CHICAGO MASTIC CO LVR-5OOOA 10202 A 6,160

T236062 0651028 DISPLAY. CRAWLER, StIOE 81010 DRESSER/MARION POWER S N444CI60 174 A 4 I.(_00

T236106 0652787 ENGINE 02602 ROCKWELL INT_L ROCKETD J-2050 NSN A 200,000

T236112 0937271 VIDEO PRODUCTION SYSTEM ALTAG ALTA GROUP INC PYXIS EG670 A 5,799

TilE ABOVE MANUFACTURER NAME, MODEL NUMBER, AND ITEM NAME FIELDS ARE BEING STANDARDIZED IN NEMS
AND DO t_T REOUiRE CORRECTION T0 TH[S REPORT OR AN EXACT MATCH IN THE CONTRACTOR'5 RECORD.



i

Enclosure6
Exhibit18-40

REPORT NO: 730 NATIONAL AERDNAUTICS AND SPACE ADMINISTRATION PAGE: 45

SEQUENCED BY: CONTRACTOR-NO. NASA EOU[PNENT MANAGEMENT SYSTEM DATE: 06/15/94
CONTRACTOR-TAG-NO KENNEDY SPACE CENTER (EG&G) TIME: 18:20:11

CONTRACTOR HELD EQUIPMENT VERIFICATION LIST (EVS)

CONTRACTOR NUMBER: I0-D9675 CONTRACTOR NAME: TW RECREATIONAL SERVICES [NC

CONTRACTOR MFG

TAG NUM6ER ECN ITEM NAME CODE MANUFACTURE'R,S NAME MODEL NUI48ER S C
+***+*+*******+***********+********+******************* SERIAL NUMBER C C COST

1236113 0236113 PATHFINDER BAR CODE 95874 MONARCH MARKING SYSTEM 607C_H
92091779 A 1.895

1236116 0937869 DESCRANBLER VIDEO CIPHE SCIEA SCIENTIFIC ArLANTA 9650 C025OO683 A 1.847

T236117 0937870 DESCRAMBLE VIDEO CIPHER SC1EA SCIENTIFIC ATLANTA 9650 CD2500684 A 1,847

T236118 0937871DESCRAMBLE VIDEO CIPttER SCIEA SCIENTIFIC ATLANTA 9650 .CD2.SOO352 A 1,847

[236119 0937872 OESCRAMBLER +VIDEO CIPFfE SCIEA SCIENTIFIC ATLANTA 9650 CD25OO351 A .847

T236120 0937873 DESCRAMBLER VIDEO CIPHE SCIEA SCIENTIFIC ATLANTA 9650 CD2500476 A ,847

T236121 0937874 OESCRAMBLER VIDEO CIPHE SCIEA SCIENTIFIC ATLANTA 9650 C5025OO475 A .847

• T236122 093?875 DESCRAMBLER VIDEO CIPHE SCIEA SCIENTIFIC ATLANTA 9650 CD2500217 A ,847

T236123 0937878 DESCRAMBLER VIDEO CIPHE SCIEA SCIENTIFIC ATLANTA 9650 CD2S002t8 A .847
T236124 0937877 OESCRAMBLER VIDEO CIPHE SCIEA SCIENTIFIC ATLANTA

9650 CD250041! A ,847

T236125 0937878 DESCRAMBLER VIDEO CIPHE 5CIEA SCIENTIFIC ATLANTA 9650 CD25OO412 A .847
T236128 0937879 DESCRAMBLER VIDEO CIPHE SCIEA SCIENTIFIC ATLANTA

9650 CD2500643 A ,847

T236127 0937880 DESCRAMBLER VIDEO CIPHE SCIEA SCIENTIFIC ATLANTA 9650 CD2500644 A 1,847

T236128 0937881 GUN, PRICEMARKING ELECT. 95874 MONARCH MARKING SYSTEM PATHFUNDER 607(_H 92091747 A 1,895

T236133 0236133 BUN CONVEYOR/BROILER SUNBL SUNBELT SYSTEMS INC 850 E 2146572 A 18.840

T236134 0236134 COPIER, RICOH 50407 RICOtt CO LTO FT3313 A2952050210 A 1,895

T236135 0236135 WAGON. FOOD 57071 GOLD MEDAL PRODUCTS IN 2OI3 NSN A 1,405

T236136 0937545 COFFEE URN 5TANB STANLEY BROS. 438 1853 A 1,4OO

T236542 0236142 CRUSHER. OIL FILTER HEATC HEATH CORP IV 12-1021 A 1,985

T236144 0236144 COMPUTER, DIGITAL DYMIC DYNAM|CS.rMICROSYSTEM MDI20/3865X NSN A 1,265

T236t49 0236149 TERMINAL, CASH 42470 NCR CORP F'NATIONAL CA 2113-3OOI 21"23453731 A 1,837

T236151 0236151 PROJECTOR PORTABLE VIDE EIKII EIK[ INTERNATIONAL I NC LC-3OO
G2905522 A 3,850

THE ABOVE MANUFACTURER NAME. MODEL KEJMBER. AND ITEM NAME FIELDS ARE BEING STANDARDIZED IN NEMS
AND DO NOT REOUIRE CORRECTION TO THIS REPORT OR AN EXACT MATCH IN THE CONTRACTOR,£ RECORD.



F_closure6 ....'
Exhibit 18-41

REPORT NO: 730 NATIONAL AERONAUTICS AND SPACE ADMINISTRATION PAGE: .46
SEQUEt_ED BY: CONTRACTOR-NO, NASA EOUIPMENT MANAGEMENT SYSTEM DATE: O6/15/94

CONTRACTOR-TAG-NO KENNEDY SPACE CENTER (EG&G) TIME: 15:20:11

: CONTRACTOR-HELD EQUIPMENT VERIFICAT|_I LiST (EVS) ,

CONTRACTOR NUMBER: 10-09675 CONTRACTOR NAME: TW RECREATIONAL.SERVICES INC

CONTRACTOR MFG S C
TAG NUMBER ECN ITEM NAME CODE MANUFACTURER'S NAME MODEL NUMBER SERIAL NUMBER C C COST

T236152 0236152 PROJECTOR, PORTABLE VIDE EIK|I EIKI INTERNATIONAL IN(: LC-3OO G2905519 A 3.850

T236157 0236157 TERMINAL, CASH 42470 NCR CORP F-NAT|ONAL CA 2113-3OOI 21-23453618 A 1.837

1236159 0236189 pOWER SUPPLY 42470 NCR cORP _NATIONAL CA NoNE |2V-12A_I_(X)W-50-B A i.850

T236160 0236160 SATURN 16 HOLD DOWN POST CHARL CHARLES BELL NONE NsN A IS.ODD

T236161 0236161 SATURN V HOLD. DOWN POST CHARL CHARLES BELL NONE NSN A 15.OOO

T236168 0236188 CONTROLLER. REMOTE 51441 YAMAHA INTERNATIONAL C RC-601 E0|7669WY A 2.140

T236169 0236189 RECORDER 51441 YAMAHA INTERNATIONAL C YDPR-601- EOI?621WY A 8.300

T236197 O236197 MONITOR, DISTORTION. OUT $7022 SAMSUNG ELECTRONICS SERIES 95 9112540669 A 2,120

T2_B2OSOS_7_20IcE_.AXER 4_s_4SCOTS"*.t"OUS_R_ESI.C.iO00 ...... • O46_24-0_ A 2,660
T236208 0236208 PRINTER. LASER dET 4 18660 HEWLETT'PACKARO co SOl C2-001A IS8B133133 A 1.496

T236209 0236209 PRINTER. LASER JET 4 18660 HEWLETT'PACKARD CO 60! C2OOIA USBBII6814 A 1.496

C3
T236214 0236214 SUIT. ESCAPE SHUTTLE GOLEE GUARD LEE IN(: AEROSPAC NONE NSN A 12,5OO

T236260 0236260 PRINTER BOCAS BOCA SYSTEMS iNC MINI PLUS 14663 A 3.200
.....a.

T236261 0236261 PRINTER BOCAS BOCA SYSTEMS INC MINi PLUS '4664 A 3.2OO

T236262 0236262 PRINTER BOCAS BOCA SYSTEMS INC MINI PLUS |4665 A 3,200

T236263 0236263 PRINTER BOCAS BOCA SYSTEMS INC MINI PLUS 14666 A 3 200

T236264 0236264 PRINTER 60CAS BOCA SYSTEMS INC MINI PLUS 14667 A 3.200

T236267 0236267 PRINTER BOCAS BOCA SYSTEMS INC MENZ PLUS I4670 A 3,2OO

T236268 0236268 PRINTER BOCAS BOCA SYSTEMS INC MIN_ PLUS 14671 A 3.200

T236269 0236269 PRINTER 60CAS BOCA SYSTEMS INC MINI PLUS 14672 A 3,200

T236270 0236270 PR[NTER BOCAS BOCA SYSTEMS INC MINI pLUS I4673 A 3,200

T2362Tt 0236271 PRINTER BOCAS BOCA SYSTEMS iNC MEN[ PLUS 14674 A 3.200

THE ABOVE MANUFACTURER NAME. MODEL NUMBER, AND ITEM NAME FIELDS ARE BEING STANDARDXZED IN NENS
AND DO NOT REOUIRE CORRECTION TO THIS REPORT OR AN EXACT MATCH IN THE CONTRACTDRfSRECORD;



Enclosure6
Exhibit 18-42

REPORT NO: 730 NATIONAL AERONAUTICS AND SPACE ADMINISTRATION PAGE: 47
SE_IENCED BY : CONIRACIOR -NO, N_SA EQUIPMENT MANAGEMENT SYSTEM DATE : O6/ 15/94

CONTRACTOR-TAG-NO KENNEDY SPACE CENTER (EG&G) TIME: 18:20:11

CONTRACTOR HELD EQU|PMENT VERIFICATION LIST (EV5)

CONTRACTOR NUMBER: IO-O9675 CONTRACTOR NAME: TW RECREATIONAL SERVICES I NC

CONTRACTOR MFG S C
TAG NUMBER ECN ITEM NAME CODE MENUFACTURER*S NAME NODAL NUMBER SERIAL NL_ER C C COST

t_$$e*twset_ett$_te*Bttqemm_Ut$_t_##et_ttemU_**t$$c$_ett9#tt$Gtt_$t*_e*_)t_te_t*##_t_tt0s_t_tj*_tBfU$0#_$tet$$t_t**_t$eO

T236272 0236272 PRINTER BOCAS BOCA SYSTEMS INC MINi PLUS 14675 A 3,200

T236273 0236273 PRINTER BOCAS' BOCA SYSTEMS IN(: MINI PLUS 14676 A 3.200

]236274 0236274 PRINTER BOCAS BOCA SYSTEMS INC MINi PLUS TICKETS A 3,200

T236275 0236275 PRINTER BOCAS BOCA SYSTEMS ]NC MINI PLUS 14678 A 3.200

T236281 0236281 POWER SUPPLY, UNINTERUPT 61802 TOSHIBA INTL [NOUSTRIA |KV 2ZO604 A 2.783

T236282 0236282 MAIN FRAME 308?4 INTERNATIONAL BUSINESS 520/RS 6000 IBM. ?Ot32627634 A 39,274

T236285 0236285 PRINTER. ADP LEXMK LEXMARK INTERNATIONAL 4226 II-A9104 A 2.295

7236286 0236286 MONITOR 65128 WYSE TECI-INOLOGY WY-370 08412702439 A 1,3OO

T236287 0236287 MONITOR 65128 WYSE TECFEq0LOGY WY-370 08412801688 A t.300

T236288 0236288 MONITOR 65128 WYSE TECHt_LOGY WY-370 08412801697 A 1,3OO

7236289 O236289 MONITOR 65128 WVSE TECHNOLOGY WY-370 08412601701 A 1.300

7236290 0235290 MONITOR 65128 WYSE TECHNOLOGY WY-370 08412801711 A 1.3OO

T236291 0236291 MONITOR 65128 WYSE TECHNOLOGY WY-370 08412801714 A 1,3OO

T236292 0236292 MONITOR 65128 WYSE TECHNOLOGY WY-370 08412601719 A 1.3OO

T238293 0236293 MONITOR 65128 WYSE TECHNOLOGY VY-370 OB41280t729 A 1.3OO

7238294 0236294 MONITOR 65128 WYSE TECIINOLOGY WY-370 06413200241 A |,3OO .

T236295 0236295 MONITOR 65128 WYSE TECI'_LOGY WY-370 08413200524 A 1.300

T236296 0236296 MONITOR 65128 WYSE TECHNOLOGY WY-370 08413200260 A 1,300

T236297 0236297 MONITOR 65128 WYSE TECHNOLOGY _Y-370 08413500276 A 1,3OO

T2363OO 0236300 MESSAGE BOARD, OUTDOOR HIGHE HIGH TECH ELECTRONIC S NONE NSN A 15.OOO

T236301 0236301 MESSAGE BOARD, OUTDOOR HIGHE HIGtl TECH ELECTRONIC S NONE NSN A 15,OOO

T236305 0236305 GENERATOR, ONAN TRAILER£ 15434 CUMMINS ENGINE CO 4813.9-GI F930512451 A 18.781

THE ABOVE MANUFACTURER NAME. MooELNUMBER. AND ITEM NAME FIELDS AREIBEING STANOARDZZEOIN NEMS. -
AND DO NOT REOU;RE CORRECTION TO THIS REPORT OR AN EXAct MATCH IN THE CONTRAOTOR'S R_CORO,:..: .



'_..... " Enclos[_e6
Eb4_ibit1843

REPORT NO: 730 NAIIONAL AERONAUTICS ANO SPACE AOMINISTRAIION PAGE: 48
SEOUENCEDBY: CONTRACIOR-_, NASA EQUIPMENT MANAGEMENT SYSTEM DATE: O6/15/94

CONTRACTOR-TAG,NO KENNEDY SPACE CENTER (EG&G) TIME: 18.20:12

CONTRACTOR HELD EQUIPMENT VERIFICATION LIST (EV$)

CONTRACTOR NUMBER: 10-O9675 CONTRACTOR NAME: IW RECREATIONAL SERVICES INC

CONTRACTOR MFG S C

TAG NUMBER ECN ITEM NAME CODE MANUFACTURER'SNAME MODEL NUMBER SERIAL NUMBER C C COST

1236306 0236306 REFRIGERANT. RECOVERY UN28386 SNAP-ON TOOLS CORP ACT33OO BLSBOIOg5 A 4 769

7236329 0236329 CONSOLE.DIGITAL MIXING 51441 YAMAHA INTERNATIONAL C DMPTD IIOIOO5 A 1 194

1236330 0236330 CONVERTER. ANALOG. DIGIT 81441 YAMAHA INTERNATIONAL C AOBX IYOIOO4 A 2 619

1236331 0236331 COMPUTER, DIGITAL SUNTH 5UNNYTECIt INC 486DX2-66 O930-O4-O9279 A 4 595

7236335 0236335 TAPE NACIIINE. 10" REEL TASCM IASCOM CORP BR207 300008 A 2 202

T236336 0236336 TAPE PLAYER. DIGITAL AUD MRNTZ MARANTZ CO INC PMDTOO MZOO9204010458 A 1 413

T236337 0236337 PLAYER, CO DIGITAL OUIPU TASCM TASCOM CORP CO601 80034-932 A 1.113

T236346 0236346 TRUCK, LIFT,FORK 26385 CLARK EQUIP CO GCX-25 CPG GX230-O214-9246 A 15.995

T236348 0236348 SICKLE BAR ttABAN HABAN MFG CO ME�OBS/445AH 289064 A 2.300

; T236349 0236349 TRACTOR 6115i HOWARD PRICE TURF EOUI 78530-4 4E4-O351 A 10,570

T236353 0651024 MODEL. RANGER. I/4 14981 GEORGE C MARSHALL SPAC FAB NSN A 1,000

T236359 0863476 DISPLAY, ORBITER 14981 GEORGE C MARSHALL SPAC FAB NSN A 1 748

1236364 O653811 MODEL. SItUTTLE, 1/40 SCA 22264 JOHN F KENNEDY SPACE C OOO NSN A 1 200

C_
7236369 O653793DISPLAY. LUNAR MODULE 1/ 22264 JOHN F KENNEDY SPACE C FAB MSFC/M80 A 7 500L,-J
7236370 0871040 MONITOR, VIDEO, COLOR 50482 SONY CORP PVM2530 2019353-9 A 161

7236371 0871062 MONITOR, VIDEO. COLOR 50482 SONY CORP PVM2530 2019044-6 A t6t

T236372 0871058 MONITOR, VIDEO, COLOR 50482 SONY CORP PVM2530 2OI9386F A 161

T236373 0871046 MONITOR. VIDEO, COLOR $O482 SONY CORP PVM2530 2019263"9 A 161

7236374 0871045 MONITOR VIDEO, COLOR 50482 SONY CORP PVM2530 2019270-7 A 161

T236375 0871054 MONITOR VIDEO, COLOR S0482 SONY CORP PVM2530 2019038-9 A 161

T236376 0871053 MONITOR VIDEO, COLOR 50482 SONY €ORP PVM2530 2019041-3 A 1.161

7236377 0871044 MONITOR VIDEO, COLOR 50482 SONY CORP PVM2530 2019267D A 1,161

THE ABOVE MANUFACTURER NAME. MODEL NUMBER, AND ITEM NAME FIELDS ARE BEING STANDARDIZED IN NEMS
AND DO NOT REQUIRE CORRECTION TO THIS REPORT OR AN EXACI MATCFI IN THE CONTRACTOR'S RECORD.



Enclosure 6
Exhibit 18-44

REPORT NO: 730 NATIONAL AERONAUTICS" AF_ SPACE ADMINISTRATION P'AGE: 49
SEQUENCED BY: CONTRACTOR-NO, NASA EQUIPMENT MANAGEMENT SYSTEM DATE: O6/15/94

CQNTRACTQR-TAG:NO KENNEDY SPACE CEN[ER(EGa, G) TIME: 18:20:12

CONTRACTOR HELD EQUIPMENT VERIFICATION LIST (EVS)

COt41RACIORNUI_BER: IO-O9675 CONIRACTORNAME: TWIRECREATIONAL SERVICESINC

CONTRACTOR MFG S C
TAG NUMBER ECN ITEMNAME CODE MANUFACTURER'S NAME MOOEL NUMBER SERIAL NUMBER C O COST

T2363780871771 RECORDER. VIDEO DISC SO482 SONY CORP LOP1550 102238 A 1,449

7236379 0871766 RECORDER, VIDEODISC SO462 SONY CDRP LDPI550 102178 A 1,449

7236380 0871773 RECORDER. VIDEODISC S0462 SONY CORP LDPI550 102568 A 1.449

723638_ O87_043 MONITOR, V|DED, COLOR SO482 SONY CORP PVM2530 2019356C A t.161

T236382 0871774 RECOROER, VIOEO DISC SO482 SONYCORP LDPI550 IO2|74 A 449

T2363830871779RECOROER, VIDEODISC 50482 SONY CORP LDP1550 102171 A 449

T236384 O871775 RECORDER, VIDEODISC SO482 SONY CORP LDPI550 102303 A 449

1236385087105_ MD_ITOR, VIDEO, COLOR SO48_ SONY CORP PvM2530 2OI9392C A 161

T236386 0871061 MONITOR, VIDEO. COLOR SO482 SONY CORP PVM2530 2OigOTgA A 16$

T236387 0871050 MONITOR, VIDEO, COLOR SO482 SONY CORP PVM2530 2019389I A 161

72363880871056 MONITOR, VIDEO, COLOR 50482 SONYCORP PVM2530 2019354A A 1,161

7236389 O871052:MONITOR, VIDEO, COLOR SO482 SONY CORP PVM2590 201939B A 1,16t

7236390 O871047MONITOR, VIDEO, COLOR SO482 SONY CORP PVM2530 20193570 A 1,161

T236391 0871051 MONITOR. VIDEO, COLOR S0482 SONY CORP PVM2530 2019388H A 1.161

3236392 0871049 MONITOR, V_DEO, COLOR _0482 SONY CDRP PVM2530 SOI9386E A 1,_6$

T236393 0871767 RECORDER; VIDEO DISC $0482 SONYCORP LDPt550 102167 A 1,449

T236394 O871766RECORDER, vIDEO DISC SO482 SONY CORP LDPIS50 102173 A 1,449

7236395 O871777 RECORDER, VIDEO DISC SO482 SONY CORP LDP1550 102912 A 1,449

7236396 0871772 RECORDER, VIDEO DISC SO482 SONYCORP LDP1550 _OO822 A 1.449

T236397 0653812 CASE 57690 GREENSTEEL INC U NSN A 1,100

723639_ 0653813 CASE 87690 GREENSTEEL INC U NSN A 1,100

T236399 0653814 CASE 5769OGREENSTEEL INC U NSN A t,lOO

TilE ABOVE MANUFACTURER NAME, MODEL NUMBER, AND ITEM NAME FIELDS ARE BEING STANDARDIZED IN NENS
AND _O NOT REQUERE CORRECTIOH TO THIS REPORT OR &N EXACT MATCH _N THE CONTRACTQR'S RECQRO.



Enclosure6 ""
Exhibit18-45

,REPORT NO: T30 NATIONAL AERONAuTIcs AND SPACE AOMINISTRATION 'PAGE: 50
SEQUENCED BY: CONIRACTO_-I_O. NASA EQUIPMENT MANAGEMENT SYSTEM DAle: 06/15194

CONtRACTOR-TAG-NO KENNEDY SPACE CENTER (EG&G) - TIME: 18:20:12

"CONTRACTOR HELD EQUIPMENT VERIFICATION LIST (EV$)

CONTRACTOR NUMBER: 10-09675 cON rRACTOR NAME: TW RECREATIONAL SERVICES INC

CONTRACTOR

" MFG S C......... "" S.,A... CC COST
T23640ir06536'15 CASE 57690 GREENSTEEL INC U NSN A t. tO0

T236402 0651020 OISPLAY ROCKET FAMILY SA 14981 GEORGE C MARSHALL SPAC M83"23 NSN A I. 175

T236403 0653816 CASE 57690 GREENSTEEL INC U NSN A t.100

T236404 0653817 CASE 57690' GREENSTEEL [NC U NSN A 1.100

Y236405 0239884 DISPLAY. MATE/DEMATE OEV ZZZZZ UNKNOWN NONE NSN A 4.CK)O

T236406 0871055 MONITOR, VIDEO. COLOR S0482 SONY CORP PVM2B30 2019042-4 _ 3.361

T236407 0871776 RECORDER. VIDEO DISC S0482 SONY CORP LDPI550 102179 A 1,449

T236409 0871059 MONITOR, VIDEO. COLOR S0482 SONY CORP PVM2530 2019264A! A 1.161

T236410 0871041 MONITOR. VIDEO. COLOR S048a SONY CORP PVM2530 20$9349E A t.161

T2364110871060NONITOR, VIDEO, COLOR S0482 SONY CORP PVM2530 2019271-8 A I. 161

Y236412 0867626 VIDEO DISC PLAYER/W CASE S0482 SONY CORP
LDP-IOOOA 3159A A 3.500

T236413 O86762SCOMPUTER SNC-70. W/ALUM 50482 SONY CORP SMC-70 11308 A 3,82?

(..)'! T236416 0871778 RECORDER VIDEO DISC 50482 50NY CORP LDPI550 102170 A 1,449

T23641T 0871770 RECORDER VIDEO DISC S0482 SONY CORP LDPi550 102048 A 1,449• . ..

T236422 06527|9 DISPLAY MARINER. VENUS 14981 GEORGE C MARSHALL SPAC 47-4 NSN A 9,250

T236423 0239883 ORBITER SPACE St_TTLE M 02602 ROCKWELL |NT'L'ROCKETO NONE NSN A 3,000

]236424 0653774 DISPLAY NIMBUS I/8 SCAL 14981 GEORGE C MARSIIALL SPAC FAO
NSN A 1.333

T236428 0654738 ANTENNA 2eSt2 GRUNNAN AEROSPACE CORp LDW380.54201.5| 126 A 12S.O00

T236429 0653773 DISPLAY, MARINER IV 1/8 14981 GEORGE C MARSHALL SPAC FA8 NSN A 1.368

T236433 0651019 DISPLAY LUNAR MODULE 14981 GEORGE C MARSHALL SPAC FAB M8419 A 3.500.+ .

T236436 0871769RECORDER, VIDEO DISC S04B2SONY CORP: .:+i:'::::5::::LOP1550 r: |02243 A 1,449

T236438 0236438 CONTROLLER ELESS ELEcTROSONIC SYSTEMS I ES500311 459 A 3,500

THE 'ABOVE MANUFACTURER NAME, MOOEL NUMBER, AND ITEM NAME FIELDS ARE BEING STANDARDIZED IN NEMS
ANO DO NOT REouIRE CORREOrlDN-TD,.TH|S REPORT ORAN.EXACT MATCH: iN THE CONTRACTOR_;RECORO_ '- -.. . . . , .... ,.,,,,.... . . , .. .
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REPORT NO: 730

NATIONAL AERONAUTICS AND SPACE ADMINISTRATION Exhibit 18-46
SE0tJENCED BY: CONTRACTOR-NO. NASA EOUIPNENT MANAGEMEN_ SYSTEM PAGE: 51

CONIRACTOR-TAG-NO KENNE0¥ SPACE CENTER (EG&G) DATE: 06/15/94
TIME: 18;20:12

CONTRACTOR HELD EQUIPMENT VER|FICATION LIST (EV$)

CON[RACTOR NUMBER: IO-O9675 CONTRACTOR NAME: TW RECREATIONAL SERVICES INC
CONTRACTOR

TAG NUMBER ECN ITEM NAME MFG

e_8_°''_e'_*''_**'_'_*e**s_t*':t*e'*°':tt*:'**_ oe NUF#CIURER'8 NAME MODEL _ER _ER]AL NUMBER _ C COST
m tt*tt#_tt_sU$#et_#s_tt_t#Otttott4F_$DettO_tte#tt_b_t,ettttetttwtttttsswst_t_:.. . ..: .

T236445 0236445 PROCESSOR, DIGITAL VOICE SYMMT SYNMETRIX 60! 393ACOI9 A 1,459

T236545 0236545 INTEL CPU SUNTH SUNNYTECH |NC CPU48G-33/ESISO 80794 A 3,135

T236546 0236546 INTEL. CPU SUNTH $UNNYTECH INC CPU-486-33/E5150 50794-A A 3,135

T236587 0236587 MONITOR. 33" BARCI BARCO INDUSTRIES BARSCM3346 5017483 A 3.994

T236588 0236588 MONITOR, 33" BARCi BARCO INDUSTRIES BARSCM3346 5017473 A 3.994

T235590 0236590 MONITOR, 33" 5ARCI BARCO INDUSTRIES EARSCM3346 5017470 A 3.394

T23659! 0236591 MONITOR. 33" BARCI OARCO INUUSTRIES BARSCM3346 _O17475 A 3.994

T236595 0651027 DISPLAY. CRAWLER. SHOE 81010 DRESSER/MARION POWER S N444C160 49 A 4 I.OOO

; T236696 0236596 MONITOR. 40" O03A6 MITSUBISHI ELECT. AMER CS40601 50|440 A 3.344

T236597 0236597 MONITOR, 40" OO2A6 MITSUBISHI ELECT. AMER C5406OI 503755 A 3.344
C_ T236607 0011670 SPACESUIT. APOLLO 22377 MARKHAM CO

(..J'-I T236608,00|167l SPACESUIT APOLLO 2237.7 MARKHAM CO NPN NONE A 4 3.662
' NPN NONE A 4 3,662

T236609 0011672 SPACESUIT, APOLLO 22377 MARKHAM CO NPN NONE A 4 3.862
T236610 0788130 DISPLAY. MERCURY SPACE 5 22264 OOHN F KENNEDY SPACE C FAB

NONE A 4 2.656

T23661l 0788131 DISPLAY, MERCURY 22264 JOHN F KENNEDY SPACE C FAB NONE A 4 2,656

T236612 0788132 DISPLAY. SPACESUIT, APOL 22264 JOHN F KENNEDY SPACE C FAB NONE A 4 2.882

T236613 0788133 DISPLAY, SPACESUIT, APOL 22264 OOHN F KENNEDY SPACE C FAB NONE A 4 3.862

T236614 0788134 DISPLAY, SPACE SUIT. AP0 22264 OOHN F KENNEDY SPACE C FAB NONE A 4 3.862

T236615 0788135 SPACESUIT. APOLLO 22377 MARKHAM CO NPN 003 A 4 3 862

T236616 0788139 DISPLAY, GEMINI SUIT 22264 dOHN F KENNEDY SPACE C FAB NONE A 4 2,852

T238618 0236618 GOLF CART 51441 YAMAHA INTERNATZONA L C T-9 . '_U05_3_3_. A 4,422

T236620 0236620 CPU SUNTtt SUNNYTECH [NC 27OIOT 84553 A 1.165

THE ABOVE MANUFACTURER NANE;.MOOEL.NUMBER. ANO ITEM NAME FIELDS ARE BEING sTANOARDIZED IN NENS • .
AM) DO NOT REQUIRE CORRECTION TO TTHISREPORT OR AN EXACT MATCH IN THE.,CDNTRACTDR_S "- 'RECORD: ..



Enclosuze6 .....
.... Exhibit 18-47

REPORT NO: 730 NATIONAL AERONAUTICS AND SPACE AC441NISTRATION PAGE: 52SEQUENCED BY: CONTRACTOR-NO, NASA EQU|PNENT MANAGEMENT SYSTEM
DAIE O6/15/94CONIRACTOR-TAG-NO_. _.. ,. KENNEDY SPACE CENTER (EG&G)

..... b '*'P' L_''_: '_ _:;_ L" TIME: 18:20:13

€OIq!lrRAeTOR FIELD EQUIPMENT VER|FICATIONLIST (EvS)

CONTRACTOR NUMBER: IO~OR675 CONTRACTOR NAlUE: TM RECREATIONAL SERVICES IN(:

CONTRACTOR /4FG
SC

TAG NUllER ECIhl ETEN'NAJ_ GOOE NANUFACTUAER'S NAME MOOEL NUNBER . SERIAL NUNBER C C COST
_B_t_eeee9_ee_eeW_t4_eee_ee_tee_0t4_tO#_eQ_ee_#_4e_es_et_ett_qt_4_#_j_ej_t_ebtte_4_#P_e_wte_eIt_¢_o_et_ete_-- _ ..... . _::_::

r236636 0236638 COPIER 26921 XEROX CORP 5310 016849 A I.II0

.[236639.0236639,MONITOR; 14" OVRH3 CTX INTL CTX 3039990016694036-1A 1.470

T236642 0236642.MONITOR, 14" * OVItH3 CIX INTL CTX _103961K)0|66694038- A 1.470

T236647_0236647 EXTRAC|OR, CARPEl 66767 WINDSOR IND4L/STRIES IN(: AOP/IISV 403839 A 1,239

T236648 0236648 mONITOR, 33" BARC| 8ARCO INDUSTRIES 0CN-3346 6048872 A 3,922

T23664R 0236649 NONITOR, 33" BARCI BARCO INDUSTRIES 0CM*3346 ..i 5046872 A 3,922

T236650 02366SOPLAYER, VCR S0482 SONY CDRP LVA-3500 10369 A 6,249

T2366620236652 MONITOR, 33" 6ARCI OARCO INDUSTRIES SCN-3346 6732410 A;' 3,994

T236663 0236663 MONI.TOR, 33" BARCIBARCO INOUSTRIES SCN-3346 673=406 A 3,994

T236654 0236654 mONITOR 33" BARCI BARCO INDUSTRIES SCM-3346 _ ':
5017487 A 3.994

(_) T236655 0236655 MONITOR 33" 6ARCI 6ARCO INDUSTRIES SCM~3346
5017485 A 3.994

(_) T236656 0236666 NONITOR 33" • " 6ARci+BARCQ INDUSTRIES SCN-3346 ..... -.:+"16732420: " .:*'. ': : .... A 3,994....... :'?ii:.::..ii:i::'::....

T236657 0236657 mONITOR 33" BARCI BARCO INDUSTRIES SCM-3346 5024167 A 3,994

T236659 0236659 mONITOR CPU ZEOS[ ZEQS INTERNATIONAL 486DX2-66DT 10011177 A 2.420

T236665 0937465 RECEIVER TELEVISION, CO S0482.SDN¥ CORP _VN2530 " NSN A I 1 120

T0236454 0236454 RECORDER VIDEO LASER.Of S0482 SONY CORP L_P-1550 i6340 A 1,359

T0236455 0236455 RECORDER VIDEO LASER D! S0482 SONY CORP LOP-1550 16252 A 1,359
.....:.....:..:

TO236466 0236456 REC0ROER, VIOEO LASER O| SO46_ SONY CORP LDP-1550 ....1_344 A 1.359

TO236457 0236457 RECOROER VIDEO LASER DI SO462 SONY CORP LOP i550 16337 k 1,359

T0236458 0236465 RECORDER, VIDEO LASER DI S0482 SONY CORP LDP-1550 16348 A 1,359

TO236456 O2a64_9 RECOROER, VIDE0. L_S_R.: o] s0482. SONY. €ORP .". " LDP__50 : .i:!:iii:i:ii:"i:!i:"1_333 _ 1,359

TOTAl. CONTRACTOR : I0-05675
. . NUlISER OF+ ITEMS • 10l I .... VALUE OF ITFN_; ,_: ..... '.......... . . • " . " ..........:.............. ' ....... 7.114.518

T.E A_VE NA_FA¢iURi_RNANE,_L'_ER, Ji_" i_E_ Nii_E"ii'i_LDsARi=:.',:i1_iS_A__g_i"_''_':":"___'::':'.-..........'"" _-..
A_LT* rt_ MnT Ol:€_4eroi: _rtooIcr.T_rtM Tn TU_€ OL'OnOT r*O LIM I=Va_I" Mal"OtJ *L! TMC _MTn_S'T_rTsL" _€:_ N
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RETAIL FOOD AND
SOUVENIR PRICING
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ALLPRICESINCLUOIETAX

MENU
f- ...... ITEM PRICE

/ ilmcon• Eogs 2-1s
wn41k 1.30

8m.moe&_ 2-0o
Oe_m o`7o
!1_ • (_lvy 1.35
I,mvs_,_m, a.15

Ulmm_ 1.10
Fm_l_ Total w/Baumn 2.B0

_/d.mHun_=um,,t 1.eo
1/44_Ciuqi*r 1.7_

CI_mmagir emmt 3.0o
_,_t_ 1.:,o

2 lqI=l Cld=kl. _ O`0O
3 Pl_eClt_k_ ikmmt LS_
2 PIU_FI_I__ 4.10
3 PiI_FIIh _ 4.15
8IQ IleJ_ 3.75
Qdll_ Chldln 2.35
adlld CN=_InW_Chime 2.110
Cl_kln 81m_ _lt &eO

i mm &ClmmeS,_ 2.25
Twig/l Chem_Sub 2.$5
Chuw P_ 3.110
p_ phl.m 4,00

TWI_ &CNmeeP_ 5.35

Pt_mw_w _ MeW 3.45

Gdlld Chk:_ln8alld 4.C5

(_ Come_llmw_mmmm_ 0.1mFmmchFKNm 1.20
Zmmy'r_ 1.35
flolt P_ 1.35

_ I oz 0.80
p_ _ I.Ss 1.m
32 o,Y.,Pom:o'n O,35
LJauce&Tommo

A_Ple 1.18
A_* 0.35
c._y 8.m/can_,C_,,, 0._s
C_m=_ P.c_g 0.35
j,_ o.88

8nl_ Clime 0.7o

Ikmm__mmePie 1.1io
NmmmSnW_ 0.110

Im C_um Cone 1.25
Cm_mF_ 1.eo

ImCmmm _ 1.0O
s_t _ Yogurt _AO
aI_i=eo=_ 2-0o
T_WqI_ 0._

Gmm_ O,0o

1(Ioz,_fknd( 1.10
0Omr.Odnk 1.0O
_ T,WI-k_Ox_o*_ O.7O

&is
Sm_,al, 1.1o
Cl_=nFNKPur_ 0.g_
Fm_ Sere,cadOJ 1.0O

o_m 1.o00
.f_-. ikw, 20 oz. 2.a0

8o81,dW_m 1.20

_ 0.000
t Turns 0.110-\

AI_Mn 2-_
ikuN_,_m 1.30
_ 1 _ _ _ _

I - 0591



EXHIB IT 19

TWRr.rmationalServices,Inc.
SPACEPORTUSA

SOUVENIR_ - RETAILPRICE{WITHOUTTAX)

Record6 DEECRIP PRICE
I 41-C PATCH ,;_.95

41-D PATCH ;_.95

41-6 PATCH 95
w_

4 5I-A PATCH 2.95

5 51-B PARCH __.€5
6 51-C PATCH _',95
T 51-D PATCH 1.95
$ 51-F PATCH 2.95
? 51-6 PATCH Z.95

1@ 51-I PATCH 2.95
11 51-J PATCH 2.95
tZ 51-L PATCH 1.95
13 61-A PATCH Z.95
[4 61"B PATCH Z.95
1.5 61-C PATCH Z.95 '
[0 IDEL|APOLLO le PATCH 2.65
IT APOLLO 11 PATCH 1.65
t8 IDELI, APOLLO I"'-.. PATCH "Z.65.
19 tlDEL_APOLLO 13 PATCH 2.65
Ze BDELIAPOLLO 14 PATCH Z.b5
Z! IDELi_.APOLLO 15 PATCH 'Z._5
Z2 IDELIAPOLLO I6 PATCH Z.6_
Z3 !!DELIAPOLLO IT PATCH 2.65
Z4 IDELIAPOLLO T PATCH 7_.65
Z5 llDELI_APOLLO e PATCH -'?..:.5

/
Z6 I.DELBAPOLLO ? PATCH _.65
::? APOLLO PATCH SET 3" 1Z.gT
Z8 IDELtAPOLLO SOYUZ CREW EHBL[M :;.95
Z9 CHALLENGER PATCH SET 14._5
30 FLAG PATCH 3.5 1.5A
31 GEMINI PATCH SET 3" 7.95
$Z MERCURY PATCH SET 3" 6.95
3.3 NASA LOB0 EMBLEM 1.5_
34 IIDEL|NASA MEATBALL PATCH 1.5@
35 SKYLAB PATCH'SET 3" 5 "_
36 I}DELISP SH PATCH 3" 1.Z5
37 SP SH PATCH 4" 1.T5
38 IDEL|SPACE SHUTTLE 8" PATCH 4.Z5
39 STS t PARCH ,-_.95
4_ STS II PATCH Z.95

41 STS ?. PATCH Z.95
4Z STS Z6 PATCH ,-_-95
43 STS ZT PATCH Z.95
44 STS :?8 PATCH -._ oF...
45 STS Zg'PATCH Z.95
46 STS 3 PATCH Z.95
4T S TS 3@ PA rCH ?.. 95
46 STS 31 PATCH 2..75
49 STS 32 PATCH :'.95
50 ST,?, 33 PATCH 1.'-_5
51 STS 34 PATCH _.°_.,
5! ST,?, 35 PA.TCH :.9_
53 STS 3_, PATCH _..':'5
54 STf_ :_T PATCH ;_'.;'_
55 S" 3:?. • --- , €, PA'¢CH i ':'_
5e.. STS :?,'_ P_TCH 2.95
5_ 3_'S .- PAr.':H ! "=-- o , -..,

5:_ ST3 40 PAzCH i, "_

•9o ez - 0592
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59 STS 4! PA[CH _._5
6g ST_ 42 PATCH _.95
_! STS 43: PATCH 2.95
6_ ST3 44 PATCH _.95
63 STS 45 PATCH Z.95
64 STS 48 PATCH 2.95
65 STS 4_ PARCH 2.95
66 ST3 5 PATCH 2.95
67 STS 6 PATCH 2.95
68 STS 7 PATCH 2.95
69 STS 8 PATCH 2.95
70 STS 9 PATCH 2.95
7| SUSA PATCH 8.95
72 TEACHER IN SPACE PATCH 2.95
73 SP SH MATCHBOOKS _.95
T4 ASTRO CARD SET 1Z SERIES II 1.5e
75 ASTRONAUT CARDS Iie SERIES II 15.5g
76 ASTRO BEEF DINNER 6.95
77 ASTRO CHICKEN DINNER 6.95
T8 iDEL_ASTRO FRUIT T NUT 2.15
79 FREEZE DRIED ICE CREAM Z.5_
Bg FREEZE DRIED PEACH 2.75
81 FREEZE DRIED STRAWBERRIES Z.95
83 ICE CREAM SANDWICH 2.50
83 SATIN JACKET SM 62.95
@4 SATIN JACKET NED 62.95
_5 SATIN JACKET LG 61.95
86 SATIN JACKET XL 62.95
8T SATIN JACKET X:_L 62.95
_ ADULT NASA EAGLE MED BLACK II.5g
89 ADULT NASA EAGLE LG BLACK 11.50
90 ADULT NASA EAGLE XL BLACK 11.5g
91 IDEL_SCARF R/_/B 14.25
9Z TIE ALL OVER SHUTTLE eel 11.95
93 TIE WCVEN SH/NASA _02 11.95

94 WOVEN IN SHUTTLE TIE _03 iI.95
95 _DEL_AIg2 ALOE SUNBURN RELIEF 4.75
96 IDEL_AI_I ALOE VERA LIP BALM Z.10
97 eDEL_GI01 ALOE VERA GEL 8.5 5.95
98 |DEL_Igl DARK TAN LOTION WiSS 3.65

99 IDEL_EI01SUNBLOCK 815 4.T5
Igg IDEL_SUNSCREEN lg HYPO 5.95
101 ODEL_BALLPOINT PEN 0.75
Ie2 NEW WATCH LADYS GOLD 49.95
ig3 NEW WATCH MANS 6OLD 49.95

104 NEW WATCH LADYS BLACK 49.95
105 NEN W_TCH MANS BLACK 49.95
106 ADULT 1506 SHUTTLE SM 10.95
107 ADULT 1506 SHUTTLE NED 10.95
108 ADULT 1596 SHUTTLE LG 10,95
109 ADULT 15_6 SHUTTLE XL 10.95
lie CHILD T 1596 SHUTTLE SM 8.95
111 CHILD T 1506 SHUTTLE LG 8.95
IIZCHILD T 1506 SHUITLE MED 8.95
113 ADULT PLANET/ROCKET SM 11.50
114 ADULT PLANET/ROCKET MED 11.50
115 ADULT PLANET/ROCKET LB 11.50
116 ADULT PLANET/ROCKET XL 11.5g
117 ADULT SUNGLASSES METAL 8.00
118 ADULT SUNGLASSES METAL 9.00
1;9 ADULT SUNGLASSES METAL 14.0_
I_ ADULT SUNGLASSES METAL !5 gg
t_!ADULT _UNGLAS3ES M_TAL 16.00
I_ ADULT SUNGLASSES METAL 1_.e0
I_ ADULT SUNGLASSES _ETAL Ii.00
124 _DU: T _UNGLASSEg METAL Ie. QQ

0593
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115 ADULT TUN_LASSES PLASTIC 8.00
I_ ADULT SG_G_ASSE3 PLASTIC 15.00
1_T ADULT SUNGLASSES PLASTIC 14.00 _ _ "
1_8 ADULT SUNGLASSES PLASTIC 9.00 /
129 ADULT SUNGLASSES PLASTIC IZ.@0 {
130 ADULT SUNGLASSES PLASTIC lo. Oe
131 ADULT SUNGLASSES PLASTIC 11.@0
13_ ADULT SUNGLASSES PLASTIC 10.00
133 _DEL_CLIP ON lOe4 11.oo
134 ODEL_CLIP ON 97e4C 8.00
1_5 _DEL_CLIP ON e804 9.@0
136 BDEL_CORDS SUNGLASSES 1.5@
13T _600 JR PLASTIC/METAL GLASSES 6.9_
138 IDEL_JUMBO CORD NEON 2.Z5
139 IDEL_ULTRA TITANIUM 100% UV 55.00
140 tDELIULTRA TITANIUM 100% UV 45.00
141 eDEL_ULTRA TITANIUM 100% UV 35.00
14_ _ZK CERAMIC MUG 6.95
143 ZZK GOLD TRIM TANKARD GLASS MUG 7.95
144 SHOT GLASS 4.75
145 eDEL_GOLF SHIRT N/LOGO SM ROYAL Z6.95 -
146 _DELIGOLF SHIRT N/LOGO SM BRGNDY Z6,95
147 $4979MD ADL ROLLUP SWEAT SM FOREST 19.95
148 $4979MD ADL ROLLUP SWEAT SM NAVY 19.95
149 e4979F ADULT ROLLUP SWEAT SM FUSCIA 19.95
150 94979MD ADL ROLLUP SWEAT MED FORRES 19.95
151 _4979MD ADL ROLLUP SWEAT NED NAVY 19.95
15Z _=979F ADULT ROLLUP SWEAT MED FUSC 19.95
153 _BTBMD ADL ROLLUP SWEAT L6 FORREST 19.95
154 e4979MD ADULT ROLLUP SWEAT L6 NAVY 19.95
155 e4979F ADULT ROLLUP SWEAT LG FUSCIA 19.95
156 #4979MD ADL ROLLUP SWEAT XL FORR_ST 1_9.95
157 e¢gTgMD ADL ROLLUP SWEAT XL NAVY 19.95
158 #4979F ADULT ROLLUP SWEAT XL FUSCIA 19.95

159 SHUTTLE KEYCHAIN 3.50 /
160 BABY BIB Z,O0 \
161 NASA FOIL BLUE T_50
16Z CERAMIC STEIN 5.50
163 MY COLOR PLACEMAT 2.50
164 PLAY CARD3 SP SH 1.95
165 SHUTTLE PULLBACK T" PL 3.50
I_6 SP SH PULLBACK METAL Z.50
167 WIND UP SHUTTLE Z.75
16B NEON PENCIL 3 PACK 1.35
1_9 PENCIL SHARPENER METAL Z.25
170 BUMPER STRIP KSC 0.Z5
_T% REFRIGERATOR MAGNETS 1.95
ITZ #3019847 ASTRONAUT SPACE SPOON 4.10
173 $3019931 CRAWLER SPOON 4.10
174 63019801 LANDING SPOON 4.10
175 030198z@ MEATBALL SPOON 4.10
1T6 e3019819 NASA CHARM SPOON 4.10
177 #3019871 NIGHT LAUNCH SPOON 4.10
178 _3019791 SPOON FLAG KSC 4.10
179 _DEL_COLOR AND 3TORY BOOK Z.T5
180 ASPIRIN Z.ZI
151 COMBS 0.3e
18Z CURAD 10'3 !.Z0
133 HALLS LOZONGES 0.90
184 KLEENEX 0.35
i_5 TUMS 0.90
186 BRONZE TANK ? FIPE 6_._5
I_7 LUCITE _DGEIORBIFER 14,°_
133 SPACE SHUTTLE IN FLIG_ _ 3_._5
I:_ _PACE S;_UTTLE/PADICRAWL_R i0_.95
I'_? VEF?ICAL ASCLNT _i._5
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19! ¢:_-rLD NASA NP.ZON l(:_/!.Z 8L9_
{ 19= _HILD NASA NE_'_N 14/16 :_."'5

19:'-: CURR_NT LAUNCH SM 1Z.50
194 CURRENT LAUNCH MED 12.50
195 CURRENT LAUNCH L6 IZ.50
19€ CURRENT LAUNCH XL 1_.50
197 CURRENT LAUNCH YOUTH 61% 8,50
I@8 CURRENT LAUNCH YOUTH I0/13 8.50
199 CURRENT LAUNCH YOUTH 14/16 8.50
Ze_ NEON PLATFORM SM WHITE 1Z.50
Z01 IDEL| NEON PLATFORM MED FUSCIA 1".50-
20Z NEON PLATFORM XL WHITE 1Z.50
Z03 SPACE PUP CHEESE 618 _HITE 8.50
Z04 SPACE PUP HYDRANT 618 WHITE 3.50
Z05 SPACE PUP CHEESE 6/8 ASH 8.50
:'06 SPACE PUP HYDRANT 6/8 ASH 8_50
Z07 SPACE PUP CHEESE 618 AOUA 8.50
Z08 SPACE PUP HYDRANT 6/8 AQUA 8.50
Z_9 SPACE PUP CHEESE 10/1Z WHITE 8.50
Z10 SPACE PUP HYDRANT tO/tZ WHI 8.50

Ztl SPACE PUP CHEESE 10/IZ ASH 8.50
_IZ SPACE PUP HYDRANT 10/12 ASH 8.50
Z13 SPACE PUP CHEESE 10/1Z AOUA 8.50
Z14 SPACE PUP HYDRANT 10/1Z AOUA 8.50
Z15 SPACE PUP CHEESE 14/16 WHITE 8.50
Z16 SPACE PUP HYDRANT 14116 WHITE 8.50
ZtT SPACE PUP CHEESE 14116 ASH 8.50
Z18 SPACE PUP HYDRANT 14116 ASH _.50
Z19 3PACE PUP CHEESE 14/16 AOUA 8.50

_ ZZO SPACE PUP HYDRANT 14/16 AQUA 8,50
ZZ1 DLLZ3AB 8.95
,_Z DLZZ3AB 16.95
ZZ3 DLZ45B 1 6.95
Z24 IDELI MN140€BZ (C) ZPK 4.25
Z"5 MNISOOBZ (AA) Z PK 3.Z5
ZZ6 MN1500B4 (AA) 4 PK 5,Z5
Z_7 MNISC_OB8 (AA) 3PK 9.95
Z_8 MNZ40_B:" (AAA) ZPK 3.Z5
ZZ_ MNZ400B4 (AAA) 4 PK 5.30
Z30 M$76B 3.95
z31 PXZSLB6.0v 8.9.',
ZSZ IDEL# PX6ZSB 1.35V ,..'_75

Z33 IDELI PX6TSB 1.35V Z.75
Z34 MOVEABLE SCENE PEN 2.Z5

Z35 NASA EMB SM CA BLUE 7.95
Z36 NASA EMB MINT SM 7.95
Z37 NASA EMB NED CA BLUE 7.95
Z30 NASA EMB MIN1 MED 7.95
Z39 NASA EMB L6 CA BLUE 7.95
Z40 NASA EMB XL CA BLUE 7.95

itZ41 IDELI NASA EMB ,,L CORAL 7.95
_.4_. MP6-IZ6 8MM VIDEO W/TAB eSZ3-64&5 6.07
?.43 VHS XGH FORMAT 0161-Z894 5.01
_.44 DISC 15 Z PK 8.55
245 EBL35-36 SLIDE 1%_ _1_7-1490 10.10

Z46 FUN SAVE[-( _140-6677 17.95
?.47 FUN SAVER _35-5851 9.95

4_ 6A135-3€ 6114-1613 6.95
...... Z49 6BI._0-,;4 6189-7818 5.:'--"_

?.50 GAZ35-Z4 t 18,_-3505 5.50

_51 6BI35-Z4 _._0 _:_:30- 395€ 5.95
_SZ GBt35-Z4 3PK #151-Z534 16.95
_53 6_135-36 2¢0 e:._4_'_%7@1 7.75
"5-$ GC1._5-3_ 40(, e:_OF,-39,);" :3.75

55 P _NOR_, _r 08:5"84 Ie-"... MIC 1 13._
.'.._, _HL'TTLE 6_.0_,'3 HOM,£ _O_;T_R 8.00
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IS? e40-i_8 IST 35 YR_ SF'AZE 13.95
Z58 e48-115 BEST OF 3H CASS 13.95
Z59 @ZO-IZo BEST/APOLLO _@ SLIDES 6.95

Z60 _DELOBETA ST OUR UNIVERSE eV-2 Z8.95
_O1 ;DEL_BETA AM IST Z5 YEARS _V-Z8 Z8.95
ZO£ $DELtBETA FLIGHT APOLLO _V-4 28.95
Z€3 tDEL_BETA SH 3TS 1-8 _V-30 ZB.P5
Z64 IDELIBETA VOYAGER _V-33 Z8.95
Z65 6V-14T DREAM IS ALIVE VHS 31.95
Z06 6V-147P DREAM iS ALIVE PAL. 31.95

Z67 Q40-82 JUP ENCOUNTER 13.95
.68 KSC I SLIDES 1.35
Z69 KSC 13 SLIDES 1.35
Z70 KSC Z SLIDES 1.35

Z7! iZe-tZ5 KSC Z@ SLIDE PACK 6.95
ZTZ KSC Z7 SLIDES 1.35
IT3 KSC Z9 SLIDES 1.35
IT4 KSC 3 SLIDES 1.35
Z75 KSC 3e SLIDES 1.35
Z76 KSC 4 SLIDES 1.35
IT7 KSC 5 SLIDES 1.35
Z78 KSC 6 SLIDES 1.35

: Z79 KSC 7 SLIDES 1.35
Z_O KSC 3 SLIDES 1.35
Z81 KSC 9 SLIDES 1.35
ZBZ J4@-SZ KSC TOUR CASSETTE SLIDES 13.95
Z_3 64_-55 MOON LANDING AP 11 13.95
Z84 64_'4T OUR INCREDIBLE UNIV CASSETTE 13.95
Z35 _V-ZBP PAL AM Z5 YR 28.95
Z86 #V-4P PAL FLIGHT APOLLO 28.95
Z_7 tV-3_P PAL STS1-8 Z8.95
Z88 _V-ZP PAL UNIVERSE 28.95

Z_? IV'33P PAL VOYAGER Z8.95
/

ZD@ 6Z@-99 SH l@ SLIDE PACK 6.95 l
ZDI tV-63P SUSA TOUR PAL Z8.95
ZDZ _DEL_SUSA TOUR BETA _V-63 Z8.95
Z93 OZO-IZT UNIVERSE ZO SLIDE PACK 6.95
Z94 #V-Z8 VH_ AM IST Z5 YRS Z8.95
Z95 |V-4 V,_'_ FLIGHT APOLLO Z8.95
ZD_ eDELIVHS SATURN RESCUE eV-4I Z8.95
Z97 OV-Z VHS ST OUR UNIVERSE Z8.95

Z98 iV-3e VH3 ST STS I-8 Z8.95
Z99 6V-33 VHS VOYAGER Z8.95
30e 6V-63 VIDEO SUSA TOUR Z8.95

.:. 391 eV-109 HE REMEMBER VHS Z8.95
3_Z _V-I_9P WE REMEMBER PAL Z8.95
3e3 |DELtOG_eSH BULLET PEN 6OLD 15.95
3@4 |DEL! CROSS/FISHER REFILL Z.Z5
305 IDELI CROSS/FISHER REFILL Z.Z5
3_6 IDEL! DBL PEN SET 13.95
307 |DEL_AFI_-3 PEN AMERICAN PRIDE 8.95
3e8 |DEL@_CCS_DZ91PENICOIN BOXED SET B 19.50
369 _$Z94 SPACE PEN BLACK 4.Z5
310 _SPR-4 SPACE PEN REFILL Z.25
311 NAME MAGNET 1.98
31Z NAM_ RUGS 4.95

313 NASA MUG 4.95
314 WRAP AROUND MUG 4.95
315 NAME KEYCHAIN SH/EA_TH Z._?

316 NAML DOOR TILE _.'78
:317 ¢IZQ SHUTTLE IN CTR NAVY MED Z9 _=,.j

318 _DEL_elI_ SHUTTLE IN CTR JADE ME_ Z9.95
_'1') _1_0 SHUTTLE IN CTR NAVY L6 ,_.'_=
3:_,) ODELOeI2() SHUTTLE IN CTR JADE LG 27._5
_,_ e12_ 3HUTTL_ IN QTR NAvY ,,L _'_.'_5_
3:22 SDEL$$12<. SHUTTLE IN CTR JADL hL i_._
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313 _'Z" 3T,5:RV 7 • 95
3Z4 KSC TOUR 2001_ EN_ 4.50
325 KSC TC,UR BOOK FRENCH 4.55
316 KSC TOUR BOOK GERMAN 4.5_)
3:17 K_C TOUR _OOK SPANISH 4.50
318 WILDLIFE BOOK 5.Z5
319 POSTER B ORANGE DOT I40RIZ SHUTTLE 3.50
33Q POSTER D GREEN DOT NATURE T MAN 3.50

331 POSTER E YELLOW DOT ENROUTE TO 3TAR 3.5e .... :
33= VIDEO TO BE AN ASTRONAUT 10.45
333 .999 SIL CHA le ZT5.05
334 APOLLO 11 SILVER COIN Z9.95
335 SHUTTLE _MB. SILVER COIN Z9.95
3365TS I SILVER COIN Z9.95
337 SIS 11 SILVER COIN Z9.95
338 STS Z6 SILVER COIN Z9.95
339 STS ZT SILVER COIN Z9.95
34@ SIS Z8 SILVER COIN Z9.95
341 STS Z9 SILVER COIN Z9.95
34Z STS 3 SILVER COIN Z9.95
343 STS 3e SILVER C01N 29.95
344 SIS 31 SILVER COIN Z9.95

345 STS 3Z SILVER COIN Z9.95
346 STS 33 SILVER COrN Z9.95

347 STS 34 SILVER COIN Z9.95
348 STS 35 SILVER COIN Z9.95
349 ST3 36 SILVER COIN Z9.95
35@ STS 37 SILVER COIN Z9.95
351 STS 38 SILVER COIN Z9.95
35Z STS 39 SILVER COIN 29.95
353 ST_ 4 SILVER COIN Z9.95
354 STS 4g SILVER COIN 29.95
355 STS 41 SILVER COIN Z9.95
356 STS 41C SIVLER COIN Z9.95
357 STS 41D SILVER COIN Z9.9_
358 STS 41G SILVER COIN Z9.95

359 STS 4Z SILVER COIN Z9.75
360 STS 43 SILVER COIN Z9.95
361 ST_ 44 SILVER COIN Z9.95
36Z ST3 45 SILVER COIN Z9.95
363 STS 48 SILVER COIN Z9.95

364 STS 49 SILVER COIN Z9.95
3¢5 STS 5 SILVER COIN 29.95
366 STS 51A SILVER COIN Z?.95
367 STS 51B SILVER COIN Z9.95
368 STS 51C SILVER COIN 29.95
369 STS 51D SILVER COIN Z?.95
370 ST$ 51F SILVER COIN Z9.95
371 STS 51G SILVER COIN Z9.95
37Z ST$ 511 SILVER COIN Z9.95
373 STS 5IJ SILVER COIN Z9.95
374 STS 5IL SILVER COIN Z9,95
3T5 STS 6 SILVER COIN 29.95
376 STS 61A SILVER COIN Z9.95

377 STS 6_B SILVER COIN Z?._5
378 ST3 6IC SILVER COIN Z9.95
379 _TS 7 SILVER COIN Z9.95
38@ STS 8 SILVER COIN Z9.95
381 SIS ? SILVER COIN 29.95
38Z SP_CE FIRST 6 COIN SET 14'_.95
383 Z4 MINI COIN SET ITS.e{)
384 415 BRONZE COI_ : 5=
3_5 51A BRONZE COIN _.55
3_:_ = " BRONZE COIN-'_: 2 5 _
_'_'- 5_,3 _R_NZE COIN :._
_:_:_: 5:_ BR:'h_ZE COIN'_ :.55
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359 5_F BRONZE COIN Z.55

99@ 516 BRONZE COIN 2.55
391 511 BRONZE COIN 2.55

/

391 51J BRONZE COIN 2.55 !
393 51L BRONZE COIN Z.55

394 61A BRONZE COIN Z.55
395 61B BRONZE COIN Z.55

396 61C BRONZE COIN Z.55
397 ANTQ/BRONZE COIN SET 21.95
399 COLUMBIA COIN SET 13.95

399 DISCOVERY COIN SET 13.95
4ee SH EMBLEM BRONZE COIN Z.55
4@1 5TS I CREN/SH BRONZE COIN Z.55

4@Z STS 1! BRONZE COIN Z.55
4@3 41C BRONZE COIN Z.55
404 STS 2 BRONZE COIN Z.55
4@5 STS Zo BRONZE COIN Z.55
4e6 STS Z7 BRONZE COIN Z.55
4@7 STS 28 BRONZE COIN 2.55
4@$ ST3 Z9 BRONZE COIN Z.55

4@9 STS 3 BRONZE COIN 2.55
41@ $TS 3@ BRONZE COIN Z.55
411 STS 31 BRONZE COIN Z.55
41Z STS 32 BRONZE COIN " 5¢Am .

413 STS 33 BRONZE COIN Z.55
a14 STS 34 BRONZE COIN 2.55

415 STS 35 BRONZE COIN 2.55
41_ STS 36 BRONZE COIN 2.55
417 SFS 37 BRONZE COIN Z.55
418 STS 38 BRONZE COIN Z.55
419 STS 39 BRONZE COIN 2.55
42@ STS 4 BRONZE COIN __.55
4ZI STS 40 BRONZE COIN Z.55

422 ST S 41 BRONZE COIN __.55
4!3 STS 41D BRONZE COIN 2,53
424 STS 42 BRONZE COIN Z.53

423 STS 43 BRONZE COIN Z.53
426 STS 44 BRONZE COIN 2.55
4_7 STS 45 BRONZE COIN 2.55

4Z3 STS 48 BRONZE COIN Z.55
429 ST$ 49 BRONZE COIN Z.55
430 STS 5 BRONZE COIN 1.55
431 STS 6 BRONZE COIN Z.55
43Z STS 7 BRONZE COIN 2.55
433 STS 8 BRONZE COIN 2.55
434 STS 9 BRONZE COIN =." 55
435 ADULT BOMBADIER JACKET S 59.95
436 ADULT BOMBADIER JACKET NED 59.95
437 ADULT BOMBADIER JACKET L6 59.95
438 ADULT BOMBADIER JACKET XL 59.95
439 ADULT COMPETITOR SILVER SM 59;95
44@ ADULT COMPETITOR SILVER RED 59.95
44] ADULT COMPETITOR SILVER L6 59.95
44Z ADULT COMPETITOR SILVER XL 59.95
443 CHILD COMPETITOR SILVER SM 49.95
444 CHILO COMPETITOR SILVER MED 49.95
443 C_IILD COMPETITOR SILVER LG 49.95
44_ #[15 DBL COt. LAR S/M WHITE 16.95
447 ell5 DBL COLLAR S/M NAVY 26.95
44_ eli3 DBt. COLLAR LIXL WHITE Z_.95
44'_ ell5 DBL COLLAR L/XL NAVY lO 95

450 I19_ GREY STRfPE SM/MED !i 5$
451 _19_ GREY STRIPE T LGIXL 12 5t_
451 09EL_YOUTH BOMB4CIER JACI_ET SM 4_ 93

45_: _OELe_OUT_ BOMBADI_R JA,:I:ET MED 4° '_5
4_4 /O_TH :OLLAR/FL_ 3/M NH[TE 1:_ 9 =:
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..... ;_K ','OdTH ._0LIARIFt_65:.,_L_;,il[E 18,95
450 tlOO_ YOUIH FLA_,"4AS_ ._,'8 WHITE I_.95
457 eI_9_ YOUTH FLA_NASA I_/1_ NIIITE Z_.95
458 et@gZ YOUTH FLAG,'NASA 14/l.2 NHITE .-._ 95
459 YTH COMP_T JACKET SM WH/;_ED 57.95
4o_ YTH COMPET JACKET ME3 WH!RED 5T.95
4ol YTH COMF'ZT JACKET L6 WH/RED 57.95
4_2 CEDAR BOX 8.5Q
463 MEATBALL KEYCHAIN 3.50 ......
464 41C MISSION PIN 3.95
465 41D MISSION PIN 3.95
4_6 41G MISSION PIN 3.95
467 51A MISSION PIN 3.95
468 51B MISSION PIN 3.95
469 51C MISSION PIN 3.95
4Te 51D MISSION PIN 3.95

471 51F MISSION PIN 3.95
47Z 51G MISSION PIN 3.95
473 51I MISSION PIN 3.95
474 51J MISSION PIN 3.95

": 475 51L MISSION PIN 3.95
476 61A MISSION PIN 3.95
477 6LB MISSION PIN 3.95
478 61C MISSION PIN 3.95
479 COLLECTOR SET APOLLO 49.95
480 COLLECTOR SET CHALLENGER 49.95
481 COLLECTOR SET MERC/GEM 49,95
481 NASA MEATBALL PIN 3.95
4_3 NASA WORM PIN 3.95

rF 484 SHUTTLE LOGO PIN 3.95
485 STS I MISSION PINS 3.95

( 486 41B MISSION PIN ' 3.95
• 487 STS' Z MISSION PIN 3.95

488 STS Z6 MISSION PIN 3.95
4:39 _TS ZT MISSION PiN 3.95
49e STS Z8 MISSION PIN 3.95

491 STS Z9 MISSION PIN 3.95
49_ STS 3 MISSION PIN 3.95
493 STS 30 MISSION PIN _ 3.95
494 ST3 31 MISSION PIN 3.95
495 STS 3Z MISSION PIN 3.95
496 STS 33 MISSION PIN 3,95
497 STS 34 MISSION PIN 3.95
498 ST$ 35 MISSION PIN 3.95

• 499 STS 36 MISSION PIN 3.95

: 50_ STS 37 MISSION PIN 3.95
591 STS 38 MISSION PIN 3.95
5eZ STS 39 MISSION PIN 3.95
5_3 STS 4 MISSION PIN 3.95
5_4 STS 4e MISSION PIN 3.95
5e5 STS 41 MISSION PIN 3.95
5e6 STS 4Z MISSION PIN 3.95
5e7 STS 43 MISSION PIN 3.95
5_8 ST3 44 MISSION PIN 3.95
5@9 STS 45 MISSION PIN 3. °=,_'

519 STS 48 MISSION PIN 3.95
511 STS 49 MISSION PIN 3.95
51Z STS 5 MISSION PIN S.95
5t3 STS 6 MISSION PIN 3._5

" 514 STS 7 MISSION PIN 3.95
515 _TS _ MISSION PIN 3.95
5!0 STS 9 MISSION PIN 3.95
5t7 eTZ2 CRYSTAL SHUTTLE _9.T5

518 t€9_ CRYSTAL SP SH SMALL /T=.'P5
519 i02Q LEAD CRYSTAL SHUT[LE :_:o5.95 -
_:? ANIMAL aS,RO SUIT 1_.95
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_II T_U_Y _2AR NASA _tAT 7.25
512 TEDDY BE_R NASA SHIRT 20.95
523 tDELIL;_GE PHOTO _AG Z.95

5:4 IOELISM_LL PHOTO BAG _."15
5_5 R_e3 ADULT T _NPY SH 3M WHITE 13.95
5_6 NZ_3 ADULT T SNPY SH SM GREY 13.'75

5_7 RZg3 ADULT T SNPY SH WED WHITE %3.95
5_ RZg3 ADULT T SNPY SH RED GREY 13.95
5_9 Rig3 ADULT T 3NPY SH L6 WHITE 13.95

53g RZg3 ADULT T SNPY SH L6 GREY 13.95
531 R2_3 ADULT T SNPY SH XL WHITE 13.95
53Z NZe3 ADULT T SNPY SH XL GREY 13.95
533 BZee CHILD T 3NPY SAT 6/8 WHITE 8.50
534 BZge CHILD T SNPY SAT 618 GREY 8.5e
535 BZgg CHILD T SNPY SAT le!lZ WHITE 8.5e
536 BZgg CHILD T SNPY SAT le/1Z GREY 8.5e
537 BZee CHILD T SNPY SAT 14116 WHITE 8,5g
538 BZg_ CHILD T SNPY SAT I4/16 GREY 8.5g
539 3-D SHUTTLE 7.95
54e XRAS ORNAMENT BRASS 3.75
541 XMAS ORNAMENT BRASS 3.75
54Z XMAS ORNAMENT BRASS 3.75
543 XMAS ORNAMENT BRASS 3.75
544 NZe33 FOOTLESS SLEEP SM 9.95
545 NZe33 FOOTLESS SLEEP M 9.95
546 NZ@33 FOOTLESS SLEEP LG 9.95
547 IDELtN_g4e INFANT BLANKET SLEEP 1 13.95
548 tDELINZ@4@ INFANT BLANKET SLEEP __ 13.95
549 IDELINZg4g INFANT BLANKET SLEEP 3 13.95
55@ ID_LINZe4g INFANT BLANKET SLEEP 4 13.95

551 IDELtNZe4Z INFANT BLANKET SLEEP 5 I5.95
55Z tDELtNZe4_ INFANT BLANKET SLEEP 6 15.95
553 IDELINZe36 INFANT JOG SET IZ MO 17.75

554 IDELJN_@:36 INFANT JOG SET 18 MO 17.75
555 IDELINZ$36 INFANT JOG SET 2;t MO 17.75
556 IDELIN2937 INFANT JOG SET 2 YR 17,75
557 IDELINZ037 INFANT JOG SET 3 YR 17.75
558 IDELINZg37 INFANT JOG SET 4 YR 17.75
559 |DELICNZe3_ INFANT JOG SET SZ. 5 19.5g

56e IDELItN_e38 INFANT JOG SET SZ. 6 19.50
561 IDELIeNZg38 INFANT JOG SET SZ. 7 19,5g
56Z 6NZ034 INFANT TERRY SLEEP SM 12.95
563 INZe34 INFANT TERRY SLEEP _ED 12.95
564 #NZ034 INFANT TERRY SLEEP L6 12.95
5_5 iJD91_9g VHS KONICA TAPE lg.95
566 COFFEE MUG/WRAP AROUND 4.95
5¢7 ICE CREAM LUVY Z.50
568 3 PK MAGNET W/THERM 4.Z5
569 MAGNETS - 4PK t_ 4.Z5
570 MAGNETS - 4PK _3 4.Z5
571 LAUNCH CARD GAME 5.Z5
57_ _9814 THERNO LIGHT 3 OZ 56X84 4.95
573 IDEL$ THE BLUE PLANET IZ.5e
574 IDELITHERMO STEIN 4.Z5
575 IDELIBALL POINT PEN wIrHOUT ROPE l.eO
576 tDELIBALL POINT PEN ON ROPE 1,75
577 NOTE PAPER N/PEN 3.50
578 _1553 3-COLOR SWEAT RED NAVY 39.95
579 i1553 3-COLOR SWEAT LG NAVY 39.95
5_0 e1553 3-COLOR SWE_T XL NAVY 39.95
5_I e1531 EMBOSS _EAT WED 38,95
5_2 t1531 EMBOSS SWEAT L6 3_.95

_._ _5_ '_ e1531 EMBOSS _WEAT XL _....,°, o

5:34 SHUTTLE TIE'_ 15.95
':: . =_.. _ . • •...

5:_ @DEL_ :::HARM N-P _HU:TLE 1.50
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588 eDELQ (_A_M N-P A_TKO 1.50
5:_9 IDEL_ _AR N-F' AS t_O 1.5_
59_ BDELI EARRINGS N-P SP SH 1.5_
571 BDEL_ TIE N-F' SF' 3H 1.50
59_ MAN IN SPACE B_57 4.Z5
593 MOON B_o3 4.25
594 SPACE SHUTTLE 3-REEL 4.25 _
595 SPACEPORT JT9 4.25
596 STANDARD VIE_MASTER 5.50
597 EARTH N/SHUTTLE 7.5_
598 CHILD BLACK NASA HAT 7.5e
599 ADULT BLACK NASA fiaT T.5e
6ee SATIN CAP BLACK 7.50
601 SATIN NEON CAP 6REEN 4.95
6@Z SATIN NEON CAP PINK 4.95
603 SATIN NEON CAP ORANGE 4.95
604 SATIN WHITE CAP 7.50
605 SPACEMAN/SHUTTLE LT. BLUE 7.50
6_ SPACEMAN/SHUTTLE NAVY 7.5e
667 6DF8010 U,S. SPCCRFT FACT PACK 4.75
6e9 #DF7%I_ SOLAR SYSTEM FACT PACK 4.75
6e9 GOLF HAND TOWEL 6.95
b10 KSC/NASA GOLF BALLS 7.50
bll ALL WE DID FLY 11.50

61_ tDELIDEER 13.95
613 SP SH STAMP PACKET 5.Z5
_14 SPACE COLL 100 STAMPS 5.50

615 STAMPS MOON LAND 4.95
61_ US AIR T SPACE ZT STAMP 4.95
6i7 ASST SPACE BUTTON 0'T5
618 JR ASTRO WINGS 3.95
6t9 NASA LOGO P/N 1.95
6Ze NECKLACE "2,75
621 SUSA KEYCHAIN 3.50
622 US FLAG TIE TAC Z.95
•Z3 3 IN t SPACE SHUTTLE SPOON 3.05
624 APOLLO DECAL SHEET 1.5_
6Z5 MODEL TOP SPOON 3.95
_Z6 PEWTER THIMBLE AST/SH 6.50
6IT PEWTER TOP SPOON 4.95
6Z8 PHOTO SPOON/SHUTTLE 3.95
6Z9 SHUTTLE METAL BELL 4.T5

63e SP SH DECAL SHEET 3.95
631 SUGAR SPOON 3.95
63Z JUMBO 6_(9 POSTCARD 0,Z5
633 PAPER WEI6HT 7.5_
634 PENCIL R/W/B 1.85
635 SLNGLE 3X5 POSTCARD 0.1_
636 ADULT SHUTTLE/LEAF SM 1Z.50
637 ADULT SHUTTLEtLEAF MED 12.50
638 ADULT SHUTTLE/LEAF L6 12.5e
639 ADULT SHUTTLE/LEAF XL 1Z.50
64_ ALL AMERICAN COLL SM 11.95
641 ALL AMERICAN COLL MED 11.95
64Z ALL AMERICAN COLL LG 11.95
b43 ALL AMERICAN COLL ,,"L II.95
_4 GOLF SH_RT SM WHITE Z6.95
645 GOLF SHIRT SM BLACK _6.'_5
b_ GOLF SHIRT MED WHITE _.95

oat GOLF SHIRT MED BLACk: 26.°5
o48 GOLF SHIRT LG WHITE Z_..95
649 GOLF SHIRT LG BLACk: Z6.'75
oSe GOLF _HIRT XL _H_TE _.95
,Z.5 GOLF SHIRT XL £L_C;_ _6.'_5
:.,_ GOLF SHIRT ,,,_LWr:_TE :_..9_
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6_:3 6¢:LF 3_IRT :_;:LBLACK 26.'_5 o _
e54 IMAGINE WiAST 3M 11.'?5

655 YTH IMAGINE W/AST. SM 4.95 i
65¢ IMAGINE W/AST MED 11.95
657 YTH IMAGINE N/AST MED 4.95
658 YTH IMAGINE W/AST L6 4.95
659 YTH NITE LAUNCH W/MOON _M 8.50

660 MITE LAUNCH W/MOON SM 10.95
6.bi YTH NITE LAUNCH WIMOON MED 8.50

66Z NITE LAUNCH W/MOON MED 10.95
663 YTH NITE LAUNCH N/MOON LG 8.50
o64 NITE LAUNCH N/MOON L6 10.95
665 NITE LAUNCH WIMOON XL 10.95

666 SWEAT N!TE LAUNCH MOON SM 19.95
667 SWEAT NITE LAUNCH MOON MED 19.95
b68 SWEAT NITE LAUNCH MOON L6 19.95
669 SWEAT NITE LAUNCH MOON XL 19.95
679 KOOL/E CAN WRAP SHUTTLE 1.95
671 SHUTTLE ON PAD BLACK MED 14.50

67Z SHUTTLE ON PAD TEAL MED 14.50
673 SHUTTLE ON PAD BLACK LG 14.59
674 SHUTTLE ON PAD TEAL L6 14.5_
675 SHUTTLE ON PAD BLACK XL 14.50
676 SHUTTLE ON PAD TEAL XL 14.50
677 SWEAT WIKSC BLACK L6 19.95
678 SWEAT W/KSC TEAL LG 19.95

679 SWEAT WIKSC BLACK XL 19.95
6_0 SWEAT W/KSC TEAL XL I?.95
6_1 IDELO_WEAT WIKSC BLACK XXL ZZ.95
68Z HAND TOW_L 3.75
683 SHTL N/MANATEE WHITE ME9 12.50
b84 SHTL W/MANATEE WHITE LG 12.59
685 SHTL W/MANATEE WHITE XL IZ.50
686 ASTRONAUT POSTER _Z 4.95

68T _DEL|TItERMO MUG W/NASA PATCH 160Z. 6.Z5
6_8 CANCELLED CACHET Z.50
689 MISSION DECAL e.T5
690 UNCANCELLED CACHET g.65
691 APOLLO ASTRONAUT FI6URES 1.T5
69Z _SeBZ APOLLO SATURN V MODEL 23.95
693 _4544 DISCOVER SHUTTLE W/BOOSTERS 15.95
694 ODELt#4543 DISCOVER SP SHUTTLE :_.Z5
695 eZ001 L6 TONKA SET/BOXED 33.95
696 69009 LINDBER6 SNAP FIT MODEL 1Z.Z5
697 10696 PL SP SHUTTLE 3.50
698 61515 SH W/BOOSTERS 6.95
699 IDELISH/T4T 1513 7.95
TgO IDELISNAPTITE SHUTTLE 5905 4.95
T91 11514 SPACE SHTL 10.95

70Z #5904 SP SH KIT 17.50
793 IDELOSP SH ORBITER 911 Z.Sg
704 ORBITER I/ZgO 36.95
705 |DELISH/T4T l/Zge 108.35
Tg6 SH/BSTR 1/Z@0 64.95
7e7 SP SH LNFLIGHT t/1_0 10_.85
708 |DEL_SP SH/INFLIGHT 11144 64.95
709 0100A NASA L060 BLUE MED 10.95
710 _lgeA NASA LOGO BLUE LG 10.95
711 0100A NASA LOGO BLUE XL 19,95
71Z e1@eA NASA LOGO WHITE MED 10.95
713 elOOA NASA LOGO WHITE LG 10.€ _...,
714 $10_A N_SA LOGO WHITE XL 1_.'95
715 i_00B N_SA LOGO NiIITE b/8 8.5_
71_ @Z_OB NASA LOG,) _LUE 6" :_:.='_
71_ Oi_B N_S_ I.OGO WHITE 10112 _ 5_. . .,°,,
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719 _B kASA t.OGO WhiTE 14116 8.50
7_ t_00_ NASA LOGO BLOE 14/I€ 8.50
721 IDEL_CUTOUT SHUTTLE PENNANT 1.75
7_ IDELIMINI SPACE SH PENNANT 0.75
723 iDELIS? SH 12)130 PENNANT 1.75

7_4 ADULT CURR|_NT LAUNCH CAP 7.50
725 ADULT SONIC WELD LAUNCH CAP 7.50
7_6 CHILD SHUTTLE LAUNCH CAP 7.50 -_
7_7, IDELIFOAM SAUCER SP SH Z.75
TZ8 ORBITING SH L/ZOe 6oee3 6.Z5
759 14K SHUTTLE/BOOSTERS 49.95
73e 14K SM SHUTTLE Z9.95
731 IDEL|14K SPACE SHUTTLE TIE rAc Z9.95
73Z IDEL_14K SRB TIE TAC 49.95
733 6P CHARM LG/SHUTTLE 7.95
734 6P CHARM LG/SH/BST 10.75
735 6P EARRING SMALL SHUTTLE 8.50

736 6P EARRING SM SH/BST 10.95
737 GP NECKLACE LG SHUTTLE 9.95
733 GP NECKLACE LG/SH/BST IZ.95

739 eP TIETAC LG SHUTTLE 8.95
740 6P TIETAC LG/SH/BST 11.50
741 _DELOGP TIETAC MMU 8.95
74Z SS CHARM LG SH 6.95

743 SS CHARM LG SHIBST 9.95
744 SS EARRING SM SHUTTLE 8.50
745 SS EARRING SM/SH/BST 9.95
746 SS NECKLACE L6 SH 9.50
747 SS N_CKLACE L6 SH/BST 11.95
748 SS TIETAC LG SH 7,95
749 SS TIETAC L6 SH/BST 10.95
750 BONE CHINA THIMBLE 3.50

751 ZIPPO llGle LIGHTER 11.25
75Z ZIPPO #ZQO LIGHTER 10 Z_
753 IDELIZOTH ANNIV/APOLLO 11 BRONZE CO Z.55
754 ST_ 5g PATCH 2.95
755 STS 46 PATCH Z.95

756 STS 50 COIN Z.55
757 BLASTOFF T XXL WHITE 14.50
758 STS 5e MISSION PIN 3.95
759 _160eA EMB SWEAT ASH XL 42.95
76_ #7@eA NASA L060 SWEAT WHITE MED 16.95
761 iDELINASA L060 SWEAT SM NAVY 16.95
76Z _70_A NASA L060 SWEAT NAVY MED 16.95
763 ADULT CURRENT PATCH SM 1Z.5e
764 ADULT CURRENT PATCH RED 12.50
765 ADULT CURRENT PATCH LG 1Z.50
766 ADULT CURRENT PATCH XL 1Z.5@
767 CURRENT PAYLOAD HANDBOOK 0.99"
768 IDELILANDING PENNANT IZ X 30 1.75
769 tDELILIL PLAYMATE FUN-TO-PILOT 39.95
77e DL t/3N 3 VOLT 4.1e
771 3Z OZ. KSC/COCA COLA SIPPER 1.95
772 STS 5_ SILVER COIN 29.95
773 6i1 LUCITE WEDGE _H T EARTH 39.95
774 014 LG LUCITE PRISM SH W/FIRE 76.95
775 IDELIe15 SM LUCITE PRISM SH Z9.95
77_ VIDEO FROM LANDING TO LAUNCH 19.95
777 SHUTTLE MAP 157_ MEDIUM 11.98
77_ SHUTTLE MAP #570 LARG_ 11.98
779 SHUTTLE MAP 6570 X-LARGE 11.9:::
TSO _DEL_AB CURRENT MISSION KEY CHAIN 2.95
751 _DEL_AN CURRENT MISSION KEYCHAIN Z._5
T$_ STS 46 MISSION PIN 3.95
7_3 ;_-77 ]UR SOt.AN _YSTEM 2@ SLIDE F'_ 6.55
7_:4 :;A i_;_:HALEYS COMLT $5/:_.> SLIDES I._5
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T'_5 _A 17_ '" _ MAGELLAN MISS;I_N St'DE 1 ........
T_:_, XA 171 NEPTUNE ENCOUNTER SLIDES 1.35
78T NASA KSC S_UT_LE WHITE MED 11.5_
T88 NASA K$C SHUTTLE WHITE LG 11.5_
7:_9 NASA KSC SHUTTLE WHITE XL 11,5_
795 STS 46 BRONZE COIN =_.55
791 STS 46 SILVER COIN 29.95
T9_ 0741E ADULT GLOBE WISH ASH/JADE MED 21.50
793 1741E ADULT 6LOBE WISH ASH/JADE LG Zl.50 "
794 _741E ADULT GLOBE WISH ASH/JADE XL ZI.59
795 6741E ADULT _LOBEISH ASH/ROYAL M_D Z1.50

796 1741E ADULT GLOBE/SH ASH/ROYAL L6 ZI.5_
797 $741E ADULT 6LOBE/SH ASH/ROYAL XL ZI.5_
798 6699KP TURtLE/STORK WHITE Z/4 8.Z5
799 669_KP TURTLE/STORK WHITE 6/8 8.Z5
8_ _699KP TURTLE/STORK WHITE I$/1Z 8._5
801 6699KP TURTLE/STORK WHITE 14/16 8.Z5
8eZ #16eeA EM8 SWEAT ASH NED 4Z.95
803 alG@eA EMB SWEAT ASH 16 4Z.95
8_4 _6979F ADULT ROLL T FLECKED/PURP MD 14.95
8_5 16979F ADULT ROLL T FLECKED/PURP LG 14.95
8e6 €6979F ADULT ROLL T FLECKED/PURP XL 14.95
8_7 66979F ADULT ROLL T FLECKED/FUSC MD 14.95
8e8 06979F ADULT ROLL T FLECKED/FUSC L_ 14.95
$Q9 06979F ADULT ROLL T FLECKED/FUSC XL 14.95

81_ IDELtCURRENT STS MISSION PROFILE BO 4.75
811 16979F ADULT ROLL T ;LECKED/JADE MD 14.95
812 06979F ADULT ROLL T FLECKED/JAD[ LG 14.95
813 669T9F ADULT ROLL T FLECKED/JADE XL 14.95
814 NEON PENCIL KIT 3.95
815 6 PK POSTCARD FOLDER SHUTTLE @.95
816 14 PACK POSTCARD FOLDER 1.45
817 INK SPACE STAMPS 4.95
818 SHUTTLE PEN WITH KSC IMPRINT 3.Z5
819 STS 47 MISSION PIN 3.95
_@ _1639 SHUTTLE ? BOOSTER ROCKETS 6.5_
821 _164@ SHUTTLE T NASA TRANS_]RT _.5_
_2 _794_-_ BRIK-O SHUTTLE 46._=3
_Z3 _eGE ADULT BLACK WINDBREAKER MED Z1.98
824 _Z_GE ADULT BLACK WINDBREAKE_ LG Z1.98

S_5 _Z_GE ADULT SLACK WINDBREAKER XL6 21.9_
8Z6 CHILDS CHARM BRACELET 4.99
_Z7 STS 47 PATCH Z.95
8Z8 STS 5Z PATCH Z.95
82_ STS 53 PATCH Z,95
sse STS 54 PATCH _ 95
831 STS 55 PATCH 1.95
83Z STS 47 BRONZE COIN Z.5_
833 STB 47 SILVER C01N Z9.95
834 #744P IMPRESSION LAUNCH M ASH/ROYAL 13.95
835 _T44P IMPRESSION LAUNCH LG ASH/ROYL 13.95
836 _744P IMPRESSION LAUNCH KL ASH/ROYL 13.95
837 _T44P IMPRES310N LAUNCH M ASHIJADE 13.95
838 CT44P IMPRESSION LAUNCH LG ASH/JADE 13.95
839 sT44P IMPRESSION LAUNCH XL ASH/JADE 13.95
8a_ WRAP AROUND MUG/BOX SAME DESIGN 5.95

$41 _DEu_ BASEBALL SHIRT GREY N/RED S- Z9.95
84Z SDELI BASEBALL SHIRT GREY W/NAVY S Z9.95
843 _DEL_ BASEBALL _HIRT GREY W/NAVY LG Z9.95
844 _DEL_SHUTTLE!HUBBLE TIE 15.49
8_5 €"_A NASA 1060 S_EAT _AVY LG 16.95

8_ _7@_A NASA LOGO SWEAT NAVY XL 1_.95
84T IT_)_A NASA L_GO S_AT WHITE LG 16.95

_.:. e7_ NASA LOGO SWEAT WHITE ,_L 1_ 95
:_'_. M_RS ,TB_ERVER/_IS_ION.-_ PIN _.__5

8_,_ NAS_ MEAT_:ALL LOnG DECAL _),,'5

0604
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•-k . -_ 4.49/ ,_..I M_z_ee/PE SHUTTLE POST _ARF:I_u_
( :351 MW,'6oc/PE SHTLIBRST POST EARRINGS 4.49

853 MW/oe_IFE/_.P/D'" SHTL WIRE _ARRINGS 4.49

854 MWIe661S.PID SHTLIBSTR WIRE EARRING 4.49
855 MW LAPEL PIN SHUTTLE/BSTR 4.49
856 NW/6_6/SM'PENDANT SHTL 18" CHAIN 4.49
857 MW/boC/SM PEND SHTL/BSTR 18" CHAIN 4.49

"=: 858 MCQI SNOOPY/WOODSTOCK SWT WHITE SM " i?.95 .......
859 M6@1SNOOPYIWOODSTOCK SWT WHITE NED 19.95
8_0 M601 SNOOPY/WOODSTOCK SWT WHITE LG 19.95
801 M6%I SNOOPY/WOODSTOCK SWT _HITE XL 19.95
8oZ MC@I SNOOPYIWOODSTOCK SWT GREY SM 19.95
863 M661 SNOOPY/WOODSTOCK SNT GREY NED 19.95
864 M661 SNOOPY/WOODSTOCK SWT GREY L6 19.95
865 M661 SNOOPY/WOODSTOCK SNT GREY XL 19.95
866 "PAST" PATCH SHIRT CHILDS Z/4 4.Z5
867 "PAST" PATCH SHIRT CHILDS 618 4.Z5
868 "PAST" PATCH SHIRT CHILDS 16112 4.Z5
869 "PAST" PATCH SHIRT CHILDS 14116 4.Z5
87@ "PAST" LAUNCH CAP 4,95

..... 871 "PAST" UNCANCELLED ENVPS e. Z5
87Z IDEL|DUNCAN YO YO N/KSC IMPRINT Z.98

'' 873 IDEL_AFRICAN AMERICAN AOULT T MED 1Z.95
874 @DEL@AFRICAN AMERICAN T ADULT LARGE 12.95
875 IDEL_AFRICAN AMERICAN ADULT T X-LAR I_.95
876 STS 5_ MISSION PIN 3.95

877 STS 53 MISSION PIN 3 95
878 ST3 54 MISSION PIN 3.95
879 STS 55 MISSION PIN 3.95
886 STS 56 MISSION PIN 3.95
881 STS 57 MISSION PIN 3.95
88Z STS 58 MISSIONPIN 3.95
883 STS 59 MISSION PIN 3.95
884 STS 66 MISSION PIN 3.95
885 STS 5Z BRONZE COIN Z.55
886 STS 5Z SILVER COIN Z9.95
887 POSTER ART ZND EDITION 3.95
888 66060 IST LUNAR LANDING MODEL KIT 16.50
889 SPACE PUP PLUSH TOY 19.95
896 _33LS-L39_ SHTL CIRCLE JD OR PRP MD Z6.95
891 $33LS-L396 SHTL C_RCLE JD OR PAP L6 Z6.95
89Z ¢33LS-L396 SHTL CIRCLE JD OR PRP XL Z_.95
893 IDELi MONEY CLIP GOLD PLATE FLAT 10,95

...... ' 894 MONEY CLIP GOLD PLATE NUGGET le.95
• . ,...

895 MAWS GREATEST ADVENTURE Z5.66
• 896 35941-I LAUNCH DESIGN KEYCHAIN 3.50

897 35941-3 SHUTTLE ON 747 KEYCHAIN 3.56
898 37459 SHUTTLE IN TRIANGLE KEYCHAIN 3.56
899 446ZT SHUTTLE ON 747 PIN 3.95
90_ 446Z8 SPACE SHUTTLE PIN 3.95

961 IDELIPONCHO ORANGE WHITE YELLOW 3.56
96Z IDELI_CZLS CHD HOOD SWI 8 YR3 13.56
963 SPACESHOTS 8 CARDS SERIES Ill I.Z5
964 SPACESHOTS 116 CARDS SERIES Ill 15,56
965 LAUNCH KIT 14.95
966 ST-4@e BASEBALL HAT WHT/BLU STRIPES 7.50
907 ST-461 BASEBALL HAT WHT/RED STRIP_S 7.56
9@8 APOLLO i MISSION PIN 3.95

_ 969 APOLLO T MISSION PIN 3.95
91_ APOLLO 8 MISSION PIN 3.95

( 911 APOLLO 9 MISSION PIN 3.95
" 91/ APOLLO 16 MISSION PIN 3.75

91;2: APOLLO 11 MISSION PiN 3.95
914 APOLLO i_ MISSION PIN 3.95
'_1f APO: LO 13 MISSION PIN _' '_., _ • ....

'_tc. APOLLO [4 PISSION PIN :_..'_'5

0605
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91T APOLLO 15 MI_EION PIN 3.95
_1:D APOLLO lb M_SSION PIN 3.95 -.

919 APOLLO 17 MISSION PIN 3.95
92_ APOLLO COHO 3 3.95
9_I APOLLO NASA PIN 3.95

922 $DELIGEMINI 3 MISSION PIN 3.95
923 |DEL_GEMINI 5 MISSION PIN 3.95
9_4 IDELJGEMINI 6 MISSION PIN 3.95
925 IDELIGEMINI T MISSION PIN 3.95

926 ODELeGEMINI 8 MISSION PIN 3.95
9_T |DEL_GEMINI 9 MISSION PIN 3.95

928 eDEL;BEMINI 10 miSSION PIN 3.95
929 |DELOGEMINI 11 MISSION PIN 3.95
93e ;DEL$GEMINI 12 MISSION PIN 3.95
931 ODELOMERCURY 3 MISSION PIN 3.95

932 BDELeMERCURY 4 MISSION PIN 3.95
933 eDELIMERCURY 6 MISSION PIN 3.95
934 IDELOMERCURY 7 MISSION PI 3.95
935 IDELOMERCURY 8 MISSION PIN 3.95
936 |DELIMERCURY 9 MISSION PIN 3.95
937 BRASS THIMBLE NISHUTTLE BLAST OFF 3.65
938 STS 53 BRONZE COIN Z.55
939 STS 53 SILVER COIN 29.95
940 ADULT SWEAT MANATEE MED WHITE 19.95
941 ADULT SWEAT MANATEE L6 WHITE 19.95
94Z ADULT SWEAT MANATEE XL WHITE 19.95
943 V-159 BLUEPRINT FOR SPACE VHS Z3.95

_ 95944 V-159P BLUEPRINT FOR SP_CE PAL ._.
945 YTH _WT SNOOPY/WOODSTOCK SM GREY 14.95
944 YTH SWT SNOOPY/WOODSTOCK MD GREY 14.95
947 YTH SWT SNOOPYIWOODSTOCK L6 GREY 14.95
948 YTH SWT SNOOPY/WOODSTOCK XL GREY 14.95

949 YTH SWT SNOOPY/WOODSTOCK SM WHITE 14.95 [
95_ YTH SWT SNOOPY/WOODSTOCK MD WHITE 14.95

951 YTH SWT SNOOPY/WOODSTOCK LG WHITE 14.95
952 YTH SWT SNOOPY/WOODSTOCK XL WHITE 14.95
953 BLACK PEN WITH GOLD NASA 0.95
954 IDELtAPOLLO 11 PAPERWEIGHT 11.95
955 IDEL_APOLLO CANCELLED LAUNCH ENVELO 6.95
956 ODELISKYLA8 CANCELLED LAUNCH ENVELO 6.95
95T |DELIHOLOGRAM WATCH WITH SHUTTLE 10.95
958 e3363-5 STICKER ATLAS PLANETS/SPACE 3.95
959 BOOK Z.95

960 64Z85-5 HOW T WHY ACTIVITY OF SPACE Z.95
961 BUMPER STRIPIDECAL PRISM KSC IMPRIN 1.95
96Z ELECTRONIC LIGHTER 1.S5
963 FOLDING BINOCULARS _.05
964 STRING PURSE Z.45
965 VINYL WALLET 1.9_
966 LUCITE KEYCHAIN RECTANGLE 0.95
967 LUCITE KEYCHAIN ROUND 0.95

968 ODEL|JR. SKI OPTIK METAL 8.00
969 JR SKI OPTIK SUNGLASSES PLASTIC 8.e0
970 eDELIJR. SKI OPTIK SUNGLASSES METAL I@.0_
971 JR. SKI OPTIKS PLASTIC I@.00
97Z IDEL_JR SKI OPTIK SUNGLASSES METAL IZ.00

973 ODELOJR SKI OPIK SUNGLASSES PLASTIC 12.00
974 SDELIJR SKI OPTIK METAL SUNGLASSES T.@@
975 JR SKI OPTIK PLASTIC SUNGLASSES T._O
97o YTH ALL AMERICAN COLL WHITE SM 8.5_

977 YTH ALL AMERICAN COLL _:IITE M_D 8.50
.... _ 5_9,._ YTH ALL AMLRICAN COLL WHITE L6 ...

97'_..... ALL AMERICAN lOLL V,,L i1.'_5 /
9_.@ .SPk PENCILS SPL_TTER SILVER 1.35 "
'__I 3PF PENCILS HOLOGRAPHIC 1.35
:':_:_$OELet_ OZ. SLIMLINE TUMBLER W/PATZ o._5

Pase IG _ _4 0606
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"-_;R SHTL W MANA[EE whITE XXL I_.50
'_:4 YOUTH T M_NA[EE _/:-.': 9.95
_:_:5 YOUTH T MANATEE It:_ll_ 9.95

9S6 YOUTH T MANA'fEE 14/I,_, 9.95
9_7 AD T NASA KSC WISI_TLE _HiTE XXL 11.50
988 YTH T NASA KSC W/SHTLE WHITE 6/8 8.50

989 YTH T NASA KSC WISHTL WHITE 1011? 8.50
990 YTH T NASA KSC W/SHTLE WHITE 14/16 8.50
991 BDEL_AD U.S. TITANIUM BLUE LENS GLA 50.00
99Z INFLATABLE SHUTTLE 14" Z.95
993 CAMERA STRAP 3 COLOR 10.95
994 ST3 54 BRONZE COIN Z.55
995 STS 54 SILVER COIN Z9.95
996 BDEL;BLUEPRINT FOR SPACE PUBLICATIO 24.95
997 TOTE BAG 1.T5
998 PLATFORM T 9.95
999 PAST LAUNCH SHIRTS MED 6.95

1000 PAST LAUNCH SHIRT LG 6.95
1001 PAST LAUNCH SHIRT XL 6.95
100Z KEYCHAIN CLOUD SHUTTLE 3.50
1003 KEYCHA IN EARTH 3.50

1004 KEYCHAIN FULL SHUTTLE 3.50
1005 STATIONERY NOTEPAD MAGNETIC Z.95
I006 STATIONERY NOTEPAD NON-MAGNETIC Z.95
1007 CURRENT LAUNCH XXL IZ.50
100_ 744KP YTH IMPRESSION LANCH 6/8 JADE 13.75
1009 T44KP YTH IMPRESSION LNCH 10/12 JD 13.75
1010 744KP YT IMPRESSION LNCH JADE 14/16 13.75
1011 744KP YT IMPRESSION LNCH RYL 6/8 13.75
101Z 744KP YT IMPRESSION LNCH RYL 10/1Z 13.75
1013 T44KP YT IMPRESSION LNCH RYL 14/16 13.75
1014 ADULT NASA EAGLE BLACK XXL il.50
1015 BLUE PRINT SPACE LASER VIDEODISC 49.95
1016 #DELI4X9 ROCKET PENNANT 0.75

11)17 IDEL_4X9 SHUTTLE PENNANT 0.75
1018 61553 3-COLOR SWEAT XXL NAVY 39.95
1019 11531 EMBOSS S_JEAT XXL 3.9.95
10Z_ ROBOT CLAW 4.95
10:'I ROBOT HAND 4.95
10Z_ 3PK JEWEL TONE CLICK TOP PENS Z.@5
10Z3 STS 55 BRONZE COIN Z.55
10Z4 STS 55 SILVER COIN Z9.95

10Z5 NASA/EAGLE TANK MED •BLACK 9.5@
10Z6 NASAIEAGLE TANK L6 BLACK 9.50
10_T NASAIEAGLE TANK XL BLACK 9.50

10Z3 ZO-BONUS PACK ".75_=

10Z9 gDELIe995 TEAM SPACE LG. GIFT SET 11.99
1030 |DELIJ9901 SPACE EXPLRSTTERRAIN VEH 15.99-
1031 IDELtO990Z SPACE EXPLOR TRAILER ASR 15.99
1032 PX625AB 1.5 VOLT ALKALINE Z.45
1033 5XT SPACE RELATED PRINT 0.25
1034 BLUE PLANET T BLACK MED 1:_.50
1035 BLUE PLANET T BLACK L6 iZ.50
1036 BLUE PLANET T BLACK XL 1Z.50
1037 SPACE TROLL T.95
1038 FLASHING SHUTTLE BUTTON 3.95
I_39 6AF-14 "NEW" AMERICAN FLAG PEN 8.95
t @4_ #67008 CHILDREN'S SPACE ATLAS le.95
1041 |lTZ68 LITTLE FLYER 8.95

104Z 67404! MAGIC SCHOOLBUS 13._5
1_)':': IS_)I_BZI THIMBLE NASA MEATBALL 4.5,)

1_4,_ NOW I KNOW ABOUT STARS _.95
i,i_45 SPACE SCIt_NCE DICTIONARY 3.'_5
I_Da,_ TRAVELING IN SPACE 3.05
.'_:.=7 STOEY OF FHE UNIVERSE 3.?5
I_:'=3 My ROCI,'ET BATH BOOY 4.95



ENCLOSURE 6
EXHIBIT 19

1_49 OUR FKIEND THE SUN 2.')5
L@50 STORY OF THE EARTH 3.95

1051 IDELIOB3ERVIN6 THE SKY 3.95 i
105_ DISCOVERING THE PLANETS 3.95
I053 IDELtOUTER SPACE FUN 1.95
1054 ODELIFIRST IMPRESSIONS "SPACE" 1.95
I055 |DELOMYSTERIOUS SPACE CHA3E 1.50
1056 ODELIOUR AMAZING SUN Z.95
1057 IDELISPACE FLASH CARDS Z 95• • ...... -.

1058 MAIDEN FLIGHT SERIES BRONZE W/INr=O 11.95
1059 APOLLO SERIES SOLID BRONZE W/INFO Z3.50
1060 ST3 56 PATCH Z.95
1061 STS 57 PATCH Z.95
106Z #DEL#145683 SHUTTLE W/BOOSTER PIN 3.95
1063 64574Z SHUTTLE LANDING W/KSC PIN\ 3.95
1064 STS 56 SILVER COIN Z9.95
1065 STS 56 BRONZE COIN Z.55

1066 4X6 SPACE RELATED PRINT e.15
10_7 8X10 SPACE RELATED PRINT e.75
1068 16XZ0 SPACE RELATED PRINT 1.95
1069 5X7 FRAMED PRINT 4.95
1070 BXl@ FRAMED PRINT 7.95
1071 16XZO FRAMED PRINT 18.95
1072 8-8xie PICTURE PACK 3.95
1073 MAXI PACK Z.50
1074 MINI PACK 1.Z5
1075 18xz4 ROLLED POSTER Z.5e
1076 LAMINATED PLACERAT 1.99
1077 SPACE SHUTTLE CARRIER Z.5_
1078 V-165 VHS BLUE PLANET 31,95
1079 V-165P PAL BLUE PLANET VIDEO 31.95
1080 SPACE SHUTTLE 24.95
1081 61449 SUPER SHOT ROCKET STARTER SET 3Z.95 i\
I@BZ APOLLO 16 COLLECTOR PLATE 12.95
1083 tCH1-SH CHROME SPACE PEN 13.95
1084 #1553 3-COLOR SWT NED WINE/FOREST 39.95
1085 #1553 3-COLOR SWT LG WINE/FOREST 39.95
1086 #1553 3-COLOR SWT XL WINE/FOREST 39.95
1087 t1553 3-COLOR SWT XXL WINE/FOREST 39.95
1088 CURRENT LAUNCH BUTTON 1.95
1089 GEMINI ASTRONAUT CANCELLED _NVP. Z.50
1090 YTH BLUE PLANET T 613 BLACK 9.95
1091 YTH BLUE PLANET T 10/1Z BLACK 9.95
I@9Z YTH BLUE PLANET T 14116 BLACK 9.95
1093 eZG_O SHUTTLE BEACH TOWEL 9.95
1694 3-D POSTER DISCOVERY 19.95
1095 SPACE SHUTTLE WIBOOSTERS 5Z.95
1096 PEWTER SPACE SHUTTLE 15.95
1097 RACE THROU6H SPACE SOFTWARE 34.95
1098 LEARN ABOUT ASTRONOMY SOFTWARE Z@.00
1099 STS 55 LAUNCH EMBLEM\ Z.95
110_ CHILD TUMBLER W/POP-UP STRAW 7.95
1101 PEWTER ASTRONAUT Z4.95
IIeZ STS 57 SILVER COIN Z9.95
1103 STS 57 BRONZE COIN Z.55

1104 SHOT 6LASS BLACK INK T COPPER Z.95
1105 SPACE KID BANK Z9.95
I106 SPACE MODULES 11.95
11_7 U.S. FLAG SET 14.95
1108 e133 YTH T WITH BLACK TRIM SM 18.95
1109 e133 YTH T WITH @LACK fRIM _ED 18.95
111_ e133 YTH T WITH BLACX TRIM L6 I:_.'75
111.1 e133 YTH T WITH BLACK fRIM XL 18.'75

111_ 01131 ADL T WITH BLACK TRIM MED 23.95
11::3 eilSl ADL T W_TH _LACK TRIM LG 23.'_5
1114 _11"i;I ADL T WI_H BL_CK TRIM XL -._.:'_--
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1115 ei131 ADL T W;TH @L_CF TRIM _;XL 23.o_
t11€ 1481@ ADL BASEBALL S_IRT RYL MED 19.95
1117 14819 ADL BASEBALL SHIRT RYL LG 19.95
1118 14819 ADL BASEBALL SHIRT RYL XL 19.95
1119 e4819 ADL BASEBALL SHIR[ RYL XXL 19.95
IIZ@ #4819 aOL BASEBALL SHIRT JADE LG 19.95
1121 14819 ADL BASEBALL SHIRT JADE XL 19.95
IIZZ #4819 ADL BASEBALL SHIRT JADL XXL 19.95
11Z3 @1ZGZ4 I WANT TO BE AN ASTRONAUT Z.50
11Z4 #1557Z 6OLDEN BOOK STARS ? PLANETS 9.75

11Z5 115855 6OLDEN BOOK SPACE EXPLOR. 9.75

11Z6 I178TZ-Z SPACE MACHINES 10.95
IIZ7 #15608-7 EXPL WORLD OF SPACE ? UNIV 13.95
1128 MPG-IZO 3 MM BLANK 61@9-1Z14 6.07
11Z9 CAPE WINDS PRINT LARGE 49.95
1130 IDELOCAPE WINDS PRINT SMALL 14.95
1131 SHTL M/MANATEE FRESH MINT NED 1Z.50
113Z SHTL W/MANATEE FRESH MINT L6 1Z.50
1133 SHTL N/MANATEE FRESH MINT XL 1Z.5_

1134 SHTL WIMANATEE FRESH MINT XXL 1Z.5_
1135 SHTL W/MANATEE ASH MED 1Z.56
1136 SHTL W/MANATEE ASH LG 1Z.5e
1137 SHTL W/MANATEE ASH XL 1Z.50
1138 SHTL W/MANATEE ASH XXL tZ.Se
1139 SHTL W/MANATEE LT. PINK NED 1Z.50
114@ SHTL W/MANATEE LT. PINK LG lZ.Se
1141 SHTL M/MANATEE LT. PINK XL 1Z.50

114Z SHTL W/MANATEE LT. PINK XXL 12,50
1143 NZ045 SLEEP ? PLAY ROYAL SMALL 13.95

1144 NZ@45 SLEEP _ PLAY ROYAL MED 13.95
1145 N2045 SLEEP T PLAY ROYAL LG 13.95
1146 NZ045 SLEEP T PLAY WHITE RED 13.95
1147 N2045 SLEEP _ PLAY WHITE SMALL 13.95

1148 NZ045 SLEEP _ PLAY WHITE LARGE 13.95
1149 NZ041 BLANKET SLEEPER GREY SIZE i 13.95

11fl0 N2041 BLANKET SLEEPER GREY SIZE Z 13.95
115i N_041 BLANKET SLEEPER GREY SIZE 3 13.95
115_ NZ041 BLANKET SLEEPER GREY SIZE 4 13.95
1153 N2041 BLANKET SLEEPER ROYAL SIZE I 13.95
1154 NZ041 BLANKET SLEEPER ROYAL SIZE Z 13;95
1155 NZ041 BLANKET SLEEPER ROYAL SIZE 3 13.95
1156 NZ041 BLANKET SLEEPER ROYAL SIZE 4 13.95
1157 NZ043 BLANKET SLEEPER GREY SIZE 5 15.95
1158 NZ043 BLANKET SLEEPER GREY SIZE 6 15.95
1159 N2043 BLANKET SLE_PER 6REY 6X17 15.95
1160 NZ043 BLANKET SLEEPER ROYAL SIZE 5 15.95

1161 NZ@43 BLANKET SLEEPER ROYAL SIZE 6 15.95
116_ N2043 BLANKET SLEEPER ROYAL 6X/7 15.95
1163 NEON CLIPBOARD 8._5
1164 SPACE SHUTTLE EATING SET Z2.95
1165 APOLLO 11 FIRST MAN ON MOON COVER 10.00
1106 APOLLO 11 CREW CARD PHOTO W/INFO 7.95
1167 ¢GeE-eSZ7 TELE FOTO CAMERA 14.95
11€8 CLIP ON FLIP UP 0904CF 10.00
1169 08005 SWT W/POUCH NAVY NED 45.Gg
1170 @8005 SNT W/POUCH NAVY LG 45.0e
1171 18005 SWT WIPOUCH NAVY XL 45.0_
IlYZ @8005 SWT M/POUCH FOREST RED 45.00
1173 08005 3WT W/POUCH FOREST LG 45._0
1174 t8005 SNT M/POUCH FOREST XL 45._
11T5 €8005 SWT W/POUCH WHITE NED 45._
1176 08005 SNT w/POUCH WHITE LG 4_._
1177 #8_5 SWT W/POUCH WHITE XL 45._
1178 #8005 SWT W/POUCH WINE NED 45._0
!17 _ 08_05 3WT W/POUCH _INE LG 45.00
11:_ _8_U_ SWT W/POUCH NINE XL 45._
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i_81 eliZA VECTOR PE;PERCORN NED 11.95
118_ 6100A VECTOR PEPPERCORN L6 11.95
1183 |l@@A VECTOR PEPPECORN XL 11.95
1184 IZ00B YTH VECTOR PEPPERCORN SM 9.95
1185 |Z00B YTH VECrOR PEPPERCORN NED 9.95
1186 OZ00B YTH VECTOR PEPPERCORN LG 9.95
1187 B" NASA MEATBALL EMBLEM 6.50
1188 SHUTTLE MAIDEN FLIGHTS 5/SET 3" 6.95
1189 IDELIFIRST FLIGHTS 6/SET 3" 7.95
1190 |DELOAPOLLO PROGRAM PATCH 3" 1.25
1191 ilZS&4 NASA MEATBALL 3" N/VECTOR 1.50
1192 00607 ASTRONAUT W/MMU 10.00
1193 SHUTTLE LUNCHBOX M/THERMOS 8.50
1194 WHAT'S OUT IN SPACE 3.95
1195 FINDING OUT ABOUT SUN MOON T PLANET 3.95
1196 FINDING OUT ABOUT ROCKETS T SPCFLTS 3.95
1197 OI09Y REACH FOR STARS WHITE SM 7.95
1198 6109Y REACH FOR STARS WHITE RED 7.95
1199 ile9Y REACH FOR STARS WHITE L6 7.95
I200 YTH FINAL FRONTIER BLACK SM 8.50
IZ01 YTH FINAL FRONTIER BLACK NED 8.50
IZgZ YTH FINAL FRONTIER BLACK LG 8.50
IZ_3 ADL FINAL FRONTIER BLACK SM 11.95
I204 ADL FINAL FRONTIER BLACK MEU ii.95
IZ_5 ADL FINAL FRONTIER BLACK 16 11.95
I206 ADL FINAL FRONTIER BLACK XL 11,95
IZ_7 SPACE PLACES IZ.95
I208 PERSONALIZED NOTE PADS 1.95
1209 STS 51 PATCH Z.95
I210 STS 58 PATCH 2.95
1211 0806-5237 CMDRBC MOTORDRIVE CAMERA 99.95
1212 6117-9639 CFFRBC FOCUS FREE CAMERA 52.95
1213 IDELIt50_ JR PLASTIC/METAL 6LASSES 6.98
1214 ADL $2e8 NATURE 6LOBE NED NHITE 1i.5g
I215 ADL Q208 NATURE 6LOBE L6 NHITE 11.5_

I216 ADL _208 NATURE GLOBE XL WHITE 11.50
I217 YTH 62_8 NATURE 6LOBE 618 WHITE 8.25
1218 YTH #208 NATURE GLOBE 10/12 WHITE 8.25
I219 YTH 0Z$8 NATURE GLOBE 14/16 WHITE 8.25
ZZZe LAUNCH PLATFORM ASH/BLACK NED 13.95
IZZ1 LAUNCH PLATFORM ASH/BLACK L6 13.95
1222 LAUNCH PLAIFORM ASHIBLACK XL 13.95
1223 LAUNCH PLATFORM ASH/PURPLE WED 13.95
IZ24 LAUNCH PLATFORM ASH/PURPLE LS 13.95
IZ25 LAUNCH PLATFORM ASH/PURPLE XL 13.95
1226 LAUNCH PLATFORM ASH/JADE RED 13.95
12Z7 LAUNCH PLATFORM ASH/JADE L6 13.95
tZZ8 LAUNCH PLATFORM ASH/JADE XL 13.95

I229 |DELJNASA FUEL TRUCK 1.95
1Z30 IDELtNASA VAN 1.95
IZ31 |DELfNASA HELICOPTER 2.o5
1232 tDELINASA TRANSPORT TRUCK 3.95
1233 |DELISP SH W/LAUNCH TRAILER 9.95
I234 ADL POCKET T NASA/KSC ASH RED 11.95
1235 ADL POCKET T NASAIKSC ASH LG 11.95
IZ3& ADL POCKET T NASAIKSC ASH XL 11.95
I237 ADL POCKET T NASA/KSC ASH XXL 11.95
1238 ADL POCKET T NASAIKSC ROYAL NED 11,95
1239 ADL POCKET T NASAIKSC ROYAL L6 11.95
1249 ADL POCKET T NASA/KSC ROYAL ×L 11.95
1241 STS 51 SILVER COIN 29.95
1242 STS 51 BRONZE COIN 3.55
t_43 $_Q_ ROMPER N/NASA LT. BLUE o MOS 13._5

_44 e3_€_ ROMPE;_ N/NASA ROYAL 6 MOS 13.95
_45 e_t) ROMPER W/NASA PURPLE 12 MOS 13. _

1_4c, e53_ NARM U_ W/NA';_ G_;:NET 6 MOS 24.95
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I147 e_8_ WARM .iF'_,NASA 69RNET iZ YEARS Z7.95
1248 €5_4 WARM UP W/NASA _AHNET I4 YEARS Z7.95
I_49 e_80 WARM UP NiNASA R_D 6 MOS 24.95
tZSe 6580 WARM UP W/NASA RED IZ MOS 24.95
1251 'e580 UARM UP W/NASA RED IZ YEARS 27.95
l_SZ _580 WARM UP WlNASA RED 14 YEARS Z7.95
1253 e69TgMD MICRO S[RIPE ROLL T NAVY ME 16.95

1254 #6979MD MICRO STRIPE ROLL T NAVY L6 16.95..... , , , -

1255 i69FgMD MICRO STRIPE _OLL T NAVY XL 16.95
1256 #690@XXL ALL OVER SHTL T WHITE I SZ 15.95

1257 IST MAN ON MOON POSTAGE STAMP PRINT 17.95
1Z58 APOLLO 11 HAT WHITEINAVY/BLACK 7.50
1259 T-99 I€ OZ MUG BIG BOTTOM STORAGE Z.95

lZ6e WATCH "MEATBALL" LOGO 49.95
1261 5TS 51 MISSION PIN 3.95
1262 €620 FOOTPRINT BLACK MED 11.95
1263 eGZg FOOTPRINT BLACK LG 11.95
1264 _620 FOOTPRINT BLACK XLG 11.95
I265 16Zg FOOTPRINT BLACK XXL 11.95
IZ60 J630 MOONNALK BLACK MED 11.95
1267 e63g MOONWALK BLACK LG 11.95
1268 C63e MOONWALK BLACK XLG 11.95
1269 e630 MOONWALK BLACK XXL 11.95
1270 MAILING TUBE 1.ee
1_71 DREAM IS ALIVE VHS 26.95
IZ72 DREAM 13 ALIVE PAL Z6.95
1Z73 BLUE PLANET VHS Z6.95
1274 #16g99 LIFT OFF DOOR POSTER 5.b5
1275 DP'1954 AD LIGHTED T BLK MED Z6.95

1Z76 DP-1954 AD LIGHTED T BLK LARGE 26.95
I277 DP-1954 AD LI6HTED T BLK XL6 26.95
IZTG DP-1954-1 YTH LIGHTED T BLK SM 26.95
1279 DP-1954-I YTH LIGHTED T BLK MED 26.95

tZSg DP-1954-1 YTH LIGHTED T BLK LARGE Z6.95
1381 tDELte3ZI-99 CHAMELEON KSC/SH T MED 14.95
I282 #321-99 CHAMELEON KSCISH T LG 14.95
1233 CSZl-q9 CHAMELEON KSCISH T XL 14.95
1284 BDELJC3ZS-3_ COLOR BLOCK SH/WORLD T 17.50
1285 |DELl#325-36 COLOR BLOCK SHIWORLD T 17.50
1286 ODELJeSZS-36 COLOR BLOCK SH/HORt.D T 17.50
1287 1115 TRI PANEL FLEECE KSC/LOGO MED 37.95
1238 _115 TRI PANEL FLEECE KSCILOGO L6 37.95
I289 ell5 TRI PANEL FLEECE KSC/LOGO XL 37.95
IZgg 1115 TRI PANEL FLEECE KSC/LOGO XXL 37.95
1291 IDEL_ "WORLDS UNLTD" 6LOBES 19.95

i29 Z ASTRO PIZZA FREEZE READY TO EAT 1.95
I293 IDELIWHATS IT LIKE TO BE AN ASTRONA Z.95

IZ94 SNAKE CONFIGURATION=T/TIE DIE MD 14.95-
1295 SNAKE CONFIGURATION T TIE DIE LG 14.95
1296 SNAKE CONFIGURATION T TIE DIE XL 14.95
1297 e111 SPHERE IN TETRAHEDRON 13.25
1Z98 YTH SPACEASAURUS T WHITE SM 8.95
1299 YTH SPACEASAURUS T WHITE MED 8.95
130g YTH SPACEASAURUS T WHITE LG 8.95
13el SPACEASAURUS T ASH SM 8.95
130Z YTH SPACEASAURUS T ASH MED 8.95

1303 YTH SPACEASAURUS T ASH LG 8.95

13@4 PHOTO MAGNETS 8 ASST SPACE DESIGN5 3.75
1305 SIMEARTH 30FTWARE GAME 49.95
1306 ORBITS: VOYAGE THROUGH SOLAR SYSTEM 59.95
13_7 WORLD VIE_ 39 _5
130:E: SPACE ADVENTURE 59 95

13:09 DESTINATION MARS 5_ 95
131_ CANDY SUC}_ER SP SHTL AS_ FLAVORS 1 ._o
IS11 BLUE PLANET PAL 2_. '_5
1_:1" SPACE SHUTTLE ERASER I _.,'=
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i:}:;_:LI_HT_HIP P_INT LA;_GE 49.95
1314 FLYING THIN_ 1.29
1315 GLIDER 'N CANDY 0.89
1310 #7649-05 AD SHTL INSPACE/GLXY MED 11.53
1317 €764'_-_5 AD 3HTL IN SPACEIGLXY LG 11.50
1318 #7649-05 AD SHTL IN SPACEIGLXY KL 11.50
1319 STS 58 SILVER COIN Z9.95
132_ STS 58 BRONZE COIN 2.55

13ZI LITTLE LIBRARY "SPACE" 3.95
t3ZZ t67018 1_00 FACTS ABOUT SPACE 5.95
13Z3 THE WORLD AROUND US SPACE 5.95
13Z4 17%0A VECTOR SWl" WHITE WED 16.95
13Z5 ITeea VECTOR SWT WHITE LG 16.95
13Z6 6780A VECTOR SWT WHITE XL 16.95
13ZT tZTOeA VECTOR 3WT PEPPERCORN WED ZZ,95
13Z8 eZTe_A VECTOR SWT PEPPERCORN L6 ZZ.95
13Z9 JZ7OeA VECTOR SWT PEPPERCORN XL ZZ.95
1330 ASSORTED CANCELLED APOLLO COVERS le.00
1331 ASSORTED CANCELLED APOLLO COVERS 10.00
133Z ASSORTED _ANCELLED APOLLO COVERS 15.00
1333 ASSORTED CANCELLED COVERS 15.00
1334 1994 CALENDAR 6.95
1335 1994 CALENDAR 6.95
1336 1994 CALENDAR 6.95
1337 HOLOGRAM WATCH 8.95
1338 HOLOGRAM PEN 1.75
1339 NASA/KSC SWEAT WHT/AOUA WED Z4.95
134_ NASA/KSC SWEAT WHT/AOUA LG Z4.95
1341 NASA/KSC SWEAT MHT/AOUA XL Z4.95
134Z NASA/KSC SWEAT ASH/GREY WED 24.95
1343 NASA/KSC SWEAT ASH/6REY L6 Z4.95
1344 NASA/KSC SWEAT ASHIGREY XL Z4.95

/
1345 NASA/KSC SWEAT BLK/6REY WED Z4.95 i
1344 NASA/KSC SWEAT BLK/GREY L6 Z4.95
1347 NASA/KSC _WEAT BLK/GREY XL 24.95
1348 NASA/KSC SWEAT ROYAL/LT BL RED Z4.95
1349 NASA/KSC SWEAT ROYAL/LT BL L6 Z4.95
1350 NASA/KSC SWEAT ROYAL/LT BL XL Z4.95
1351 ODEL_cIZe SHTL IN CTR EMERALD NED Z9.95
135Z ODELtCIZ_ SHTL IN CTR EMERALD LG Z9.95
1353 IDELtelZO SHTL IN CTR EMERALD XL Z9.95
1354 MAGNET PEWTER ZSTH ANNIV. 4.95
1355 KEYCHAIN PEWTER ZSTH ANNIV. 4.95
1356 RETURN TO SPACE PUZZLE 7.95
1357 SPACEMAN PUZZLE 7.95
1358 SPACE EXPL. COLOR BOOK W/TAPE 5,95
1359 SOLAR SYSTEM COLOR BOOK W/TAPE 5.95

136e BLUE PLANET T BLACK SM 1Z.5_
1361 YTH CURRENT PATCH T WHITE 618 8.58
136Z YTH CURRENT PATCH T WHITE 10/1Z 8.50
1363 YTH CURRENT PATCH T WHITE 14116 8.50

1364 WILDLIFE PEN GATOR/MANATEE/TURTLE 1.75
1365 IDEL!1994 WEEKLY CALENDAR 1Z.95
1366 IDELIEXPLORER I MODEL Ig.95
13_7 IDEL_JUPITER C MODEL 10.95
1368 05083 APOLLO SPACECRAFT ZZ.95
1369 i3_5e SHUTTLE ON 6LOBE Z6.95
137_ SPACE GLOWS STICKERS 2.99
1371 STS oL MISSION PATCH Z.95
1372 STS bl SILVER COIN Z9.95
1373 STS ol BRONZE COIN Z.55
1374 GROWING UP WITH ROCKETS VIDEO 14.95
1375 STS 61 MISSION PIN 3.P5
137o ST3 _Z MISSION PIN 3.95
13T7 S_-C-407@A i I/2 0Z SHOT GLASS NASA I.°5

1373 SZC?l_A i I/2 OZ. SHOf GLASS APrL] 1.95
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_.37W _13C4@f@A :_OZ. D_L OLD _ASH NASA 4.3_
!.... $13C91:35A 150Z OLD FASH APOLLO 4.30
1381 3414C4_73A 1402 EXECTV. 6LASS NASA 3.95

1382 $414C9135A 1402 EXCTIVE 6LASS APOLL 3.95
1383 $580C4_70A CRYSTAL MUG NASA 4.50
1384 358eC9135A CRYSTAL MUG APOLLO 4.50
1385 315C4e7_A 4 t/Z" ASH fRAY NASA 3.95
1386 5580 CURREN_ LAUNCH MUG 4.50
1387 315C9135A 4 I/Z" ASH TRAY APOLLO 3.95
1388 JR. SIPPER CUP ASSORTED COLORS 1.10
1389 e673 QUARTZ SPACE AGE CRYSTALS 7.95
1390 662T AMETHYST SPACE AGE CRYSTALS T.95
1391 16Z5 EMERALD SPACE AGE CRYSTALS 7.95
139Z WORLD RECORD PAPER AIRPLANE KIT 9.95
1393 POCKET FLYER AIRCRAFT COLLECTION 4.50
1394 oSSSeee CLIPPER JKT MHT/NAVY SN 89.95
1395 ISSflOee CLIPPER JKT _HTINAVY WED 89.95
[396 |555800 CLIPPER JKT MHT/NAVY LG 89.95
1397 0S55800 CLIPPER JKT MHT/NAVY XL 89.95
1398 17SOB YTH'SWT VECTOR WHT 6/8 I6.56
1399 ITeeB YTH SWT VECTOR NHT 10/12 16.56
1400 #700B YTH SNT VECTOR HHT 14/I6 I6.50
1401 YTH NASA/KSC SNT ASH/GREY 6!8 13.95
14_Z YTH NASA/KSC SWT ASHIGREY 101IZ I3.95
14e3 YTH NASA/KSC SWT ASH/GREY 14/16 13.95
1404 YTH NASA/KSC SWT ROYAL/LT BL 6/8 13.95
1405 YTH NASAIKSC SNT ROYAL/LT BL 10/17 13.95
1406 YTH NASA/KSC S_T ROYAL/LT BL 14/16 13.95
1407 YTH NASA/KSC SNT WHT/AQUA 618 13.95
1408 YTH NASA/KSC SNT _HT/AOUA 10/12 13.95
1409 YTH NASA/KSC SNT NHT/A_UA 14/16 13.95
1410 ADL SNT HAPPY HOLIDAYS WHT NED 1_.95
1411 ADL SNT HAPPY HOLIDAYS NHT L6 10.95
14IZ ADL SNT HAPPY HOLIDAYS _HT XL 10.95
1413 YTH SNT HAPPY HOLIDAYS WHT 6/8 8.75
I414 YTH SWT HAPPY HOLIDAYS WHT 1@/12 8.75
1415 YTH _WT HAPPY HOLIDAYS WHT 14116 8.75
141_ SHLDR TO SHLDR LOGO SWEAT ASH XXL 39.95
1417 SHLDR TO SHLDR L060 SWEAT ASH NED 39.95

1418 SHLDR TO SHLDR LOGO SWEAT ASH XL6 39.95
1419 SHLDR TO S}tLDR LOGO SWEAT ASH LARGE 39.95
14_0 ADL T HAPPY HOLIDAY WHT SN 5.95
1421 ADL T HAPPY HOLIDAY MHT WED 5.95
I4ZZ ADL T HAPPY HOLIDAY WHT LG 5.95
1473 ADL T HAPPY HOLIDAY NHT XL 5.95
1474 YTH T HAPPY HOLIDAY WHT 6/8 4.95
1425 YTH T HAPPY HOLIDAY MHT le112 4.95
1426 YTH T HAPPY HOLIDAY WHT 14116 4.95
14Z7 IDELIBETA SATURN RESCUE IV-41 78.95
14Z3 . STS 60 SILVER COIN Z9.95
1429 STS 60 BRONZE COIN Z.55
1430 ADL SNAKE T-SHIRT TIE DIE SMALL 14.95
1431 CHD SNAKE T TIE-DIE SMALL 13.95
1432 CND SNAKE T TIE-DIE RED 13.95
1433 LIGHTED SHIRT Z6.95
1434 VIDEO FROM LANDING TO LAUNCH PAt. 19.95
1435 STS 60 MISSION PATCH Z.95
1436 STS 6Z MISSION PATCH Z.95
1437 STS 59 MISSION PATCH Z.95
i438 6 PK POSTCARD FOLDER APOLLO 0.95
1439 PRIORITY MAIL IST DAY ISSUE ENVELOP 5.95
1440 SHLDR TO SHLDR LOGO SWEAT ASH XXL 39.95
1441 STS _0 RUSSIAN PATCH 2.95
144_ 3-D POSTER ZERO GRAVTTY I_.95
1443 81_I{,0 COWL NECK SWT NHT/NAVY MED 45.e0
1444 0151_0 COWL NECK SW] WHT/NAVY LG 45.9_
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1445 e1_i6_ :;ONL NE_K'JNT NHT/NAVY ;_L 45.0{_
1440 83131_C APt_( JACKET BK/SLVR/JD SM 69.95
1447 63131ZC APE)( JACKET BK/SLVR/JD _ED 69.95
1448 63131ZC APE_ JACKET BK/SLVR/JD LG 69.95
1449 83131ZC APEX JACKET BK/SLVR/JD XL 69.95
1458 #48177 TREK JACKET BLK/SLVR SR 59.95
1451 648177 TREK JACKET BLK/SLVR RED 59.95
145Z 648177 TREK JACKET BLK/SLVR LG 59.95
1453 #48177 TREK JACKET BLK/SLVR XL 59.95 ....
1454 #48177 TREK JACKET WHT/NVY SM 59.95
1455 648177 tREK JACKET WHr/NVY NED 59.95
1456 648177 TREK JACKET MHT/NVY LG 59.95
1457 648177 TREK JACKET NHT/NVY XL 59.95
1458 _TWZ_81 COLOR BLOCK OATML/FRST SM 16.95
1459 6TNZBel COLOR BLOCK OATNL/FRST NED 16.95
1468 #TMZggt COLOR BLOCK OATMLIFRST L6 16.95
1461 #TWZeet COLOR BLOCK OATML/FRST XL 16.95
146Z 6TMZeet COLOR BLOCK OATNL/NAROON SR 16.95
1463 #TMZe81 COLOR BLOCK OATNL/MAROON MD 16.95
I464 #TWZe81 COLOR BLOCK OATML/MAROON LG I6.95
1465 6TMZ_01 COLOR BLOCK OATML/MAROON ¾L 16.95
1466 SHTL N/MANATEE STONE BLUE NED IZ.58
I467 SHTL N/MANATEE STONE BLUE LG IZ.58
1468 SHTL M/MANATEE STONE BLUE XL IZ.Se
1469 SHTL M/MANATEE S_ONE _LUE XXL IZ.Se
1478 SHTL N/MANATEE STONE GREEN NED 12.58
1471 SHTL N/MANATEE STONE 6REEN L6 1Z.50
147Z SHTL N/MANATEE STONE 6REEN XL 1Z.58
1473 SHTL N/MANATEE STONE GREEN XXL IZ.5_
1474 STS 6Z SILVER C01N Z9.95
1475 STS 6Z BRONZE COIN Z.55
1476 ADULT ROLL T FORREST GREEN MD i6.95
1477 ADULT ROLL T FORREST L6 16.95
1478 ADULT ROLL T FORREST XL 16.95
1479 STS 59 SILVERCOIN Z9,95
1488 STS 59 BRONZE COIN 1.55
1481 |DEL6 SP SH 1535 Z.Z5
14_Z #TWZeBZ GOLF SHIRT VECTOR NHITE SM 17.75
1483 6TNZeeZ GOLF SHIRT VECTOR HHITE NED 17.75
1484 #TMZBBZ GOLF SHIRT VECTOR NHITE LG 17.75
1485 6TNZ_BZ GOLF SHIRT VECTOR MHITE XL 17.75
1486 #8885 SNT M/POUCH BLACK RED 45.68
1487 68885 SMT M/POUCH BLACK L6 45.80
1488 #8885 SWT H/POUCH BLACK XL 45.88
1489 #8885 SWT MIPOUCH ASH NED 45.88
1498 #8885 SWT W/POUCH ASH L6 45.88
1491 68885 SMT W/POUCH ASH XL 45.68
149Z #1534 EMBOSS SWT FOREST/SCOUR NED 39.95
1493 81534 EMBOSS SNT FORESTISCOUR 16 39.95
1494 #1534 EMBOSS SWT FORESTISCOUR XL 39,95

1495 61534 EMBOSS SNT FOREST/SCOUR XXL 39.95
1496 #1534 EMBOSS SWT NAVY/GOLD NED 39.95
1497 61534 EMBOSS SNT NAVYIGOLD LG 39.95
1498 #1534 EMBOSS SN1 NAVY/GOLD XL 39.95
1499 61534 EMBOSS SMT NAVY/GOLD XXL 39.95
1588 #TMZg81 COLOR BLOCK OATMLIRYL SN 16.95

1581 6TWZegl COLOR BLOCK OATML/RYL RED 16.95
15gZ #TMZggl COLOR BLOCK OATML/RYL LG 16.95
1583 OTNZe_t COLOR BLOCK OATML/RYL XL 16.95
1584 APOLLO 11ZSTH ANNIV S_LVER COIN 35.95
1505 APOLLO 11 ZSTH ANNIV BRONZE COIN 2.95
15o6 APOLLO 11 35TH ANNIV KEYCHAIN 1.95
1507 669Z3_ APOLLO 11 25TH ANNIV EMBLEM 3.99

150:3 tMH4815 APOLLO I1Z5TH ANNIV CAP 7.56
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STAFFING LEVELS
JUNE 1992 - MAY 1993

JUN JUL AUG SEP OCT NOV DEC JAN FEB MAR APR MAY
EMPI_YMt_NT AREAS FTIPT FTIPT. FTIPT FTIPT FTIPT FTIPt FTIPT FTIPT FTIPT FTIPT FTIPT FTIPT

MANAGER 2 1 2 2 2 " 2 2 2 2 2 I _ 2 2

MARKETING 4 4 3 4 4 4 4 4 4 4 4 4

ACCOUNTING I I I 15 11 t16 | I I 16 !0 ! 16 101 16 10/16 10/10 10/16 10/16 1IIiS 10/15 10/14

TECH SER_qCES ANO

PROCUREMENT e 8 8 8 8 8 8 8 8 8 8 8

FACILITIES MAINT, 13 12 12 12 12 12 12 19 14 13 13 13

LANOSCAPE MAINT. 718 719 71 e 718 71 0 7/ 8 7/8 710 710 710 7110 7110

JANITORIAL 15! 4 15/ 4 151 8 151 8 151 4 16/ 4 15/ 4 15/4 18/4 13/5 15/5 15/5

EXHIBIT8 MAINT. I I I ! 11 10 10 10 10 I ! 11 11 I I ! I

OPERATIONS MGMT. 3 3 3 3 8 S $ $ 8 S :3 3

(_ BUS MAINTENANCE 171 6 171 6 171 6 14/ 6 161 B IW e 16/ B 16/6 16/8 18/5 16/5 16/5

O_
SOUVENIRS 181S7 13/40 ISl88 13/ 40 181 40 13/41 13/40 13/40 13/40 12/41 13/41 15141

"_ FOODS; 22/1OO 22/IO6 22/I IO 2111I0 211108 21110e 20/107 20/IO5 20/106 20/IO2 20/101 18/98

TOUR OPERATIONS 10129 10/81 10181 91 81 91 31 9132 9133 9/:33 W33 W_I3 W_ . 9181

ESCORTS 15183 l_S3 III _16 12/ _ 71 42 7142 7141 7141 7/41 WS6 91a8 91_18

INFORMATION/

EDUCATION 6117 6/17 6117 6 117 6 118 6119 6119 7119" 7/19 7118 7!16 7116

TOTAL FUI.IJPART

TIME (FT/PT) 157/240 !5_/'2_! 181_6e 146/267 143/273 143/276 143/274 145Q11 146/271 147r'_ 147/263 146/258

PROOATIONARW

SEASONAL EMPLOYEES I gO I 77 I 04 I N I $1 I 41 I ge le9 187 175 168 /57

STAFFING TOTALS 496 494 480 440 447 _ $18 506 ' 804 488 470 480
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STAFFING LEVELS
JUNE 1993 ..MAY 1994

•JUN, JUL ' AUG SEP OCT NOV DEC JAN FEB MAR APR MAY
EMPLOYMFt4| _ fTIpT FTIPT, _FTIPT ,FTIPT FT/plr. FTIPT FT!pT FI[IPT FTIPT FTIPT FTIPi" FTIPT

MM4AGER 2 12 ,,2 .2 2 2 2 2 2 2 2

MARKE11HG 4 4 4 4 4 8 S $ "$! $ S a

AP,,:€OtJNllNQ 11113 11115 111 13 11112. 11112 .11112 11112 1fit2 !1[I;! 11112 11112 11111

1ECH SERVICES AHD

PROCUREMENT 5 0. 8 ' 8 8 8 8 8r 8 6 6 6

FACn.ITIES MAINT. 19 18 15 13 12. 12 12 1= 12 12 t3 IS

TL.AHOSCAPEMNHT: 71 10 7/10 71 9. 71 9 71. 9 7112 7t 11 7111 7111 7111 S/11 5/!1

JAhlITOIR1AL 151 O 15/ 6 1516 151 5 151 6 15/6 16/ 8 16/8 16/9 16/9 1E,'9 16t9

EXttJWTS MAJNT. 11 II !1. II !I 11 II II ,11 !1 I1 I1

(_ OPERATIONS' MOMT. S $ $, S 8. S 5 8 $ a 2 2

0"% IEUSMASHTEHANCIE ' 16l 5 16/ S 15/6 16],4 16'1 4 tW: 4 16/ 4 16/4 16/4 16/4 15/4 16/4
.......a.

CO I_OUVEI_IR$ 1Sl41 1W.41 15141 181 40 121 41 12/40 11140 IIlaI). lllSg 111_18 11155 rl|/_L_

FOOOg : 1519T 15196 15 IlOg 161102 151101 IWIOl IWI01 18/100 IW!00 18/100 18/f)9 17/0e

TOUROPERA_ gist W52 gl S3 gl S2 gl _12 GIS2 g182 9/5g W_I2 W_12 W_O

ESCORTS OrS5 W38 g! 37 91 37 91 37 • 91_!7 OIM Ik(.56 W56 WM 9/38 9/3e

INFORMAT1Otl/

EDUCATION ?116 WI5 (1117 6 I17 6 I17 6111 6119 7/15 7/17 7/15 1110 7116

TOTAL FUr.E/PART

TIME(FT/PT) 146/256 145_)66 145/262 146/2_ 149_2_ 142/261 ;141/_3 14W2_0 , 1411260 13WgeO 1371:)52, 138Q4g

' PROBATIONARY/

SEASONAL EMPLOYEES I 99 I 64 I ee I _;2 I 48 I 55 '1 60 140 18! 151 129 /23

STAFFIHG TOTAL9 t5OI 467 475 455 450 4S6 464 44_1 492 427 415 40e
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Enclosure 6
( Exhibit 21-1

UNIQUE EXHIBITSAND ARTIFACTS

Unique exhibits on display at SUSA are accompaniedwith
supportinggraphics,text, and photographs.

ITEM LOCATION OWNER

i. Mercury Spacecraft Gallery of Spaceflight NASMArtifact
2. Mercury Spacesuit Gallery of Spaceflight NASM Artifact
3. Gemini Spacecraft Gallery of Spaceflight NASM Artifact
4. Gemini Spacesuit Gallery of Spaceflight NASM Artifact
5. Apollo 13 Spacecraft Gallery of Spaceflight NASM Artifact
6. Apollo Spacesuit Gallery of Spaceflight NASM Artifact
7. Apollo Mission Emblems Gallery of Spaceflight NASA/KSC Artifact
8. soyuz Spacecraft (full scale
• model) _ Gallery of Spaceflight NASA/KSC Artifact
9. Scale Saturn V Rocket

(I/10 scale model) Gallery of Spaceflight NASA/KSC Artifact
I0. Saturn Instrument Ring Galleryof Spaceflight NASMArtifact
Ii. Skylab Module Gallery of Spaceflight NASA/KSC Artifact
12. Skylab Spacesuit Gallery of Spaceflight NASA/KSC Artifact
13. Skylab Mission Emblems Gallery of Spaceflight NASA/KSC Artifact

_-- 14. Ranger Spcrft (full scale
•model) Gallery of Spaceflight NASA/KSC Artifact

< 15. Lunar Rover Trainer Gallery of•Spaceflight NASA/KSC Artifact
16. Moon Rock Gallery of Spaceflight NASA/JSC Artifact
17. Lunar Orbiter Spcrft (full

scale) Gallery of Spaceflight NASA/KSC Artifact
18. Zero-G Simulator Gallery of Spaceflight NASA/KSC Artifact
19. Crawler Transporter Shoe/Model Gallery of Spaceflight NASA/KSC Artifact
20. Astronaut Transfer Van Gallery of Spaceflight NASA/KSC Artifact
21. Launch Complex 5 Glass Gallery of Spaceflight NASA/KSC Artifact
22. ASTP Mission Emblem Gallery of Spaceflight NASA/KSC Artifact
23. Thrust deflector recovered

from Shepards Redstone Gallery of Spaceflight NASA/KSC Artifact
24. Saturn V Rocket Launch Complex 39 NASMArtifact
25. Saturn IB Rocket i Rocket Garden NASM Artifact
26. Mercury Redstone Rocket Rocket Garden NASM Artifact
27. Mercury Atlas Rocket Rocket Garden NASM Artifact
28. Gemini Titan Rocket Rocket Garden NASMArtifact
29. Juno Rocket Rocket Garden NASM Artifact
30. Redstone Explorer Rocket Rocket Garden NASMArtifact
31. Atlas Agena Rocket Rocket Garden NASMArtifact
32. H-I Rocket Engine Rocket Garden NASMArtifact
33. J-2 Rocket Engine Rocket Garden NASA/KSC Artifact
34. F'I Rocket Engine Rocket Garden NASA/KSC Artifact
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Enclosure 6
Exhibit 21-2

UNIQUE EXHIBITS AND ARTIFACTS (Cont.)

ITEM LOCATION OWNER

35. Scamp TrackingAntenna RocketGarden NASA/KSCArtifac_
36. ComsatAntenna (Operational) RocketGarden NASA/KSCArtifact
37 Lunar Lander (fullscale model)RocketGarden NASA/KSCArtifact
38 Titan Rocket RocketGarden NASM Artifact
39 Apollo Swing Arm &White Room RocketGarden NASA/KSCArtifact
40 ApolloCommandServiceModule Flt. Crew Trning.Bldg, NASM Artifact
41 Lunar LandingModule Flt. Crew Trning.Bldg. NASM Artifact
42 FiringRoom Consoles Fit. Crew Trning.Bldg. NASA/KSCArtifact
43 Mars Lander StorageFacility NASA/KSCArtifact
44 Saturnv HolddownArm Storage NASA/KSCArtifact
45. SaturnIB HolddownArm Storage NASA/KSCArtifact
46. Apollo Simulator Storage NASM Artifact
47. Lunar LanderSimulator Storage (VAB) NASM Artifact
48. ExplorerSatellite(fullscale)SpaceportCentral NASA/KSCArtifact
49. SaturnV MotionDetector SpaceportCentral NASA/KSCArtifact
50. Apollo 13 Lunar LanderArmrest SpaceportCentral NASA/KSCArtifact
51. Over 500 piecesof original

art from the NASA Art

Collection GalaxyCenter NASA/HQ

NOTE, Items 7, 9, 10, 20, 24,40,41, 42, and 44 will be re-locatedto the
Apollo/SaturnV Center.

Item 45 will be added to the RocketGardenDisplays

Items 46 and 47 are to be returnedto the NationalAir and Space
'Museum(NASM)
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ENCLOSURE 6
EXHIBIT 22-1

(
AUDIO/VISUAL RESEARCH LIBRARY

INVENTORY SUMMARY

This library is maintainedfor the developmentof shows and
presentationsused in the Visitorsprogramand specialevents atSUSA.
Much of the material containedin this libraryis historicalin nature
and is consideredirreplaceable.Carefulconsiderationshouldbe given
tO ensure the protectionof this valuableresource.

MEDXACATALOGUE_X

MEDIA CODE QUANTITY

TAPES: T12, T34 295 (EA.)
SLIDES: SLI 12,028 (EA.)
TRANSPARENCIES: TRA 864 (EA.)
RESEARCHMATERIAL RES 822 (EA.FILE, BK)

TOTAL: 14,009PIECES

LIBRARY STRUCTURE

The followingfour categoriesand twentythree subcategoriesapply to
_ all media types:
/

MISSIONS SATELLITES PAYLOADS REFERENCE

SHUTTLE SKYLAB PROCESSING HISTORY
APOLLO SPACELAB HISTORY VEHICLES
ASTP* VOYAGER TESTING
MERCURY JUPITER PROGRAMS
GEMINI PIONEER SAFETY

MAGELLAN DATA
ROCKETS NASA
HISTORY CONTRACTOR

* ApolloSoyuzTestProject
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ENCLOSURE 6
EXHIBIT 22-2

AUDIO!VISUA L RESEARCH LIBRARY / XPL ATIOOFCODINGSYSTEM

The followingsystem is implementedfor the handlingand storageof
slides,transparencies,researchmaterial,and v_deo tapes used by the
In_0rmationEducationDepartmentat SUSA. "

The media materialhas been .identifiedwith a thirteendigit code unique
tO each piece of media. Explanationofthe identificationcode is as
follows:

xx - xxx - xxx - xxxxx
I I i
I I I
I I (D) Location
I I
I (C) Format/Size
I
(B)Category

(A)Type

(A) There.are two types that pertainto this Audio/Visual
ResearchLibrarY:

FS - File Stock
MS Master Stock

!
(B) Therear9 four categoriesrepresentingall media. The three ',_
digitsfor categoryare definedas follows:

MIS - MISSIONS
PAy . PAYLOADS
REF-REFERENCE
SAT - SATELLITES

(C) The formatof the media are representedby:

•i_ TI2 - Tape half inch size
T34 - Tape three quarter inch size
SLI - Slides
TRA - Transparencies
RES ResearchMaterial

(D) Locatlonis establishedby the number of the storagearea, the
letterof the shelf,and the number of the shelf or file slot. (e.g.
lIB06 = eleventh rack/cabinet,shelf B, slot 6)

i
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ENCLOSURE6
EXHIBIT22,3

Page N_. 1
Z2lZS/9_

Z_ORM&TION EDDCA.T'rON
MEDIA LIBRARY INVENTORY

"ID " SUB
NUM3ER TITLE CATEGORY CATEGORY QTY.

FS-MIS-RES-0SA01APOLLO MISSIONS APOLLO i0
FS-MIS-RES-08A02APOLLO MISSIONS APOLI.O 7
Irs-MIS-R.ES-08A03APOLLO MISSIONS APOLLO 3
I_S-MIS-R.ES-08A04APOLLO MISSIONS APOLLO 3
FS-MIS-RES-08B01APOLI_ MISSIONS APOLLO 4
FS-MIS-RY.S-08B02APOLLO MISSIONS .APOLLO 7
FS-MIS-RY.S-08B03APOLLO MISSIONS APOLLO 6
FS-MIS-RY.S-09A01SHUTTLE MISSIONS SHUTTLE 4
FS-MIS-RES-O9A02SHUTTLE MISSIONS SHUTTLE 7
FS-MIS-RES-09A03SHUTTLE MISSIONS SHUTTLE 7
FS-MIS-RES-09B01SHUTTLE MISSIONS SHUTTLE 6
FS-MIS-RES-09B02SHUTTLE MISSIONS SHUTTLE 8
FS-MIS-RES-09B03SHETTLE MISSIONS SHUTTLE IS
FS-MZS-RES-09C01SHUTTLE MISSIONS SHUTTLE 6
FS-MIS-RES-09C02SHUTTLE MISSIONS SHUTTLE 5
FS-MIS-RES-09C03SHUTTLE MISSIONS SHUTTLE 8

f FS'MIS-RES-09D02MERCURY MISSIONS MZRCURY 1
FS-MIS-RY.S-09D03GEMINI MISSIONS GEMINI 2
FS-MIS-RES-09D04ASTP MISSIONS ASTP 2

"_ FS-MIS-RES-IIA01 SHUTTLE MISSIONS SHUTTLE 13
FS-KIS-RES-IIB01SHUTTLE MISSIONS SHUTTLE 21
FS-MIS-RES-12A01APOLLO MISSIONS APOLL_ 36
FS-MIS-RES-12B01APOLLO MISSIONS APOLLO 26
FS-MIS-RES-12D02 ASTID MISSIONS AST_P 2
FS-MIS-SLI-04A01SHUTTLE _ MISSIONS SHUTTLE 95
FS-MIS-SL_-O4A02SHUTTLE MISSIONS SHUTTLE 81
FS-KIS-SLZ-04A03SHUTTLE MISSIONS SHUTTLE 81
FS-MIS-SLI-04A04SHUTTLE MISSIONS SHUTTLE 42
FS-MIS-SLI-04A05APOLLO MISSIONS APOLLO I0
FS-MIS-SLI-04A06SHUTTLE MISSIONS SHUTTLE 65
FS-MIS-SLI-O4A07SHUTTLE MISSIONS SHUTTLE 49
FS-MIS-SLI-04AI0SHUTTLE MISSIONS SHUTTLE 41
FS-MIS-SLI-04AIIAPOLLO MISSIONS APOLLO 68
FS-MIS-SLI-04AI2APOLI_ MISSIONS APOLL_ 122
FS-MIS-SLT--04AI3APOLLO MISSIONS APOLLO 64
FS-MIS-SL_-04A14MERCUR_ MISSIONS MERCURY 8
FS-MIS-SLZ-04AI4GEMINI MISSIONS GEMINI 7
FS-MIS-SLZ-04AI4APOLLO MISSIONS APOLZD 44
TS-MIS-SLI-04E01SHUTTLE MISSIONS SHUTTLE 166
FS-MIS-ST.7-04E02SHUTTLE MISSIONS SHUTTLE 71
FS-MIS-SLI-04Z03SHUTTLE MISSIONS SHUTTLE 179
FS-MIS-SLI-04E04SHUTTLE MISSIONS SHUTTLE 66
FS-MIS-SL_-04EOSSHUTTLE MISSIONS SHUTTLE 176
FS-MIS-SL_-04ZD6SHUTTLE MISSIONS SHUTTLE 99
FS-MIS-SLI-04 E07 SHUTTLE MISSIONS SHUTTLE 172
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ENCLOSURE6
EXHIBIT22-4

PageNo. 2
2/15193

INFOPJ£ATIONEDUCATION

ID
' NUKBER TITLE SUB
! CATEGORY CATEGORY QTY

; FS-MIS-SLI-04E08SHUTTLE MISSIONS _ 36
' FS-MIS-SLI-04E09SHUTTLE MISSIONS SHUTTLE 164
J FS-MIS-SLI-04F04SHUTTLE MISSIONS SHUTTLE 17

IPS'MZS-SLI-04F05 SHUTTLE MISSIONS SHUTTLE 235
FS-M_S-SLI_-O4F07S_YFFLZ MISSIONS SHUTTLE 152
FS--MIS-SLI-O4G03SHUTTLE MISSIONS. SHUTTLE 93
FS-MIS-SLI-04G06MERCURY MISSIONS MERCURY 35
FS-MIS-SIJI-04G07GEMINI KISSIONS GEMINI 97
FS-MIS-SLI-O4G08APOLI_ ROCKETS MISSIONS APOLLO 179
FS-_S-SLI-04G09 MOON MISSIONS MISSIONS APOLLO 169
FS-KIS-SLI-05A01APOLLO MISSIONS APOLLO 1152
FS-MIS-SLZ-05A02ASTP MISSIONS ASTP 68
FS-wTS-SLI-05A02GEMINI MISSIONS GEMINI 63
FS-MZS-SL_-0SB01SHUTTLE MISSIONS SHUTTLE 7
FS-M_S-SLI-05B02SHUTTLE MISSIONS SHUTTLE 505
FS-KrS-SLI-05B03SHUTTLE MISSIONS SHUTTLE 807
FS-_IS-SLZ-05C03SHUTTLE MISSIONS SHUTTLE 317
FS-MIS-SLI-05C04SHUTTLE MISSIONS SHUTTLE 522
FS-'KIS-SLI-05C05APOLLO MISSIONS APOLLO 221
FS-M!S-SLI-05C07GEMINI MISSIONS GEMINI 8
FS-M_S-SLI-05C08MERCURY MISSIONS MERCURY 51
FS-MIS-TI2-01G09HISTORY OF TH_ APOLLO PROGRAM MISSIONS APOLLO 1
FS'MIS-T34°01A01STS-I B'KFST, SUIT UP & LAUNCH MISSIONS SHUTTLE 1
FS-M!S-T34-01A02STS-I LAUNCH_ LANDING MISSIONS SHUTTLE 1
FS--MIS-T34-01A03STS--7LAUNCH KISSIONS SHUTTLE i
FS-M_S-T34-01A04STS-9 COLUMBIALAUNCH MISSIONS SHUTTLE 1
FS-MIS-T34--01A05STS-51A LAUNCH MISSIONS SHUTTLE 1
FS-MIS-T34-01A06STS-51J LAUNCH _ LENDING MISSIONS SHUTTLE 1
FS-4KIS-T34_01A07STS-41D COUNTDOWN& SHUTDOWN MISSTONS SHUTTLE 1
FS-M_S-T34-01A08STS-61B NIGHT LAUNCH MISSIONS SHUTTLE 1
FS-MIS-T3"4-01A09STS-26 LAUNCH (ALLVIEWS) MISSIONS SHUTTLE 1
FS-MIS-T34-01AI0STS-29LAUNCH (ISOL.VIEWS) MISSIONS SHUTTLE 1
FS-MIS-T34-,01AI1STS-29 B'FST THRU LUNCH MISSIONS SHUTTLE 1
FS--_ZS-T34-01AI2STS-27 B'FST THRU 0&C DEPART MISSIONS SHUTTLE 1
FS-MIS-T34-01AI3STS-42 LAUNCH (ALLVIEWS) MISSIONS SHUTTLE 1
FS-MIS-T34-01AI4STS-34 LAUNCH (BESTVIDEO) MISSIONS SHUTTLE 1
FS'4_S-T34-01AI5STS-39 LAUNCH MISSIONS SHUTTLE 1
FS-MZS-T34-01AI6STS.27 LAUNCHREPLAYS MISSIONS SHUTTLE 1
FS-MIS-T34-01AI7STS-31 LAUNCH (AST) MISSIONS SHUTTLE 1
FS-4KIS-T34-01AI8STS-35 (ASTR0I) B'FST-DEPART MISSIONS SHUTTLE 1
FS'_IS-T34-01AI9STS'30 LAUNCHH_GHLIGHTS MISSIONS SHUTTLE 1
FS-MIS-T34-01A20STS.50 LAUNCHREPLAYSON ORBIT MISSIONS SHUTTLE 1
FS-MIS-T34-01A21STS-32!LAUNCH MISSIONS SHUTTLE 1
FS-M!S-T34-01A22STS-61C LAUNCH MISSIONS SHUTTLE 1
FS-MIS-T34-01A23STS-50 LAUNCHHIGHLIGHTS MISSIONS SHUTTLE !
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ENCLOSURE6
EXHIBIT2:2-5

Page No. 3
 2/15/93

INFORMATION EDUCATION
MXDIA LIBRARY INVENTORY

ID SUB
NUMBER TITLE CATEGORY CATEGORY QTY

FS-MIS-T34-DIA24 STS-46 LAUNCH CVAR.IOUSANGLES) MISSIONS SHUTTLE I
FS-MIS-T34-01A25 STS-52 LAUNCH MISSIONS SHUTTLE !
FS-MIS-T34-01BOl STS-53 POST FLIGHT PRESSCON MISSIONS SHUTTLE 1
FS-MIS-T34-01B02 STS-32 I._30 BRI_ZING MISSIONS SHUTTLE 1
FS-MIS-T34-01B03 STS-39 POST FLIGHT PRESSCON MISSIONS SHUTTLE 1
FS-M_S-T34-01B04 STS-30 POST FLIGHT PRESSCON MISSIONS. SRETTLE 1
FS-MIS-T34-01B05 STS-35 POST FLIGHT PRESSCON MISSIONS SHUTTLE 1
FS-M_S-T34-01B06 STS-7 POST FLIGHT PRESSCON MISSIONS SHUTTLE 1
FS-MIS-T34-01B07 STS-43 POST _"LIGHT PC #I MISSIONS SHUT2LE 1
FS-MIS-T34-01B05 STS-43 POST FLIGHT PRESSCON MISSIONS SHUTTLE 1
FS-MIS-T34-01B09 STS-26 PRE LAUNCH PRESSCON MISSIONS SHUTTLE 1
FS-MIS-T34-01BI0 STS-I MISSIONS ,SB_FI'I._ 1
FS-MIS-T34-01BII STS-I ROLLOUT, ASTRONAUT PREP MISSIONS SHUTTLE 1
FS-MIS-T34-01_I2 STS-51I MISSIONS SHUTTLE 1
FS-MIS-T34-01BI3 STS-32 LDEF GRAPPLE MISSIONS SRUTTLE 1
FS-MIS-T34-01BI4 STS-32 LDEF VIEWS R & V BAR MISSIONS SHUTTLE 1
FS-MIS-T34-01BI5 STS-31 HST REAL T!ME DEPLOY MISSIONS SHUTTLE !
FS-MIS-T34-01BI6 STS-30 MAGELLAN MID-DECK MISSIONS SHUTTLE "i
FS-MIS-T34-01BI7 STS-26 FLIGHT OF DISCOVERY MISSIONS SHUTTLE 1
FS-MIS-T34-01BI8 STS-32 LDF2 GRAPPLE REPLAY MISSIONS SHUTTLE !
FS-M!S-T34-01BI9 STS-30 MAGE_ DEPLOY MISSIONS SHUTTLE 1
T$-MIS-T34-01B20 STS-31 HST DEPLOY FD 2 MISSIONS SHUTTLE 1
_S-MIS-T34-01B21 STS-32 SYNCOM DEPLOY MISSIONS SHUTTLE 1
FS-MIS-T34-01B22 STS-26 MISSION OVERVIEW MISSIONS SHUTTLE 1
FS-MIS-T34-01B23 STS-47 CREW BRieFING MISSIONS SHUTTLE 1
TS-MIS-T34-01B24 STS-51A CHRONOLOGY MISSIONS SHETTLZ 1
FS-MIS-T34-01B25 STS-41D HIGHLIGHTS MISSIONS SHUTTLE 1
FS-M!S-T34-01B26 STS-41G HIGHLOGHTS MISSIONS SHUTTLE 1
FS-MIS-T34-01B27 STS-41G MISSION (MID DECK) MISSIONS SHUTTLE 1
FS-M!S-T34-01B28 STS-26 TDRSS DEPLOY MISSIONS SHUTTLE 1
FS-MIS-T34-01C01 STS-2 LAUNCH, ONBOARD, LANDING MISSIONS SHUTTLE 1
FS-KIS-T_4-01CD2 STS-511 SYNCOM REPAIR MISSIONS SHUTTLE 1
FS-M!S-T34-01C03 STS-41C SOLAR MAX EVA MISSIONS SHUTTLE 1
FS-HIS-T34-01C04 STS-I MISSION MISSIONS SHUTTLE 1
FS-KIS-T_4-01C05 STS-29 MISSION KIGHLIGHTS MISSIONS SHUTTLE 1
FS-MIS-T34-01C06 STS-51 ACTS/SPAS OVERVIEW MISSIONS SHUTTLE 1
FS-HIS-T34-01C07 STA-57 OVERVIEW MISSIONS SHUTTLE I
FS-MIS-T34-01C08 STS-51D B'FST-INGRESS STS-26 MISSIONS SHUTTLE 1
FS-MIS-T34-01C09 STS-26 ROLLOUT TO PAD B MISSIONS SHUTTLE 1
FS-MIS-T34-01C!0 STS-26 ROLLOVER OPF TO VAB MISSIONS SHUTTLE 1
FS-MIS-T34-01CI1 STS-35 ASTRO-1 EDITOR'S TAPE MISSIONS SHUTTLE 1
FS-MIS-T34-01CI6 ENDEAVOUR ROLLOUT MISSIONS SHUTTLE 1
FS-MIS-T34-01CI9 COLUMBIA IN OMRF MISSIONS SHUTTLE 1
FS-MIS-T34-01C22 STS-35 HELO 2 ORBITERS ON PADS MISSIONS SHUTTLE 1
FS-MIS-T34-01C24 COLUMBIA ROII._VERVAB TO OMRY MISSIONS S_ 1
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• ENCLOSURE 6
EXHIBIT 22.-6

Page No. 4
12/15/93

ZNFORM!%TION EDUCATION

.__ _ MEDZA LIBRARY INVENTORY . _-_:

ID SUB
NUMBER TZTLE CATEGORY CATEGORY QTY

FS-MIS-T34-01C26STS-26 VERTICALTO MATE MISSIONS S_ 1
FS-MIS-T34-01C27STS-27 ROLLOUTTO PAD B MISSIONS SHUTTLE 1
FS-MIS-T34-01D02APOLLO ii MISSIONS APOLLO 1
FS-MIS-T34-01D03APOLLO II CREW ZNTERVIEW MISSIONS APOLLO 1
FS-MIS-T34-01D04APOLLO Ii B'FAST MISSIONS APOLLO 1
FS-MIS-T34-01D05APOLLO 8 CHRISTMAS MISSIONS APOLIZ) 1
FS-MIS-T34-01D06MXRCURY, GEMINI,APOLLO OVERVI'ZW MISSIONS "APOLLO 1
FS-MIS--T34-01D09APOLLO ii - TH_ EAGLE HAS LANDED MISSIONS APOLLO 1
FS-MIS-T34-01DI0TIM_ OF APOLLO #I MISSIONS APOLLO 1
FS-MIS-T34-01DIIAPOLLO IT MISSIONS APOLLO i
FS-MIS-T34-01DI3TIM_ OF APOLLO #2 MISSIONS APOLL_ 1
FS-MIS-T34-OIDI7APOLLO Ii CUT FOR ADVENTURZ MISSIONS APOLIZ) 1
FS-MIS-T34--01DI8APOLLO ii J-2 PRESS CONF. MISSIONS APOLLO 1
FS-MIS-T34-01DI9STS-26 ONWARD DISCOVERY MISSIONS SHUTTLE 1
FS-MIS-T34-01D23APOLIJ)Ii & 8 MISSIONS APOLLO 1
FS-MIS-T34-01D24APOLIJ_ii THE IST ST_--P MISSIONS APOLI_ 1
}'S-MIS-T34-01D25APOLLO ii THE !ST STEP MISSIONS APOLLO 1
FS-MIS-T34-01E26A.DOLLO11 MISSZONS APOLLO 1
FS-MIS-T34-01E06NATIONAL ANTHEM W/STS-26V_DE0 MISSIONS SHUTTLE 1
FS-MZS-T34--01F23VERT & HORIZ SHUTTLE PROCESS MISSIONS SHUTTLE 1
}'S-MIS-T34-02A01STS-;7POST FLIGHT BR/.EF.T.NG(_i) MISSIONS SHUTTLE 1
FS-MIS-T34-02A02STS-7 POST FLIGHT BRIEFING (@2) MISSIONS SHUTTLE 1
FS-MIS-T34-02A03STS-8POST FLIGHT I_LESSCON_ MISSIONS SHUTTLE !
FS-MIS-T34-02A04STS-41D POST FLIGHT PRESSCON MISSIONS SHUTTLE 1
FS-MIS-T34-02A05STS-5!T-POSTFLIGHT PRESSCON MISSIONS SHUTTLE 1
FS-MIS-T_4-02A06STS-31 POST FLIGHT PRESSCON MISSIONS SHUTTLE 1
FS-MIS-T34-02A07STS-26 POST 'FLIGHTPRESSCON MISSIONS SHUTTLE !
FS-MIS-T34-02A08STS-40 POST FLIGHT PRESSCON(_I) MISSIONS SHUTTLE 1
FS-MIS-T34-02A09STS-40 POST FLIGHT PRESSCON (_2) MISSIONS SHUTTLE 1
FS-MIS-T34-02AI0STS-31 POST FLIGHT PRESSCON (_i) MISSIONS SHUTTLE 1
FS-MIS-T34-02AI1STS-31:POSTFLIGHT PRESSCON (_2) MISSIONS SHUTTLE 1
FS-MIS-T34-0ZAI2STS-8 POST FLIGHT PRESSCON MISSIONS SHUTTLE 1
FS-M_S-T34-02AI3STS-41 POST FLIGHT PRESSCON MISSIONS SHUTTLE 1
FS-MIS-T34-02A14STS-53 POST FLIGHT I_RESSCON MISSIONS SHUTTLE 1
FS-MIS-T34-02A.15STS-26 _ FLIGHT I_RESSCON MISSIONS SHUTTL_ 1
FS-MIS-T34,-02AI6STS-32 POST FLTGHT PRESSCON MISSIONS SHUTTLE 1
FS-MIS-T34-02A.17STS-30 POST FLIGHT PRESSCON MISSIONS SHUTTLE 1
FS-MIS-T34-02AI8STS-47 POST FLIGHT PRESSCON MISSIONS SHUTTLE 1
FS-MIS-T34-02AA9STS-32 PRE FLIGHT PRESSCON MISSIONS SHUTTLE 1
FS-MIS-T34-02A20STS-49 POST FLIGHT PRESSCON MISSIONS SHUTTLE 1
FS-MIS-T34-02A21STS-54 MISSION OVERVIEW MISSIONS SHUTTLE 1
FS-MIS-T34-02A22STS'32 L-30 BRIZFING MISSIONS SHUTTLE 1
FS-MIS-T34-02A23STS-30 POST FLIGHT PRESSCON MISSZONS SHUTTLE 1
PS-MIS-T34-02A24STS-56 PRE FLIGHT BRIEFING MISSIONS SHUTTLE 1
FS-MIS-T34m02A_5STS-49 CR__'WBRIEFING MISSIONS SHUTTLE 1
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( ENCLOSURE8

EXHIB_22-7

]_age No. 5
_z/_5/s 3

INFORMATION FJ_OC_TTOI_

MEDIA LIBRARY INVENTORY

ID SUB
TITLE CATEGORY CATEGORY QTY

FS-MIS-T34-O2A26ST5-32 LDEY BRIEFING MISSIONS S_Y_LE 1
FS-MIS-T34-02A27STS-49 POST FLIGHT PRESSCON MISSIONS SHUTTLE 1
FS-_IS-T34-02B01STS-26 RETURN TO SPACE MISSIONS SHUTTLE 1
FS-KIS-T34-02B02STS-26 FLIGHTOF DISCOVERY MISSIONS SHUTTLE 1
FS-MIS-T34-02B03STS,SID EXCERPTS MISSIONS SHUTTLE 1
._S-M_S-T34-02B04STS-9 MISSIONS .SB_TTLE 1
F$-MIS-T34-02B05STS-51A CHRONOLOGY MISSIONS SHUTTLE 1
FS-MIS-T34-02B06STS-51DEXCERPTS MISSIONS SHUTTLE 1
._'$-MIS-T34-02B07STS-9 COMPLETEMISSION MISSIONS SHUTTLE 1
._S-MIS-T34-02B08STS-5 COMPLETEMISSION MISSIONS SHUTTLE 1
._$-MIS-T34-O2B09STS-40 OVERVIEW (#2) MISSIONS. SHUTTLE 1
F$-K!S-T34-02BI0STS-40.OVERVIEW (_2) MISSIONS SHUTTLE 1
YS-MIS-T34-02BIISTS-5 & 5 SPACELABHLT 80-81 MISSIONS SHUTTLE 1
FS-M_S-T34-02BI2STS-41BMME TEST FLIGHT MISSIONS SHUTTLE 1
FS-M_S-T34-02B!3STS-4?, 50, 31 & 43 MISSIONS SHUTTLE 1
FS-MIS-T34-O2314STS-9 VIDEO RESOURCE MISSIONS SHUTTLE 1
_S-MIS-T34-02BI5STS-SIAMISSION HIGHLIGHTS MISSIONS SHUTTLE 1
FS-MZS-T34-02BI6STS-41CVIDEO RESOURCE MISSIONS SHUTTLE i

F- FS-M!S-T34-O2BI7STS-51IMISSIONHIGHLIGHTS MISSIONS SHUTTLE 1
FS-MIS-T34-02BI8STS-7 VIDEO RESOURCE MISSIONS SHUTTLE 1
FS-MIS-T34-02BI9STS-41C MISSIONBRIEFING (EVA) MISSIONS SHUTTLE 1
FS-M_S-T34-02B20STS-7'SATELLITEDEPLOY MISSIONS SHUTTLE I
FS-MZS-T_4-02B21STS-I . MISSIONS SHUTTLE 1
FS-MZS-T34-02B22STS-45 LANDING MISSIONS SHUTTLE 1
FS-M_S-T34-02B23STS-27 LANDING & EGRESS MISSIONS SHUTTLE I
FS-M_S-T54-02B24STS-29 DOMES ORBITERTRACI_ MISSIONS SHUTTLE 1
FS-M_S-T34-02B25STS-32 LANDING& EGRESS MISSIONS SHUTTLE 1
FS-MIS-T34-02B26STS-9 SPACELAB MISSIONS SHUTTLE 1
FS-MIS-T34-02B27STS-32 LANDING & EGRESS MISSIONS SHUTTLE 1
FS-MIS-T34-02COlSTS-26 LAUNCH PREPARATION(#I) MISSIONS SHUTTLE I
FS-M_S-T34-02C02STS-26 LAUNCH PREPARATION(#2) MISSIONS SHUTTLE 1
FS-MIS-T34'-02C04STS-26 FRF MISSIONS SHUTTLE 1
FS-MIS-T34-02C05STS-26 FRY ALL CAMERAVIEWS MISSIONS SHETTLE 1
FS-WTS-T34-02C06STS-26 PRE LAUNCH MISSIONS SHUTTLE 1
FS-MIS-T34-02C07COLOMBIAARRIVESAT KSC MISSIONS SHUTTLE 1
YS-MIS-T34-02CI6APOLLO LAUNCH MISSIONS APOLLO 1
FS-MIS-T34-02D24ASST SHUTTLE FLIGHTS MISSIONS SHUTTLE i
FS-_rS-T34-02D26STS-61C LAUNCH ABORT MISSIONS SHUTTLE 1
FS-KIS-T34-02FI5ENDEAVOUREVA MISSIONS SHUTTLE 1
FS-MIS-T34-02FI6ENDEAVOURSATELLITERESCUE #1 MISSIONS SHUTTLE 1
FS-MIS-T34-02FI7ENDEAVOURSATELLITERESCUE _2 MISSIONS SHUTTLE 1
FS-MIS-T34-O2FI8ENDEAVOUR.SATELLIT£RESCUE MISSIONS SHUTTLE 1
FS-MIS-TRA-OSD01SHUTTLE MISSIONS SHUTTL_ 422
FS-MIS-TRA-05D02 SHUTTLE MISSIONS SHUTTLE 442
FS-PA_-RES-08C01PAYLOAD pA-VLAODS ._ROCESSING 5

/
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FS--PAY-RES-12D01PAYLOADS PAYLOADS PROCESSING 3
FS-PA¥-SLT-04E08PAYLOAD PAYLOADS PROCESSING 41
FS-PAY-T34-.01CI2STS-54 TDRSS PAYLOADS PROCESSING 1
FS-PAY-T54-01CI_ST$-40 SLS-IPROCESS FIOW PAYLOADS PROCF.SSING 1
F$-PAY-T34-01CI4STS-35 LOAD !NTO CARN_STER PAYLOADS PROCESSING 1
FS-PAY-T34-01CI5STS-26 TDRS$ IN VPF TO CANNISTER PAYLOADS PROCESSING 1
FS-PAY-T34-01CI6RMS PROCESSINGLO_D PAYLOADS 'PROCESSING 1
FS-PAY-T34-01C20STS-54 TDRS$ PROCESSING PAYLOADS PROCESSING 1
FS-PAY-T34-01C21STS_26 TDRSSARRIVAL AT PAD B PAYLOADS PROCESSING 1
FS-PAY-T34-01C23STS-54 X-RAY SPECTROKETER PAYLOADS PROCESSING 1
FS-PAY-T34-01C25TDRSS-IESINTO CANNISTERAT V?F PAYLOADS PROCESSING 1
FS-REF-RE$-07A01ENGINEER.TNG/DATA REFERENCE DATA 12
FS-REF-RES-07A02ENG_G/DATA REF_.q_q.ENCEDATA 11
FS-REF-RES-07A03ENGIN_ER/!qG/DATA REFERY.NCEDATA 14
FS-REF-RES-07A04ZNGIHT.ERING/DATA REFERENCE DATA 15
FS-RE_-RES-07B01ENGLNF.ER._NG/DATA R_FERENCE DATA 9
FS-REF-RES-07B02ENGINEERING/DATA REFERENCE DATA 9
FS-REF-RE$-07B03ENGINEERING/DATA REFERENCE DATA i0
FS-REF-RES-07B04ENGINF.ERING/DATA REFER2_qCEDATA 8
FS-REF-RES-07CDINASA ACTIVITY. REFV-RZNCENASA 8
F$-REF-RES-07C02NASA ACTMTY REFERENCE NASA 8
FS-REF-RES-O7C03NASA ACTIVITY. REFERENCE NASA 5
F$-REF-RES-07C04NASA ACTIV!TY REFERENCE NASA 6
FS-REF-RES-07D01wTSTORY REFERENCE HISTORY 8
FS-REF-RES-07D02HISTORY REFERENCE wrSTORY 6
FS-REF-RES-07D03HISTORY REFERENCE HISTORY 5'
F$-REF-RES-07D04HISTORY REFERENCE HISTORY 7
FS-REF-RES-0gEO1 CONTRACTORS REFERENCE CONTRACTOR 8
FS-REF-RES-09E02CONTRACTORS REFERENCE CONTRACTOR 16
F$-REF-RES-09E03CONTRACTORS REFERENCE CONTRACTOR 13
FS-REF-RES-12E01ENGINE_%ING/DATA REFERENCE DATA 17
FSJREF-R_S-12F01]_NGINEERING/DATA REFERENCZ DATA 83
FS-REF-RY.S-13A01ENGINEERING/DATA REFERENCE DATA 3!
FS-REF-RES-13B01 ENGINEERING!DATA REFERENCE DATA 36
FS-REF-RES-13C01HISTORY REFERENCE HISTORY 29
FS-REF-RES-13D01NASA ACTIVITY. I%EFER_NCENASA 19
FS-REF-RES-!3E01NASA ACTIVITY REFERENCE NASA 17
FS-REF-RES-13F01NASA ACTMTY REFERENCE NASA 18
FS-REF-SL_-04A06REFERENCE REFERENCE REFERENCE 19
FS-REF-SLI-04A08REFERF-NCZ REFERENCZ REFERENCE 58
FS-REF-SLT-04A09REFERENCE REFERENCE REFERENCE 88
FS-REF-SLI-04AIIREFERENCZ REFERENCE REFERENCE 34
FS-REF-SLI-04A13 REFERENCE REFERENCE REFERENCE 33
FS-REF-SLI-04AI5REFERENCE REFERENCE REFERENCE 40
FS-REF-SLI-04E06REFERENCE REFERF.NCEREFERENCE 68
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i

FS-REF-SL_-04F01 KSC REFERENCE HISTORY 84
FS-REY-SL_-04F02R_IrEP.ENCZ REI_3_ENCE HISTORY 63
FS-P.EY-SL_-04F03RETZR.v,NCE _CE HISTORY 38
FS-REF-SLI-04F08REFER2_CE REFERZNCE HZSTORY 90
FS-REY-SL_-04H01REFERENCE RE_'ERENCE HISTORY 83
FS-REF-SLI-04H02REFERENCE REFACE HISTORY 178
FS-REF-SLI-04H03REFERENCE REFERENCE HISTORY 15
FS-RY.T-SLI-04H04REFERENCE RE_CE HISTORY 43
FS-RET-ST,T-04101COMETS DEEP SPACE REFERENCE HISTORY 140
FS-RET-SLI-05A03ASTRONAUTS REFERENCE HISTORY 480
FS-REF-SLI-05A03RETERENCE REF2_.ENCZ HISTORY 1084
FS-REF-SLT-OHA04REFERENCE REFERENCE HISTORY 225
FS-REF-SL_-05B01REYERENCE REFERENCE HISTORY 203
FS-REF-SLI-OSB05REFERENCE REFERENCE HISTORY 288
FS-REF'SLI-05C02REFERENCE REFERENCE _rTSTORY 917
FS-REF-TI2-01G01WHOiS OUT THERE REIr3_RENCEHISTORY I
FS-REF-TI2-01G02VOYAGZI%M_SSIONS (JUPITER& R_I_ERENCE HISTORY 1

-f SATURN)
FS-REF-TI2-01GO3SPACE WOMEN RE_CE HISTORY 1
FS-REF-TI2-01G04AM_CA I]_SPACE REFEItENCE HISTORY 1

_-- FS-REF-TI2-01G05WILD CANAVERAL REFERENCE HISTORY 1
FS-REF-TI2-0IG06 MSDS REFERENCE SAFETY 1
FS-REF-TI2-01G07SPACEFLIGHT- WINGS OF MERCURY REFERENCE HISTORY 1
FS-REF-TI2-01GI0PIONEERI'NGSPACE FRONT!]_R REFERENCE HISTORY 1
FS-REF-TI2-01GIIOPENINGOF NASA ART GALLERY REFERENCE HISTORY 1
FS"REF-TI2-01GI2APOLLO 13 PIONEER BANQUET REFERENCE HISTORY 1
FS-RET-TI2-01GI3Lii_TOFFAN ASTRONAUTSJOURNEY REFERENCE HISTORY 1
PS-REF-TI2-01GI4A NEW WAY TO LIFT REFER.ENCE SAFETY 1
FS-REF-TI2-01GI5LESSONS LEARNED REFacE SAFETY 1
FS-RET-TI2-01GI6CAMERA MASTER - _ TRAINING REFERENCE HISTORY 1
FS-RET-TI2-0LGI7CONSTRUCTIONAT SPACEPORTCZNTRAL REFERENCE HISTORY 1
FS-REF-TI2-01GI8SUSA ORIGIN AND EVALUATION R.E_CE HISTORY 1
FS-REF-TI2-01GI9SUSA ORIGIN & EVA!/IAT!ON RE_CE HISTORY 1
FS-REF-TI2-01G201987 SUSA HISTORY SHOW REFERENCE PROGRAMS 1
FS-RET-TI2-01G21R!SE TAKERS REFERENCE SAFETY 1
FS-REF-TI2-01G22FILZ IT:UNDERFALLS REFERENCE SAFETY 1
FS-REF-TI2-01G23ROOM TO LIVE REFERENCE ,SAFETY 1
FS-REF-TI2-OIG24ASK ANT DUM_ - SEATBELTS REIr_%ENCE SAFETY 1
._S-REF-T34-01D01FREEDOM 7 REFERENCE.HISTORY 1
FS-I_.EF-T34-01D07FLIGHT OF X-15 CEREMONY _1 REI_ERENCE HISTORY 1
FS-REF-T34-01D08FLIGHT OF X-15 CEREMONY #2 REFERENCE HISTORY 1
:_S-REF-T34-01D14NASA - 25 ANNIVERSARY REFERY_NCE HISTORY 1
.'_S-RE]r-T34-01DI5ADDRESS AT RICE UN!VZRSITY REFERENCE HISTORY 1
FS-REF-TD4-01DI6JFE AT RICE UNIVERSITY REI_ZRY._CEHISTORY 1
?S-R.EF-TD4-01D20GEN_I_C SHUTTT,V.INT"RO R_'F_RY-_NCEVEHICLES i
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F$-RZP-T34-01_2225TH ANNIVERSARYOF SPACEPORT REFERENCE KISTORY 1
FS-REF-T34-01E01PIONEERING THE FRONTIER _CE HISTORY 1
PS-P_EF-T34-01E02ADVENTURES IN TECHNOLOGY REFERENCE HISTORY 1
FS-REF-T_4-01E03NASA/LANGLEY 20TH ANNIVERSARY REFERENCE HISTORY !
FS-REF-TS4-01E04FLIGHT PATH TO THE FUTURE REFERENCE PROGRAMS 1
FS-REF-T_4-01E05ADVENTURES IN TECHNOLOGY REFERENCE HISTORY 1
FS-REF-T34-0!F01SPACE SHUTTLE AER0 SURFACES_I REFERENCE HISTORY 1
FS-REF-T34-01F02ORBITER KYDRAULICS REFERENCE HISTORY 1
FS-REF-T34-01F03AIR DATA REFERENCE HISTORY 1
TS-REF-T34-01F04RG & AA SENSORS REFERENCE E!STORY 1
FS-REF-T34-01F05SPACE SHUTTLE THE ORBITER REFERENCE_VEHICLES 1
•FS-REP-T34-01F06ORBITER THERMAL PROJECTION REFERENCE EISTORY 1
P$-REF-T34-01F07BOOSTERS & E.T. REFERENCE HISTORY I
FS-REF-TS4-01F08STS-51I NEXT LOGICALSTEP REFERENCE V_CLES 1
FS-REF-TS4-01F09STAR TRACKER SUBSYSTEM _CE HISTORY 1
FS-REF-TS4-01FI0SHUTTLE PROPULSION REFERENCE VEB_CLP_ 1
FS-REF-T34-01YlITOYS IN SPACE _CE _TSTORY 1
FS-RBF-TS4T01FI2ORBITER _YDRAULICS REFERENCE VEKICLES 1
FS-REF-TS4-01FYSMAIN PROP SYSTEM REFERENCE VEHICLES !
FS-RE_-T_4-01FI4ORBITER SF & LAUNCH RBI_.ENCE _CLES 1
FS-REF-T34-01FI5ORBITER MAIN PROPULSION REFERENCE VEKICLES 1
PS-REF-T34-01FI6SPACE SHUTTLE AERO SURFACES@2 REFERENCE HISTORY 1
FS-REY-T34-01YI7SHUTTLE THERMO PROJECT!ON _CE HISTORY 1
FS-REF-T34-01F18HYDRAULICS REFERENCE HISTORY 1
FS-REF'T34W01F!9MANUAL CONTROLLERS_1 REFERENCE HISTORY 1
FS-REF-T34-01F20MANUAL CONTROLLERS#2 RBFERENCE HISTORY 1
FS-REF-T34-01F21VECTOR CONTROL SYSTEM REFERENCE HISTORY i
PS-REF-TS4-01F22ROCKET MOTOR REFERENCE HISTORY 1
FS-REF-T34-02C03SRB STATIC TEST REFERENCE TESTING 1
FS-REF-T_4-02C08QM-8 SRB TEST FIRING REFERENCE TESTING 1
FS-REF-T34-02C09ORBITER TRANSFERVEHICLE REFERENCE VEHICLES 1
FS-REF-T_4-02CI0SHUTTLE CONSTRUCTION REFERENCE VEHICLES 1
PS-P.EF-T34-02CISEARLYLAUNCHES REFERENCEHISTORY 1
F_-RBF-T34-02CI4BLOOPER LAUNCHES REFERENCE HISTORY 1
PS-REF-T34-02CI5GENERIC LAUNCHF.S REFERENCE HISTORY 1
FS-REF-T34-02C27BEFORESATURN - HISTORY REFERENCE H'_STORY 1
FS-REF-T34-02C28GOES - D LAUNCH REFERENCE HISTORY 1
FS-REF-T34-02D01VGR ENCOUNTER HIGHLIGHTS REFERENCE HISTORY !
FS-REF-T34-02D05OUR SOLAR SYSTEM REFERENCE HISTORY 1
FS-I%EF-T34-02D09VOLCANIC CLOUD STUDIES REFERENCE HISTORY 1
FS-REF-T34-02DI7MARS - THE MOVIE REFERENCE HISTORY 1
PS-REF-T34-O2DI9HALLEYS COM_"2PROJECT REFERENCE HISTORY 1
PS-REF-T34-02D23A NEW BEGINNING REFERENCE HISTORY 1
FS-REF-TS4-02D25READY FOR FLIGHT REFERENCE PROGRAMS 1
FS-REF-T34-02D27KIDS T.V. - SPACE REFERENCE PROGRAMS 1
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FS-REF-T34-02D28TH_ NEW HANDLING COMPLAINTS RE_CE HISTORY 1
FS-P.EF-T54-02E01STS-51L CREW INTRO REFERENCE V_CLES 1
FS-RE_-T34-02E02STS-51L #I REFERENCE HISTORY i
FS-REF-T34-02E03STS-51L #2 REFERENCE HISTORY 1
FS-REY-T34-02E04STS-51L SALVAGERECOVERY REFERENCE HISTORY 1
FS-REF-T34-02E05STS-51L MEMOR!_A_SERVICE REFERENCE HISTORY 1
FS-REF-T34-02F01MANNED SLIDEWI'RZRU]_ REFERENCE HISTORY I
FS-R_FWT34-02F02LOOKS GOOD ON PAPER REFZRZNCE HISTORY 1
FS-REIr-T34-02F0_FOOD !N SPACE RE_'_3%ENCEHISTORY 1
FS-REF-T34-02F04EATING & SLEEPINGIN SPACE. REFERENCE HISTORY 1
FS-REF-T34-02F05SHUTTLE PRACTICELANDING REFERENCE HISTORY 1
FS--REF-T34-02F06T.TFEIN THE WORLD OF REFERENCE HISTORY 1

WEIGHTLESSNESS
FS-REF-T34-02F07ASTRONAUTSBACKPACX I%EFZRENC_HISTORY 1
FS-REY-T34-02F08SUITINGUP FOR SHUTTLE REFERENCE SHUTTLE 1
FS-REY-T34-02FO9KCoI35 FAMILIAR!ZATION REFERENCE HISTORY 1
FS-REY-T34-02FI0SMS TOUR REFERENCE HISTORY 1

-f F$-REF-T34-G2FIIMOTION,BASE SMS VIEWS REFERENCE HISTORY 1
FS-REF-T34-02FI2EVA OPS ABOARD LCC-135 REFERENCE HISTORY 1

i_ FS-REY-T34--02F13EVA RE_3tENCE HISTORY 1FS--RZY-T34-02FI4INTEGRATEDMOCR SIMS REFERENCE HISTORY 1
FS-RET-T34-02FI9SLAYTON MEMORIAL SERV!CE ,_i REFERENCE HISTORY 1
FS--REF-T34_O2F20SLAYTON MEMOR/.ALSERVICE _2 REFERENCE HISTORY 1
FS-REF-T34-02F21PHYSICS OF TOYS REFERENCE HISTORY 1
FS--REF-T34-02FZ2TOYS IN SPACE REFERENCE HISTORY 1
FS-EEY-T34-02F23AERO. & SPACE RPT REFERENCZ HISTORY 1
FS-REF-TB4-02F24A_R0. & SPACE RPT R.EI='EI_.ENCE- HISTORY 1
FS-REF-T34-02F25TDRS - C BR!ZFING REFERENCE HISTORY 1
FS-SAT-RES-06A01SATELLITES SATELLITESKISTORY 5
FS-SAT-RES-06A02SATELLITES SATELLITESHISTORY 7
FS-SAT-RES-Q6A03SATELLITES SATELI_TESHISTORY 6
FS,SAT-RES.06A04SATELLITES SA_ HISTORY 9.
FS-SAT-RES-O6B01SATELLITES SATELLITESHISTORY 2
FS'SAT-RES-06C01SATELLITES SATELLITESHISTORY 13
FS-SAT-RES-06C02SATELLITES SATELLITESHISTORY 13
FS-SAT-RES-06CO3SATELLITES SATELLITESHISTORY 4
._S-SAT-RY..5-06C04SATELLITES SATELLITESHISTORY 5
FS-SAT-RY.S-06D01SATELLITES SATELLITESHISTORY 7
._S-SAT-RES-06D02SATELLITES SATELLITESHISTORY 7
._S-SAT-RES-06D03SATELLITES SATELLITESHISTORY ii
YS-SAT--RES-06D04SATELLITES SATELLITESHISTORY i0
._S-SAT-RES-06E01SATELLITES SATELLITESHISTORY 5
FS-SAT-RZS-06E02SATELLITES SATELLITESHISTORY 7
FS-SAT-R_S-06E03SATELLITES SATELliTESHISTORY 10
FS-SAT-RES-06E04SATELLITES SATZLLITESHISTORY 6
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FS-SAT-RES-OgD01SKYZA_ SATELLITES SK%7.AB 7
FS-SAT-RES-!ICDIS]¢/ZA3 SATELLITES SKYLAB 34
T$-SAT-RY.S-IRCDISATELLITES SATELI_TZSHISTORY 17
FS-SAT-SLI-04A05SATELLITES SATELLITES HISTORY 13
FS-SAT-SLI-04A07SATEZJ._TES SATELLITES HISTORY 41
FS-SAT-SLI-04G02SPACE STATION SATELLITES HISTORY 173
FS-SAT-ST,7-04103SATELLITES SATELLITES HISTORY 133
FS-$AT-SLI-04ID4 SPACE PROBS SATELLITES HISTORY 46
FS-$AT-SL!-05B04S_ SATELLITESSKi'IJ_ 421
FS-SAT-SL_-05C01SATELLITES SATELLITES HISTORY 26?
FS-SAT-SLT-05C02SATELLITES SATELLITES ROCKETS 9
FS-$AT-SLX-OSCD6SKYLAB SATELLTTES SKYZ2_ 9
FS-SAT-T!2-01G08RUBBLE SPA_ TELESCOPE SATELLITESHISTORY 1
FS-SAT-T34-01DI2SKYLAB SATELLITES SKYLAB 1
FS-SAT-T34-01D21SKYLAB SATELLITES SKYLAB 1
FS-SAT-T34-02CIISPACELAB SATELLITES SPACELAB 1
FS-SAT-T34-02CI2LAUNCHOF AMPT_ - DELTA SATELLITES ROCKETS 1
FS-SAT-T34-02CI7TITAN IV PRE LAUNCH LAUNCH SATELLITES ROCKETS 1 /
FS-SAT-T34-02CI$DELTA SDi SATELLITES ROCKETS 1
FS-SAT-T34-02CI9CCAF LAUNCHES SATELLITES ROCKETS 1
FS-SAT-T34-02C20DELTA LAUNCH WITH PRO_.SSING SAT_ZJ._-_ESROCKETS 1
F$-SAT-T54-02C21DELTALAUNCH SATELLITES ROCKETS 1
YS-SAT-T34-02C22ATLAS CENTAURLAUNCH SATELLITES ROCKETS 1
FS-SAT-T34-02C23TELSTARLAUNCH SATELLITES HISTORY 1
FS-SAT-T34-02C24LAST CX-36 LAUNCH SATELLITES H'_STORY 1
FS-SAT-T34-02C25LANDSTATV DELTA SATELLITES ROCKETS 1
FS-SAT-T34-02C26DELTA II POST LAUNCH PRESS CONF. SATELLITES ROCKETS 1
FS-SAT-T34-02D02PLAYBACKOF VOYAGER IMAGES SATELI_TES VOYAGER 1
FS-SAT-T34-02D03VOYAGERII - SATURN SATELLITESVOYAGER 1
FS-SAT-T34-02D04IS ANYBODYOUT THERE? SATELLITES VOYAGER 1
FS-SAT-T34-02D06WHO IS OUT T_ERE? SATELLITES HISTORY 1
FS-SAT-T34-02D07JUPITERTHE GIANT - SATURN THE GEM SATELLITES JUPITER 1
FS-SAT-T34-02D08VOYAGER- V_KINGPIECES SATELliTESVOYAGER 1
FS-SAT-T34-02DI0VOYAGER- M_DICALIMAGING SATELI_TESVOYAGER 1
FS-SAT-T34-02DIIMARS ROVER SPACE STAT SATELLITES HISTORY 1
FS-SAT-T34-02DI2EARON THE UNIVERSE SATELLITES HISTORY 1
FS-SAT-T34-02DI3VOYAGERII - NEPTUNE ENCOUNTER SATELLITES VOYAGER 1
FS-SAT-T34-02D14PIONEERi0 - BEYOND SOLAR SYSTEM SATELLITES PIONEER 1
FS-SAT-T34-02DI5MAGELLAN- SHORT VERSION SATELLITESMAGELLAN 1
FS-SAT-T34-02DI6MAGELLAN SATELLITES MAGELLAN 1
FS-SAT-T34-02DI8MARS OBSERVATORY SATELLITES HISTORY 1
*** Total **"

14009
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PLEDGEAGREEMENT

relating to the

APOLLO/SATURN V TOUR FACILITY

This Pledge Agreement relating to the Apoll0/Saturn V Tour Facility (this "Pledge
Agreement") is entered into as of this 28th day of June, 1994, between the National
Aeronautics and Space Administration, an agency of the United StatesGovernment ("NASA")
and Spaceport Florida Authority, a public body corporate and politic of the State of Florida
("SFA").

The purpose of this Pledge Agreement is to implement and carry out the provisions of
the Use Permit (hereinafter clef'reed)by providing a pledge of Tour Surcharge Revenues and, to
th_ extent provided herein, Theater Surcharge Revenues (as hereinafter def'med) to secure a loan
(the "Loan") to SFA from SouthTrust Bank of Alabama, National Association (the "Bank") in
the approximate principal amount of $25,000,000.00, the proceeds of which will be used to
finance the construction of the Apollo/Saturn V Tour Facility (hereinafter def'med).

WITNESSETH:

WHEREAS, the National Aeronautics and Space Act of 1958, as amended (43 U.S.C.
2451, et. seq.), hereinafter referred to as the "Space Act," at Section 203(a)(3), provides for the
widest practical and appropriate disseminationof information concerning the activities of NASA,
including in particular such activities conducted at the John F. Kennedy Space Center ("KSC");
and

WHEREAS, NASA and SFA have entered into a cooperative relationship to provide for
the earliest practicable construction of an Apollo/Saturn V Tour Facility to be located at KSC
consisting of an interpretive museum to preserve, provide for the restoration of and present to
the public visitors to KSC the Saturn V rocket and related artifacts (collectively, the "Project"),
and to that end have entered into a Memorandum of Understanding dated as of June 10, 1992
(the "MOU"), setting forth mutual intentions of NASA and SFA to negotiate in good faith
agreements necessary to effect such end; and

WHEREAS, pursuant to the MOU, in order to carry out the construction, installation and
placing into operation of the Apollo/Saturn V Tour Facility and provide for the operation
thereof, NASA and SFA have entered into a Use Permit dated as of April 30, 1993, providing
the authority for SFA to own the Apollo/Saturn V Tour Facility on the premises of KSC, and
granting to SFA all required rights with respect to the premises for SFA to occupy and use such
premises for such purposes; and

WHEREAS, SFA has agreed to finance and own the Apollo/Saturn V Tour Facility in
accordance with the terms of the Use Permit and NASA has agreed to design, construct, operate
and maintain the Apollo/Saturn V Tour Facility through the existing Concession Agreement
between NASA and TW Recreational Services, Inc. and through future contractual arrangements
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with any successor NASA Concessioner (as hereinafter defined), and has also agreed to assign
the Tour Surcharge Revenues and. to the extent provided herein, the Theater Surcharge
Revenues, collected on or after the date of closing the Loan to SFA to induce SFA to engage
in these activities; and

WHEREAS, in order to provide the funds necessary to construct the Apollo/Saturn V
Tour Facility, SFA hasagreed to use its best efforts to obtain the Loan from the Bank and SFA
has agreed to pledge and assign to theBank, as collateral for the Loan, all of SFA's rights under
this Pledge Agreement with the exception of SFA's right to receive payment of an
Administration Fee as provided in the Pledge Agreement; and

WHEREAS, this Pledge Agreement is entered into pursuant to the terms of Section
203(c)(5) of the Space Act to implement and carry out the provisions of the Use Permit and
evidence the irrevocable pledge and assignment of the Tour Surcharge Revenues and, to the
ex_ilrprovided herein, the Theater Surcharge Revenues, by NASA to SFA to secure the Loan
and to pay the Loan Costs and other contractually agreed to payment requirements with respect
to the Loan, and to evidence the agreement of NASA to require the NASA Concessioner to
account for and pay over the Tour Surcharge Revenues and, to the extent provided herein, the
Theater SurchargeRevenues, pursuant to the terms hereof to effect such pledge and assignment;

NOW, THEREFORE, in considerationof the premises and themutual promises set forth
herein, and for other good and valuable consideration, the receipt and sufficiency of which is
hereby acknowledged, the Parties hereby agree as follows:

/

• Section 1. Definitions. As used herein, urdess some other meaning is plakdy intended: i

"Administration Fund" means the separate fund, inclusive of any interest earnings
thereon, of such name created under the Credit Agreement and held by the Bank thereunder;
provided that deposits made into and payments made from such fund shall be in accordance with
the requirements of Section 3 hereoL

"Apollo/SaturnV Tour Facility"means the structure and facilities intended to present the
Saturn V rocket to the public in an interpretive museum setting to be constructed within the
boundaries of KSC by SFA pursuant to the MOU and the Use permit.

"Budget" means the Projected Budget as described in Exhibit "C" to the Use Permit.

"CIA" means the Capital Improvement Account created and established by NASA and
the NASA Concessioner under the Concession Agreement.

"ConcessionAgreement" means theagreement or agreementsby and between NASA and
NASA's Concessioner concerning the operation of the Spaceport USA Visitor Center at KSC,
together with all amendments thereto and all successor agreements, initially being the Concession
Agreement dated as of August 24, 1979,by and between NASA and TW Recreational Services,
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! me.,asamended. ,......

"ConstructionFund"meanstheseparatefund,inclusiveofanyinterestearningsthereon,
of such name created under the Credit Agreement and held by the Bank thereunder; provided

. that deposits made into and payments made from such fund shall be in accordance with the
requirements of Section 6 .hereof.

, "Costs of Construction" with respect to the Apollo/Saturn V Tour Facility shall be ........'....
deemed to include but not be limited to:

(a) all costs which the NASA Concessioner shall be required to pay under the terms
of any contract or contracts for the construction, development, design, or equipping of the
Apollo/Saturn V Tour Facility;

(b) obligations incurred by the NASA Concessioner for labor and materials (including
obligations paid by the NASA Concessioner) in connection with the construction of the
Apo!lo/Saturn V Tour Facility, including reimbursement to the NASA Concessioner for all
advances and payments made in connection with the Apollo/Saturn V Tour Facility, whether [
prior to or after closing of the Loan;

/---- (c) the cost of performance or other bonds and any and all types of insurance that
may be necessary or appropriate to have in effect during the course of construction of the

_- Apollo/Saturn V Tour Facility;

(d) all costs of engineering, architectural and other professional services, including
the costs of NASA or the NASA Concessioner for test borings, surveys, estimates, plans and
specifications and preliminary investigations therefor, and for allocated overheads pertaining to
construction of the Apollo/Saturn V Tour Facility and for supervising construction of the.
Apollo/Saturn V Tour Facility, as well as for the performance of all other duties required by or
consequent to the proper construction of the Apollo/Saturn V Tour Facility, including related
legal and accounting costs;

(e) the cost of acquiring any personal property, tangible or intangible, by purchase,
lease or otherwise (including transfer taxes, if any), or any interest therein, required for the
construction of the Apollo/Saturn V Tour Facility, and all fees and expenses incident thereto;

(f) any sums required to reimburse the NASA Concessioner for expenses or advances
made by the NASA Concessioner for any of the above items or for any other costs incurred and
for work done by the NASA Concessioner which NASA agrees are properly chargeable to the
Apollo/Saturn V Tour Facility;

(g) interest on the Loan prior to the completion of construction of the Apollo/Saturn
.f-- V Tour Facility and commencement of operation of the Apollo/Saturn V Tour Facility;

3
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(h) Loan Costs; and ""
(

( .:
(i) payment of any other costs of design, acquisition, construction, developmentand

equipping of the Apollo/Saturn V Tour Facility provided for in the Project Budget (Exhibit C
to the Use Permit).

• "Extraordinary Fees and Expenses" means any fees and expenses not incurred in the
ordinary course, including, but not limited to, legal fees and expenses incurred as a result of a
default on the part of NASA under this Pledge Agreement.

"Interest Payment Date" means each date upon which interest is payable by SFA to the
Bank under the Credit Agreement and the Note.

i "KSC" means the NASA John F. Kennedy Space Center, Florida.

"Loan" means the Loan from the Bank to SFA to finance the Project.

"Loan Costs" shall mean any documented costs relating to the Loan including, but not
limited to: (i) counsel fees (including Bank counsel, SFA counsel, and any other specialized
counsel fees incurred in connection with the Loan ); (ii) financial advisor fees incurred in
connection with the Loan; and (iii) costs of engineering, feasibility studies and consultant's
reports NASA agrees are necessary in connection with the financing of the Project (as opposed
to such studies related solely to completion of the Apollo/Saturn V Tour Facility and not to the
financing). _<

"Loan Documents" means the Credit Agreement, the promissory note of SFA evidencing
the Loan (the "Note"), the assignment by SFA to the Bank of SFA's rights under the Pledge
Agreement, the assignment by SFA to the Bank of SFA,s rights under the Use Permit, and all
other documents delivered to the Bank in connection with the closing of the Loan.

"MOU" means the Memorandum of Understanding by and between NASA and SFA
dated as of June 10 1992.

"NASA" means the NationalAeronauticsand SpaceAdministration,an agencyof the
UnitedStates Government.

"NASA's Concessioner" means thepresent concessioner, TW RecreationalServices, Inc.,
and all successor concessioner, managers, operators, or contractors under a Concession
Agreement.

"Party" or "Parties" means either NASA or SFA, as the context of the usage of such
term may require, or their respective successors or assignees as permitted in this Pledge
Agreement.

4
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"Pledge Agreement" means this Pledge Agreement and all supplements and amendments
hereto.

"Qualified IndependentConsultant" meansany one or more such qualified and recognized
.,_: _ independent consultants, having favorable repute, skill and experience with respect to the acts

and duties required of a Qualified Independent Consultant by a particular section of this Pledge
Agreement or one or more sections hereof or of the Credit Agreement, as shall from time to ....
time be retained by SPA for the purposes of this Pledge Agreement, or of the Credit Agreement
or any Loan Document.

"RequisitionCertificate"means the RequisitionCertificatefor disbursementsfrom the
ConstructionFund in substantiallythe form attachedto this Agreementas Exhibit A.

"_serve Fund" meanstheseparatefund, inclusiveof any interest earningsthereon, of
suchname createdunder theCreditAgreementandheldby theBank thereunder;provided that
deposits made into and paymentsmade from such fund shall be in accordance with the
requirementsof Section3 hereof.

"Revenue Fund" means the separate fund, inclusive of any interest earnings thereon, of
such name created under the Credit Agreement and held by the Bank thereunder; provided that

_ deposits made into and payments made from such fund shall be in accordance with the
requirements of Section 3 hereof.

"SPA" means Spaceport Florida Authority, a public body corporate and politic of the
State of Florida.

"SPA AdministrativeFee" shall have the meaningascribed to that term in Section4
hereof.

"SinkingFund" meansthe separatefund, inclusiveof any interest earningsthereon, of
such name createdunder the CreditAgreementandheldby the Bank thereunder;providedthat
depositg made into and paymentsmade from such fund shall be in accordance with the
requirementsof Section3 hereof.

"Space Act" means the National Aeronautics and Space Act of 1958 (42 U.S.C. 2451,
et, seq), as supplemented and amended from time to time,

"Surplus Fund" means the separate fund, inclusive of any interest earnings thereon; of
such name created under the Credit Agreement and held by the Bank thereunder; provided that
deposits made into and payments made from such fund shall be in accordance with the
requirements of Section 3 hereof.

"Theater Surcharge Revenues" means that portion of the income derived from the sale

\_ of IMAX theater tickets .designatedpursuant to the current Concession Agreement, and similar
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provisions of successor Concession Agreements, and except to the extent provided_inthis Pledge
Agreement, required to be deposited into the TIA, generally being referred to as the surcharge
amount on KSC public visitor theater ticket charges collected by the NASA's Concessioner
pursuant to the ConcessionAgreement, includingany subsequent surcharge increases or revisions
thereto or additional ticket charges, however named or designated, payable in addition to the
base theater ticket charge, but specifically excluding any applicable federal, state or local taxes,
or increases to the base theater ticket charge. : -

"TIA" means the Theater Improvement Account created and established under the
Concession Agreement.

"Tour Surcharge Revenues" means that portion of the income derived from the sale of
bus tour tickets or admission or entrance fees or charges which include access to the bus tour
designated pursuant to Article 4-1 of the initial Concession Agreement, and similar provisions
of.-saccessor Concession Agreements, and, except for this Pledge Agreement, required to be
deposited into the CIA, generally being referred to as the surcharge amount on KSC public
visitor tour ticket charges collected by the NASA's Concessioner pursuant to the Concession
Agreement, including any subsequent surcharge increases or revisions thereto or additional tour
ticket charges, however named or designated, payable in addition to the base tour ticket charge.
Specificallyexcluded from the term "Tour Surcharge Revenues" are any applicable federal, state
or local taxes, or increases to the base tour ticket charge.

"Depository" means Sun Bank, National Association or such successor Depository as
shall be agreed to by NASA, SFA and the Bank.

"UsePermit" means the Use Permit between NASA and SFA dated as of April 30, 1993,
providing the authority for SFA to own the Apollo/Saturn V Tour Facility on the premises of
KSC and for NASAto design, construct, operate and maintain the Apollo/Saturn V Tour Facility
pursuant to the terms thereof, as the same may be supplemented and amended.

Section 2. Pledqe and Transfer of Revenues. NASA hereby irrevocably pledges and
assigns to SFA for so long as the Loan is outstanding, all Tour Surcharge Revenues. SFA will
irrevocably pledge and assign its right, title and interest in the Tour Surcharge Revenues and,
as hereinafter provided, in the Theater Surcharge Revenues, by assignment of its rights under
this Pledge Agreement to the Bank to be used exclusively for the payment of debtservice on the
Loan, Sinking Fund deposits, Revenue Fund deposits, Surplus Fund deposits and Construction
Fund deposits and expenses and other required deposits with respect to the Loan under the
Credit Agreement. For the purpose of curing any shortfall in Tour Surcharge Revenues in the
manner and to the extent provided below, NASA hereby pledges and assigns all Theater
Surcharge Revenues collected by the NASA's Concessioner, to be used solely to cure
deficiencies in Tour Surcharge Revenues in the manner herein provided.

So long as the Loan is outstanding, NASA shall cause NASA's Concessioner to transfer
the Tour Surcharge Revenues to the Trustee for deposit into the Revenue Fund commencingon

/
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the date.of the Note and.daily thereafter..._._.... _............. _.......
•--_ ....

,

! If, not less than thirty (30) days prior to an Interest Payment Date, the Bank shall
determine that Tour Surcharge Revenues will be insufficient to meet the payment requirements
discussed in the first paragraph of this Section 2 on such Interest Payment Date and the deposit
requirements under the Credit Agreement by such date, and so long as the Loan is outstanding,

...... the Bank shall give written notice of such insufficiency to NASA and NASA's Conc'essionerand .....
NASA shall cause NASA's Concessioner to transfer Theater Surcharge Revenues commencing
on the next business day after receipt of such written notice and continuing on a daily basis as
necessary for deposit into the Revenue Fund to provide for the payment of such deficiencies and
all other payment or deposit requirements hereunder, including curing artyprior deficiencies.
Transfer of Theater Surcharge Revenues pursuant to the preceding sentence shall continue until
such time that Tour Surcharge Revenues have increased to a level which will no longer result
in such deficiencies and monies on deposit in the Reserve Account at least equal the Minimum
R_e.m,e Requirement (defined in Section 3(b)). To the extent Theater Surcharge Revenues are
not required to be transferred to the Revenue Fund hereunder, Theater Surcharge Revenues
shall be deposited into the TIA and shall be used in the manner provided in the Concession
Agreement.

On the date of closing of the Loan NASA shall cause NASA's Concessioner to transfer
the current uncommitted balance of the Capital Improvement Account (defined in the Concession
Agreement) as follows:

( (a) into the Reserve Fund, the amount of $1,000,000.00 to cover the Minimum
Reserve Requirement; and

(b) into the Construction Fund, all of the remainder of the current uncommitted
balance of the Capital Improvement Account after payment therefrom of all Loan
Costs and other expenses approved by NASA and SFA for payment at the Loan
closing.

Section 3. Use of Revenues. Deposits to the Revenue Fund made pursuant to Section
2 shall be transferred by the Depository each month at least five (5) business days before each
Interest Payment Date into the following Funds to be held by the Bank in the following order
and priority:

(a) into the Sinking Fund, until the amount on deposit therein is sufficient to
pay when due (i) during construction, the interest on the Loan, when due; and (ii) after
completion of construction, the principal of and interest on the Loan and all payments
due under the Credit Agreement, if any, coming due in the then-current fiscal year of
SFA ;

(b)' during construction, all other monies in the Revenue Fund after

,r- deposits to the Sinking Fund shall be transferred f'n'st into the Reserve Fund to

\ 7
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make up any shortfall in the Minimum Reserve Requirement; then, any excess . ......
into the Reserve Fund in an amount equal to the SFA AdministrationFee coming
due in the current fiscal year of SFA; and then, any excess into the Construction
Fund;

(c) after completion of construction, all other monies in the Revenue Fund
after deposits to the Sinking Fund shall be transferred into the Reserve Fund, .until.the
amount on deposit therein is equal to one million dollars ($1,000,000.00) (the "Minimum
Reserve Requirement"), plus an amount equalto the SFAAdministrationFee coming due
in such fiscal year of SFA, and the amount of any Extraordinary Fees and Expenses of
SFA, the Bank, and any agents of SFA previously agreed to by NASA, incurred with
respect to the Loan in the then current fiscal year of SFA; and ;

(d) any excess remaining after making the foregoing deposits shall be
----deposited into the Surplus Fund.

(e) It is expressly contemplatedand agreed that (i) no deposits will be
made to the Sinking Fund for debt servicepayments until after Loan proceeds are
deposited into the Construction Fund, and (ii) no deposits will be made to the
Surplus Fund prior to completion of construction of the Apollo/Saturn V Tour
Facility.

Amounts on deposit in the funds and accounts described in subsections (a) through (e)
rabove shall be disbursed in the following manner: i

(v) The Bank shall use the moneys in the Sinking Fund to pay the
principal of and interest on the Note as the same become due and payable.

(w) To the extent any deficiencyexists in the Sinking fund, theBank shall
fkst use moneys in the Surplus Fund to cure such deficiency.

(x) To the extent any deficiency exists in the Sinking Fund or the Surplus
Fund, the Bank shall then use moneys in the Reserve Fund to cure such deficiency. So
tong as no deficiencies exist in the Sinking Fund, amounts on deposit in the Surplus
Fund shall be used by the Bank to prepay the Note monthly on each Interest Payment
Date as provided in the Loan Documents.

(y) To the extent any deficiency exists in the Sinking Fund and amounts on
deposit in the Reserve Fund and the Surplus Fund are insufficient to cure such
deficiency, NASA shall cause NASA's Concessioner to transfer monies from the CIA
and, if insufficient for such purpose, from Theater Surcharge Revenues, to the Sinking
Fund to cure such deficiency.

(z) Provided that no Event of Default exists and is continuing under any of

I
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.... _- " ....._ _'-_..... the Loan Doctiments; and that-no deficiency-exists in the Reserve-Fund,-the Bank_shall.... • . _ ,
; use up to $100,000.00 of the moneys in the Reserve Fund to pay (i) on the date of the

Note and on each anniversary date of the Note thereafter, the SFA Administration Fee
to SFA and (ii) with the consent of NASA, such consentnot to be unreasonably withheld,
any Extraordinary Fees and Expenses of SFA and the Bank incurred with respect to the
Loan in the then-current fiscal year of SFA; provided, however, that the consent of
NASA shall not be required for suChpayments at any time NASA is in default under this
Pledge Agreement, and proxiidedfurther that no such payments to SFA shall be made
while an Event of Default exists and is continuing under the Loan Documents, and

provided further that such payments shall only be made from any excess above the
Minimum Reserve Requirement. In no event shall such payments be made in an amount
that would result in'a deficiency in the Minimum Reserve Requirement.

Earnings on amounts on deposit in the funds and accounts described in subsections (a)
thr0trgh(e) above shall, to the extent required to cure any deficiency therein, be retained in such
funds and accounts, and thereafter shall be deposited in the Revenue Fund and used as provided
therein. All funds referred to in this Pledge Agreement shall be invested in interest bearing
accounts pursuant to the terms of the Credit Agreement.

Section 4. SFA Administration Fee. Subject to the provisions of Section 3(z), and

provided that no Event of Default exists and is continuing under any of the Loan Documents,
--- an annual payment shall be made to SFA as an administrative charge of $100,000 per annum

until the Loan is retired as compensation for the ordinary and customary services performed and
risks undertaken by SFA pursuant to tiffs Pledge Agreement and the Credit Agreement,
(collectively, the "SFAAdministration Fee"). The annual SFA Administration Fee shall be due
on the date of issuance of the Note and thereafter annually on each anniversary of such
issuance.

Section 5. SFA Loan. As contemplated in Section 6 of the Use Permit, NASA and SFA
agree that, after the issuance of the Note, neither NASA nor SFA shall pledge or encumber the
Tour Surcharge Revenues or issue any bonds, notes or other obligations secured in whole or in
part, by the Tour Surcharge Revenues without the written consent of the Bank. In accordance
with the terms of the Use Permit, proceeds of the Loan evidenced by the Note shall be made
available to NASA's Concessioner by the Bank for construction of the Apollo/Saturn V Tour
Facility pursuant to, and subject to the conditions of, this Pledge Agreement.

Section 6. Construction Fund. All proceeds of the Loan shaH, upon receipt of
appropriate requisition certificates, be deposited into the Construction Fund. The moneys
deposited in the Construction Fund shall be held in trust by the Bank until applied to payment
of the Costs of Construction in accordance with and subject to the limitations of this Section 6.

The Bank shall make payments from the Construction Fund (provided that any
Construction Fund Reserve created pursuant to Section 9(b)(2). shall not be used for such

.... purpose), first from monies deposited therein pursuant to Section 2(b) and, upon expenditure of

9
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th'0semonies, then from Loan proceeds',_forthe Costs of'Construction within five (5) business
days of receipt of a Requisition Certificate substantially in the form of Exhibit A hereto which
sha!l be signed by an authorizedrepresentative of NASA's Concessioner certifying that the work
or services to which the payment relates has been accomplished or performed in a manner
acceptable to NASA's Concessioner or is estimated to be accomplished or performed within

• _ _ forty-five (45) days from the_date of the requisition, and that the Cost of Construction has
accrued or will accrue withinsuch _'orty-five(45)-day period under the relevant agreement and
that the amount to be paid does not exceed the obligation on account of which the payment is
made. Payments pursuant to the preceding sentence shall be made to the party performing the
work or services unless NASA's Concessioner provides a receipt with such requisition showing
that NASA's Concessioner has previously paid for such work or services from its own funds.
Such Requisition Certificate shall, if appropriate, identify the portion of the Apollo/Saturn V
Tour Facility to which it relates and shall state (i) the name of the Person to whom the payment
is to be made (who may be NASA's Concessioner if it is to be reimbursed for advances made
or w_done by it and properly chargeable against the Construction Fund); (ii) the amount to
be paid; (iii) the obligation on account of which the payment is to be made or is estimated,
showing the total obligation, any amount previously paid, and the unpaid balance (if the total
obligation shall be fixed); (iv) that the obligation was properly incurred or will be properly
incurred within forty-five (45) days from the date of the requisition by NASA's Concessioner,
is a proper charge against the Construction Fund and has not formed the basis of any previous
requisition; (v) that the amount requisitioned is due and unpaid or is estimated to be due and
unpaid within forty-five (45) days from the date of the requisition; (vi) that, insofar as the
payment is to be made for work, material, supplies or equipment, the work has been performed
or will be performed within forty-five (45) days from thedate of the requisition and the material, (
suppliesor equipment have been ordered or will be ordered within forty-five (45) days from the
date of the requisition and payment is due or will be due thesupplier within forty-five (45) days
from the date of the requisition or have been installed or will be instaIled within forty-five (45)
days from the date of the requisition in the Apol!o/Saturn VTour Facility or have been delivered
or will be delivered within forty-five (45) days from the date of the requisition at the site of
construction of the Apollo/Saturn V Tour Facility (or in the case of fabricated materials, at such
other place of storage as NASA's Concessioner shall have approved); and (vii) the amount
remaining in the ConstruCtion Fund after the funding of such requisition, together with other
amounts available to NASA's Concessioner in the CIA or otherwise, will be sufficient to
complete the acquisition, construction and equipping of the Apollo/Saturn V Tour Facility.

Section 7. Representation_ and Warranties bv SFA. SFA makes the following
representations as the basis for the undertakings on its part herein contained:

(a) SFA is duly organized and validly exists as a public body corporate and
politic created pursuant to the laws of the State of Florida, and is duly authorized to enter
into, execute and deliver this Pledge Agreement, to undertake the transactions
contemplated by this Pledge Agreement and to carry out is obligations hereunder, and
SFA has by all necessaryaction duly authorized the execution and delivery of this Pledge
Agreement and all other documents required hereunder.

10
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....: "_" (b) -, SFA has .taken al! :actions and received all necessary authorizations,
( approvals or consents of any governmentalauthority or agency for the execution¢__" •

deliveryand performanceby SFA of its obligationshereunder.

Section8. Representationsand Warrantiesby NASA. NASAmakes the following
representationsand warrantiesas the basis for the undertakingson its part hereincontained:

(a) NASA(i) is a duly organizedand validlyexistingagencyof the United
StatesGovernment,(ii) has the powerand authorityto own its propertiesand assets, to
carry on its operationsas now being conductedand (iii) has the-powerto executethis
PledgeAgreementandperformall of its obligationshereunderandto executeanddeliver
all other documentsrequired hereunder.

(b) NASAhas fullpowerto enterintoandperformthisPledgeAgreementand
to pledgeanddirectNASA'sConcessionerto payoverthe TourSurchargeRevenuesand
the Theater SurchargeRevenuesin the mannerprovidedin this PledgeAgreement,and
by proper action, NASAhas duly executedanddeliveredthis PledgeAgreement.

(c) The executionand deliveryof thisPledgeAgreement,the consummation
of the transactionscontemplatedherein and the fulfillmentof or compliancewith the
terms of this Pledge Agreement will not result in a breach of any of the terms or

_P provisionsof, or constitutea defaultunder, anybond,debenture,noteor otherevidence
_. of indebtedness,contract, lease, indenture,mortgage,deedof trust or other agreement

or instrumentto whichNASAis a party or by whichit is boundor to which any or all
of its properties are subject, and this Pledge Agreementwill be binding upon and
enforceableagainst NASAin accordancewith its terms, exceptas may be limited by
applicablebankruptcy,insolvency,reorganization,moratoriumor similarlawsaffecting
creditor's rightsgenerallyor generalprinciplesofequityregardlessof whetherthe issue
is consideredin a proceedingin equityor at law.

(d) Allnecessaryauthorizations,approvals,consentsandother ordersof any
governmentalauthorityor agency (other thanSFA) for the executionand delivery by
NASAof this PledgeAgreementand for the acquisition,construction and equippingof
the Apollo/SaturnV TourFacilityhavebeenobtainedand are in full forceand effector
are anticipatedto be obtainedin due course.

(e) There are no pending, or to the knowledgeof NASA, threatened actions,
suits or proceedings before any court or administrative agency which are likely in any
ease or in the aggregate to materially adversely affect the operations of NASA, nor is
NASA aware of any facts or circumstances that would give rise to any such actions or
proceedings.

Section 9. Covenantsof NASA.

i'
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..... (a) Rate Covenant. NASA.hereby covenantsto impose ticket charges and the= _:_._........__.....
associated Tour Surcharge Revenues and Theater Surcharge Revenues in amounts
sufficient to pay at least one hundred fifty percent (150%) of the principal of, interest i
on and any amortization installments with respect to the Note in each year that the Note
is outstanding. NASA further covenants not to lower the tour ticket charges, or the Tour
Surcharge Revenues included therein, or the Theater Surcharge Revenues, collected by

- _........ NASA's Concessioner pursuant to theConcessionAgreement effect on the date....
hereof without first obtaining, and providing SFA and the Bank with a copy of a
feasibility study from a Qualified Independent Consultant with widely recognized
expertise in ticket charge studies. This feasibility study must conclude that for the five
(5) years next succeeding such modification of tour ticket charges or Theater Surcharge
Revenues, Tour Surcharge Revenues and Theater Surcharge Revenues will be available
in amounts sufficient to pay at least one hundred fifty percent (150%) of theprincipal of,
premium, if any, and interest on and any amortization installments with respect to the

--- Note before any tour or surcharge amounts are reduced.

NASA also covenants to impose charges, along with other revenues available
under the Concession Agreement, at all times in amounts sufficient to pay all operation
and maintenance expenses incurred by reason of the operation of all facilities in
connection with the public bus tour at KSC, including, but not limited to, the
Apollo/Saturn V Tour Facility and all other tour and related bus facilities at KSC.

The parties hereto acknowledge that the current Concession Agreement with TW
Recreational Services, Inc. will expire by its terms on April 30, 1995. NASA covenants :ii__
with SFA that (i) upon expiration or termination of any Concession Agreement, all funds
on deposit in the CIA will be transferred to the CIA of the successor NASA
Concessioner, and (ii) all subsequent or successor Concession Agreement or Agreements
regarding the KSC public visitor facilities shall provide a rate structure which (A)will
have a Tour Surcharge Revenue and Theater Surcharge Revenue component which will
be subject to the pledge of this Pledge Agreement, (B) will provide for a minimum Tour
Surcharge Revenue per bus tour ticket which is not less than the amount provided for in
Article 4-1(b) of the current Concession Agreement, (C) will provide for a minimum
Theater Surcharge Revenueper theater ticket which is not less than the amountprovided
for in Article 4-2 of the current Concession Agreement, and (D) will generate revenues
which will be sufficient to meet the requirements of Sections 2, 3 and 4 of this Pledge
Agreement.

(b) Insurance. (1) So long as the Loan is outstanding, NASA hereby
covenants to require NASA's Concessioner to keep the Apollo/Saturn V Tour Facility
and the other visitor facilities, excluding exhibits, at KSC continuously insured against
fire, casualty and other losses and risks and in such amounts as is reasonable and
customary for such facilities, provided, however, that the insurance amount shall not be
less than the lesser of (i) the outstanding principal amount of the Note and accrued
interest to the next Interest Payment Date or (ii) the full replacement value of the

06SO



f
I Enclosure'6 ....:

Exhibit23-13

..___..... Apollo/SaturnVTour Facility,andprovided,further, that thedeductibles_orself-insured ......
amountsshallbe acceptableto NASA. If NASAfails to requireNASA's Concessioner
to, or if NASA'sConcessionerfails to, so insurethe Apollo/SaturnV Tour Facilityand
theother visitorfacilitiesat KSC, thenSFAor the Bankmay (but shallnot be required
to), after noticeto NASA and NASA's Concessioner, obtain such insurance for the
protection of SFA and the Bank, and SFA and the Bank shall be entitled to
reimbursementfrom NASAfor any expensethus incurred. NASA, the Bank and SFA

•shall be namedas insuredparties in the policyof insurancecoveringthe Apollo/Saturn
V Tour Facility,with loss payable first to the Bank to the extentrequired to make debt
servicepaymentson the Note.

All proceeds received from property damage or destruction insurance on the
Apollo/Saturn V Tour Facility are hereby pledged by NASA as security for the Loan and
shall be used at the option of NASA but subject to the limitations hereinafter described

--- either (i) to remedy the loss or damage for which such proceeds are received, either by
repairing the damaged property or replacing the destroyed property, as soon as
practicable after the receipt of such proceeds, or (ii) to prepay the Note and any sums
due under the Loan Documents . NASA shall not be entitled to use Apollo/Saturn V
Tour Facility insurance proceeds for replacement or repair pursuant to clause (i) above
(and such proceeds shall be used to prepay the Note and any sums due under the Loan
Documents pursuant to clause (ii) above) unless there shall have been fried with SFA and
the Bank within a reasonable time (A) a certificate from a Qualified Independent

f- Consultant that the proceeds of insurance, together with other funds of NASA available
for such purposes, will be sufficient to repair, rebuild, replace or restore such property
to substantially the same condition as it was in prior to destruction, 03) a written opinion
from a Qualified Independent Consultant that the Apollo/Saturn V Tour Facility can be
repaired, rebuilt, replaced or restored within two (2) years following the destruction
thereof and (C) a projection of a Qualified Independent Consultant that, in each of the
three (3) years following completion of such repair, rebuilding, replacement or
restoration, NASA will be in compliance with its obligations hereunder.

(2) NASA also covenants to require the NASA Concessioner to obtain
business interruption insurance in a form and from a source acceptable to NASA
and SFA which, as a minimum, covers up to $3,000,000.00 loss of Tour
Surcharge Revenuesor, at NASA's option, to fund to the Construction Fund from
initial CIA deposits a reserve of at least $3,000,000.00 (the "Construction Fund
Reserve"). The Bank and SFA shall be named as insured parties in any such
insurance policy with loss payable first to the Bank to the extent required to make
debt service payments on the Note. The Construction Fund Reserve, if such
option is elected and funded by NASA, shall remain in place until such time as
it is replaced by a business interruption insurance policy contemplated by this
paragraph. The Construction Fund Reserve shall be applied by the Bank to make
debt service payments in the event of a business interruption resulting in loss of

!_. Tour Surcharge Revenues and to the extent that monies in the Sinking Fund,

13
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• Su_lus Fund and Reserve Fund are insufficient for such purpose.

(c) Operation. During the term of the Use Permit and so long as the Loan
is outstanding, NASA hereby covenants to ensure that NASA's Concessioner maintains,
repairs and operates the Apollo/Saturn V Tour Facility and any related facility in a safe
and efficient manner pursuant to all applicable government rules and regulations. NASA

.... hereby covenantsto only allowpublic visitor access to the Apollo/Saturn V Tour Facility
via the bus tour or another method of convey_mceoperated and maintained by NASA or
NASA's Concessioner which provides for collection of Tour Surcharge Revenues from
public visitors to the Apollo/Saturn V Tour Facility; provided, however, that NASA may
escort, or allow NASA's Concessioner to escort, invited guests to the Apollo/Saturn V
Tour Facility and may use the Apollo/Saturn V Facility for launch and landing events in
accordance with the terms of the Use Permit.

-__ (d) Tour Surcharge Revenues. NASA hereby covenants not to take any action
that would have the effect of diminishing Tour Surcharge Revenues below the level
which will be necessary to pay the principal of, and interest on and any amortization
installments with respect to the Loan.

(e) Theater Surcharge Revenues. NASA hereby covenants not to take any
action that would have the effect of diminishing Theater Surcharge Revenues below the
level existing on the date hereof.

(f) Saturn v Rocket. During the term of the Use Permit and so long as the
Loan is ou_tanding, NASA hereby covenants to keep the Saturn V Rocket located at and
housed in the Apollo/Saturn V Tour Facility, and NASA further covenants to direct
NASA's Concessioner to maintain and repair such Saturn V Rocket as a concession
operating expense pursuant to Section 3(i) of the Use Permit.

(g) FilaancialReports. So long as the Loan is outstanding, NASA hereby
covenants to provide, or cause NASA's Concessioner to provide to the Bank and
to SFA the following reports:

1. Monthly, by the 15th day of each month, reports prepared by NASA's
Concessioner showing bus tour and IMAX theater attendance for the prior month;

2. Monthly, by the 15th day of each month, reports prepared by NASA's
Concessioner showing the status of the TIA and of the CIA for the prior month;

3. Monthly, by the 15th day of each month, projections prepared by NASA's
Concessioner of bus tour and IMAX theater auendance and Tour Surcharge
Revenues and Theater Surcharge Revenues for the following month;

4. Annually, within 120 days of the calendar year end, reports prepared by

14
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.... NASA's Concessioner showing (i) bus tour and IMAX theater attendance, (ii)
' _J'-" " Tour Surcharg_ Revenues and Theater Surcharge'Revenues, and (iii) CIA and .... ' -'
i TIA smms as of the calendar year just ended;

5. Annually, within 120 clays of the calendar year end, an annual report of
operations for theyear just ended prepared by theNASA comptroller and relating
to the Apollo/Saturn V Tour Facility including, without limitation, the CIA.and
the TIA; and

6. Annually, within 180 days of the calendar year end, an annual audit of the
CIA and the TIA for the year just ended prepared by civil service personnel of
the United States Government.

(h) Debt Service Coverage. In the event that Tour Surcharge Revenues,
---and Theater Surcharge Revenues if any, deposited to the Revenue Fund are

insufficient to pay the principal and interest ("Debt Service") on the Loan when
due, NASA covenants (i) to deposit to the RevenueFund other KSC public visitor
program non-appropriated revenues, to the extent available after payment of
operating and maintenance expenses and other contractual obligations, in an
amount sufficient to pay the Debt Service when due, and (ii) to refrain from
incurring any new obligations for capital expansion at Spaceport USA until Debt
Service coverage of the monies on deposit in the Revenue Fund is returned to 1.0
to 1.0."

/

_' Section 10. Duration. The term of this Pledge Am-cementshall commence on the date
which fLrst appears above and shall terminate on the termination of the Indenture pursuant to its
terms.

Section 11. Amendment. This Pledge Agreement may be amended upon the mutual
agreement of NASA, SFA and the Bank.

Section 12. Assignment. Other than the assignmenthereof by SFA to the Bank, this
Pledge Agreement may not be assigned by any Party. NASA and SFA may, however, without
the Bank's consent, assign their respective interests hereunder to a governmental successor of
NASA or SFA, as the case may be, which shall not relieve NASA or SFA of their respective
obligations hereunder.

Section 13. Successors and A_i_n_. This Pledge Agreement shall be binding upon and
inure to the benefit of the respective successors, permitted assigns and trustees of NASA and
SFA. Any existing agreement or any agreement hereafter entered into between NASA and
NASA's Concessioner (or any successor or assign of NASA's Concessioner) shall be subject to
the terms hereof, and in the event of any conflict between any such agreement and this Pledge
Agreement, the terms of this Pledge Agreement shall control. NASA covenants that any
successor Concession Agreement entered into with a successor or assign of NASA's

"_ Concessioner shall require the transfer of Tour Surcharge Revenues and Theater Surcharge
( Revenues in the manner provided herein.
\.

Section 14. Events of Default. Each of the following events is hereby declared to
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constitute an "Event of Default"

(a) any failure on the part of NASA's Concessioner to transfer to the Bank on ......" "
a daily basis the Tour Surcharge Revenues or, as provided in Section 2 above, the Theater
Surcharge Revenues; or

(b) any default inthe due and punctual paymentof the principal of, or interest
on the Note after such payment has become due and payable; or

(c) any default under any of the Loan Documents; or

(d) any default in the performance or observance of any other of the
covenants, agreements or conditionson the part of NASA containedherein if, after actual notice
of such default by registered or certifiedmail to NASA and NASA's Concessioner by the Bank
and'N'A'SAand NASA's Concessionershall have had thirty (30)days after receipt of such notice
to correct said default or cause said default to be corrected and shall not have corrected said

default or caused said default to be corrected within the applicable period; provided, however,
if said default be such that it cannot be corrected within the applicable period, it shall not
constitute an Event of Default if corrective action is imtimted by NASA or NASA's
Concessioner within the applicable period and diligently pursued until the default is corrected.

Section 15. _emedies. Uponthe occurrence of an Event of Default, SFA or the Bank
may pursue any available remedy at law or in equity to enforce the payment of the principal of,
and interest on the Note and to enforce compliance by NASA with its covenants herein. NASA
may take all legal action necessary and available at law or in equity to enforce the obligations
of SFA hereunder and of NASA's Concessioner under the Concession Agreement.

Section 16. Waiver. No delay or failure to exercise a right resulting from any other
breach of this Pledge Agreement shall impair such fight or shall be construed to be a waiver
thereof, but such fight may be exercised from time to time and as often as may be deemed
expedient. Any waiver shall be in writing and signed by the Parties granting such waiver. If
any warranty or covenant contained in this Pledge Agreement is breached by any Party and
thereafter waived by the non-breaching Parties, such waiver shall be limited to the particular
breach so waived and shall not be deemed to waive any other breach under this Pledge
Agreement.

Section 17. Section Captions: Reference_. The section captions contained herein are
included for convenience only and shall not be considered a part hereof or affect in any manner
the construction or interpretation hereof. Except as otherwise indicated, all references herein
to sections are to sections of this Pledge Agreement.

Section 18. ]_xecutionof Counterparts. This Pledge Agreement may be executed in
any number of duplicate originals, any of which shall be regarded for ai! purposes as an original
and all of which shall constitute but one and the same instrument.

Section 19. S.everabilitv. In the event that any provision of this Pledge Agreement
shall, for any reason, be determined to be invalid, illegal or unenforceable in any respect, the
Parties shall negotiate in good faithand agree to such amendments,modifications or supplements
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,._. . or to this PledgeAgreementor suchotherappropriateactionsas shall, .tothe maximumextent
practicable in light of such determination,implementand give effect to the intentionsof the
Parties as reflected herein, and the other terms of this Pledge Agreement,as so amended,
modified, supplementedor otherwiseaffectedby such action, shall remain in full force and
effect.

• Section 20. Further Assurances: Each Party agrees to, and shall use allreasonable
efforts to, provide such information, execute and deliver such instruments and documents and
take such action as may be necessary or reasonably requested or required by the other Parties
which are not inconsistent with the provisions of this Pledge agreement andwhich do not involve
the assumption of obligations other than those provided for in this Pledge Agreement in order
:to give full effect to this Pledge Agreement to carry out the intent of this Pledge Agreement.

Section 21. Governing Law: Venue. This Pledge Agreement shall be governed by the
lw,v_.-ofthe State of Florida. Each Party consents and agrees that the sole convenient and proper
venue for any legal proceeding in state or federal court related to this Pledge Agreement and the

• transactions contemplated hereby shall be in a court of competent jurisdiction located within the
jurisdictional boundaries of the United States District Court for the Middle District of Florida,
and waives any defense, whether asserted by motion or pleading, that such is an improper or
inconvenient venue.

Section 22. t_ffectiveness of Pledge A_:reement. Notwithstanding anything to the
P contrary contained herein, this Pledge Agreement shall not be effective or enforceable against

NASA unless and until the Loan Documents between SFA and the Bank have been executed and
delivered by the respective parties thereto.

IN WITNESS WHEREOF, the Parties have executed this PLEDGE AGREEMENT as
of the date fnrst written above.

SPACEPORT FLORIDA AUTHORITY NATIONAL AERONAUTICS AND
ADMINISTRATION

,!if----
O'Co_', Jr. /

L. Crippen,
Executive Director Center Director, John F. Kennedy

Space Center

<
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..... _NN_.DY. SPA_ENTER CONC_NCES"
]

ChiefCounsel _9_ A. DavidFlowersActingComptroller

_l¢l'ughW'. Harris Linda L. Roger_'
Director, Public Affairs Director, Procurement

18 0656



i

• Enclosure6
Exhibit23-19

EXHIBITA

Requisition No.

• ' APOLLO/SATURN V TOUR FACIL_ "

REQUISITIONCERTIFICATE
!

("NASA's Concessioner"), pursuant to the Pledge
Agr_ment dated as of June , 1994 (the "Pledge Agreement") between the National
Aeronautics and Space Administration, an agency of the United States Government ("NASA")
and Spaceport Florida Authority, a public body corporate and politic of the State of Florida
("SFA"), does hereby represent and certify to SFA and the Bank (as defined in the Pledge
Agreement) that:

1. Prior tothedatehereof,NASA'sConcessionerhasexpendedamountsor estimates
to expendamountswithinforty-five(45)days from the date hereof equal to an aggregateof
$. as costs in connectionwith constructionof the Apollo/SaturnV Tour Facility (as
defined in the PledgeAgreement),all inaccordancewith the Scheduleof Apollo/SaturnVTour
Facility Costs attached hereto as ScheduleI and made a part hereof• To the extent this
requisition is for amountspreviouslypaidby NASA'sConcessioner,each in an amountgreater
than $50,000 (otherthanamountscontainedina previousrequisitionbased on estimatedcosts),
the invoicesrelatingtheretoare attachedas Schedule1/(or in thecase of the first requisitionon
the date of closingof the Loan , will be suppliedto the Bank withinten (10)days of the date
hereof).

2. Each amount to be paid is a Cost of the Apollo/Saturn V Tour Facility, has been
properly incurred or is estimated to be properly incurred within forty-five (45) days from the
date hereof by NASA's Concessioner pursuant to the terms of the Pledge Agreement, is due and
unpaid or unreimbursed or will be due and unpaid or unreimbursed within such"forty-five (45)
day period, has not been the basis of any previously paid requisition, has accrued or will accrue
within such forty-five (45) day period under the relevant agreement and the amount to be paid
does not exceed the obligation on account of which the payment is made.

3. Payment of this requisition will not cause the statements contained in the Pledge
Agreement to become untrue, andthe amounts remaining in the Construction Fund after payment •
of this requisition, together with mounts available to NASA's Concessioner in the CIA or
otherwise, will be sufficient to complete the acquisition, construction and equipping of the
Apollo/Saturn V Tour Facility.

4. To the best of the undersigned's knowledge, no default or Event of Default has
L occurred and is continuing under the Pledge Agreement then in effect and each representation

and warranty of NASA under the Pledge Agreement is true and correct in all material respects

A-1
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as of the date of such requisition.
i. . " , . ..... --,i_i_ . .... _ ..:_ ,_",_._. ...... -. ...... .

5. Any moneys paid to NASA's Concessioner hereunder which are not used to :
reimburse NASA's Concessioner for amountspreviouslyexpended shall be deposited by NASA's
Concessioner in a segregated interest bearing account and not commingled with any other
moneys prior to the date a check is written by or on behalf of NASA's Concessioner for proper

. charges to the Construction Fund..

6. In the event that a previous requisition was submitted based on estimated costs,
$. of suchmoneys have been expended with respect to such costs and.the proofs
of payment relating thereto for items each in an amount greater than $50,000 are attached as
Schedule Ill, and the remaining amount of $ remains on deposit in the segregated
account referenced-above and has reduced estimated amounts to be requisitioned by NASA's
Concessioner hereunder.

NASA's Concessioner hereby certifies that insofar as the amount covered by the above
requisition includes payments to be made for work, labor, services, materials, supplies and/or
equipment in connection with the acquisition, construction and installation of the Apollo/Saturn
V Tour Facility, such labor and/or services were actually accomplished or performed in a
satisfactory manner or will be accomplished or performed within forth-five (45) days from the
date hereof and such material, supplies and/or equipmentwere ordered or will be ordered within
forty-five(45) days from the date hereof and the payment therefor is due or will be due within
forty-five (45) days of the date hereof, the material, supplies and/or equipment were actually
used in or about the construction or will be used in or about the construction, were installed or
wil! be i_talled within forty-five (45) days of the date hereof or were delivered or will be
delivered within forty-five (45) days from the datehereof at the site of the Apollo/Saturn V Tour
Facility (or in the case of fabricated materials, at such other place of storage as NASA's
Concessioner has approved) for that purpose and that the item of equipment with respect to
which any payment is requested constitutes Apollo/Saturn V Tour Facility equipment.

IN WITNESSWHEREOF,this certificationhas beenduly executedand deliveredthis
day of , 199_..

WITNESS:

By:

$0 UTI.rfRLI_PA CEPOR\PLEDGE.AGR
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APOLLO/SATURN V CENTER
PROJECT INFORMATION

Pro!ect Backaround

The Apollo/Saturn V Center will be a major new facility on the KSC public tour that will
enhance the PVP mission to tell the NASA story. This facility will preserve an original
Saturn V rocket, a Lunar'Lander, and other major artifacts from the Apollo/Satum era,
and will provide the KSC public visitors with a presentation that communicates the
drama and achievements of the manned lunar program. This presentationwill provide
the visitors with a historical perspective highlighting the significance of the.manned
lunar program, which will in tum result in the visitor having a more positive response to
the current and future U.S. manned space program.

The concept for the Apollo/Saturn V Center was originally conceived in the mid 1980's;
project design was initiated in April 1991; and project design was completed in March
1994. The earliest start date for construction is November 1, 1994,which would result
in a 1996 completion.

( Pro!ectDescription

The Apoilo/Satum V Center will be located at the northem end of the existing Banana
Creek launch viewing site: The architecture of the seven-story, 99,000 square foot
structure will resemble a KSC operational facility.

The major components of the facility are the exhibits and shows, which will be
presented to the visitor using a story-telling approach. Visitors arriving at the
Apollo/Saturn V Center will first enter a realistic re-creation of an Apollo-period Firing
Room, where a show will depict the development and launching of the Saturn V. They
will then exit into a large plaza where the 363-foot long Saturn V rocket will be
horizontally displayed in its various stages. Glass walls oriented to the east and south
will allow visitors to view the launch pads from which the Saturn V rockets lifted off. The
plaza will house other exhibits, including the top portion of the original launch umbilical
tower. Visitors will then enter another theater at the far end of the plaza for a show
presentation on the lunar landing and the Apollo's return home. The SaturnV rocket
and some other elements of these shows and exhibits are part of the•current KSC
public tour, and as such will be relocated and integrated into the Apollo/Satum V
Center.

_-_ The plaza will also rncludea food service area. Souvenir sales are permitted in the
facility, but no designated areas for souvenir sales have been established.
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ProjectFundina

Total projectcostsassociatedwiththe Apollo/Satum V Center have been estimatedat
$34,570,000..This estimate includes.thecostof_extending utilities to the site,,the ............. _.....
design and constructionof the facility, and the development and production of show
presentationsand exhibits. The cost of constructing the building is estimated at
$17,000,000,including a 10percent contingency reserve, and the cost of producing
and installingthe show and exhibit presentations is $7,466,000. An updated project
budget is attached.

A surchargeon bus tour tickets was established in September, 1990 to generate a fund
for the designand constructionof the Apollo/Saturn V Center project. The surcharges
on each adult, child, and student ticket sold have been deposited to the Capital
ImprovementAccount and used exclusively for the project. As of June 12, 1994, a total
of more than $11,985,000 has been collected. Combined with earnings from
investments,the CIA has generated more than $12,570,000.

As of June 12, 1994, a total of about $ 5,995,000has been expended on the project
from the accruedCIA cash. This money has funded the conceptual and detailed design
of the Apollo/SaturnV Center and the design and construction of utility extensions
requiredto servicethe site.

The balanceof required projectfunding will be provided through a Apollo/Satum V
Center ConstructionFund under an interagency agreement between KSC and the
SpaceportFlorida Authority (SFA). No appropriated funds have been or will be used in
connection with the Apollo/SaturnV Center.

Under the arrangement,SFAwill provide the financing and own the building under a
NASA-granted Use Permit until such time as the outstanding project debt is fully paid.
NASA is responsiblefor the design, construction, and operation of the Apollo/Satum V
Center through its Concessioner. The tour surcharge collections are pledged and
assigned to SFA until the outstandingdebt is retired.

SFAhas secured a loan of up to $25 million from SouthTrust Bank of Alabama. The
remainingcash balance of the CIA, less the amounts required for fees, reserve, and
closingcosts, has been transferredto the Apollo/Saturn V Center Construction Fund
held by SouthTrust Bank. Draws against the Construction Fund will be made by the
Concessionerin accordancewith the KSC-SFA Pledge Agreement to pay for the
subcontracts and other expenses requiredto complete the project. Interest only will be
due on the amount drawn throughout the construction period, and surcharge collections
greater than the interest paymentswill continue to be applied to the Construction Fund.
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The amount borrowed by SFA from SouthTrust is subject to fixed or variable interest
rate, at the option of SFA in collaboration with KSC, and is amortized ona 20-year
basis. The entire outstanding principal of the loan, however, is to be fully paid in no
more than 13:years. _ .... _ " .....

In the event tour surcharges are insufficient to pay debt service, the PledgeAgreement
provides for payment of future theater surcharge collections or other non-appropriated
revenues to make up the deficiency. An amortization schedule is attached to this
exhibit which assumes $22 million of the funds available from South Trust are required,
with surcharge collections remaining at a constant $3 million annually and interest being
fixed or averaging at 9 percent. A copy of the KSC-SFA PledgeAgreement is provided
in Exhibit 23.

•Based on an estimated $4.7 million remaining available from the accrued CIA cash
transferred to the Project Construction Fund, only about $22 million in loan proceeds
are anticipated tobe required.

Project Implementation

Except as otherwise noted, the Concessioner has the lead role for implementing the
Apollo/Saturn V Center project for NASA. This role includes collecting and depositing.
surcharge revenues in accordance with the KSC-SFA PledgeAgreement and the terms
of the Concession Agreement, procuring all required services and equipment to
construct and outfit the Apollo/Saturn V Center, providing insurance as required by the
Concession Agreement, and providing the on-going operations and maintenance
activities to incorporate the Apollo/Saturn V Center into the PVP.

The successful offeror will assume the project in progress. A subcontracthas been
issued by the incumbent Concessioner to Morris Architects, the project designer, to
provide construction management services throughout the construction phase. An
Invitation for Bid (IFB) for a General Contractor will be released on August 1, 1994 and
is anticipated to be awarded by November 1, 1994. Assuming a construction start date
on or about November 1, 1994, the building portion of the project will have been
underway for six months at the time of transition to the new ConcessionAgreement
(May 1, 1995).

The successful offeror will have responsibility for assuming these existing subcontracts
and for preparing and issuing additional required subcontracts, includingthose required
for the show and exhibit production and installation. It will be necessaryfor the

..---. successful offeror to proceed as early as practical with the additional subcontracts to
ensure all elements of the project are ready to support an opening to the public at the

i earliest possible date. A project schedule is attached.
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NASA KSC is managing the contractfor constructionof utilitiesto the site. Thiswork is
in progress at this time and has beenfully funded by a transfer of accrued surcharge
collections to KSC.

The Project Management Organization is depicted in the chart below:

I NASA
KSC

I
I SUSA

CONCESSIONER

I "

/

CONSTRUCTION SHOWS & EXHIBITS /
MANAGER PRODUCTION MANAGER JCONT"ACT CONTRACTADM,.,STRA O. AD.,N,S .AT,O.

:TEO.N,CAL  CHNICA':
DIRECTION DIRECTION

GENERAL l [EQUIPMENT
CONTRACTOR - SUPPLIERS

The rolesof eachorganizationalelementare as follows:

o NASA KSC--
- Design,construction,operation,andmaintenanceofthe Apollo/SaturnV

Centerthrougharrangementswiththe existingand futureSUSA
Concessioner.

Reviewandapprovalof subcontractspriorto awardby the SUSA
Concessioner.

Providethe requiredutilityextensionsto the Apollo/SaturnV Centersite.

Providetechnicaloversightof designandconstructioninaccordancewith5.4.3
of the SOW. This projectis beingimplementedunderthe "Government-
reviewed"approach.

- Serve as the officialinterfacewiththe SFA,andensureallNASA agreement
obligationswiththe SFA are met.
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o SUSA Concessioner--

Serve as the overall project integrator for construction and implementation
activities.

.2-.

- Procurement of required subcontracts (Construction Manager, General
Contractor, Shows and Exhibits Production Manager, Equipment
Suppliers).

Operation and maintenance of the Apollo/Saturn V building and grounds and
provide all required utilities for the building.

Integrate _theApollo/Saturn V Center into the tour operations.

- Support of the Apollo/Satum V Center as required by the SOW.

o Construction Manager--
Preparation of the IFB for the General Contractor.

Provide technical direction to the General Contractor; including review and
P_ approval of shop drawings, and resolution of engineering and construction

problems.

- Evaluation of claims, and recommendation for resolution.

- Scheduling and reporting of construction activities.

Inspection and quality assurance.

Review and certification of payment requests.

- Development of as-built drawings.

- Conducting close-out proceedings and tum-over of the Apollo/Satum V
building.

o General Contractor--
Construction of the Apollo/Saturn V Center as specified in the drawings and
specifications.

Restoration and relocation of the Saturn V rocket.
.,,.----..
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o Showsand ExhibitsProductionManager--
- Productionand installationof the shows and exhibits presentations.

- Assistin preparationof IFB's for EquipmentSuppliers. _

- Providetechnical direction to EquipmentSuppliers; including review and
approval of shop drawings, and resolution of design problems.

- Assist in evaluationof claims.

- Performanceof final inspection of Shows and Exhibits.

Developmentof as-built drawings.

o Equipment Suppliers --
Supply (and installation, if specified) of the equipment required for the
shows and exhibits.
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/

i APOLLO/SATURN V CENTER PROJECT BUDGET

SOURCES OF FUNDS:

I. Accrued Capital Improvement Account $ 12,570,0_0
deposits and earnings (9/90-6/94)

2. Proceeds of loan from SouthTrust Bank 22,000,000
to Spaceport Florida Authority

Tota! funding required $ 34,570,000

USES OF ACCRUED CIA FUNDS:

I. Design/Engineering $ 3,277,000

2. Extension of utilities to site 2,174,000

3. Studies/misc. 544,000

4. Deposited to Reserve Fund 1,000,000

5. Fees and closing costs 849,000
/

_-- 6. Remaining CIA uncommitted balance 4,726,000
deposited to Construction Fund

USES OF CONSTRUCTION FUND (UNCOMMITTED CIA + LOAN DRAWS)

i. Additional design $ 160,000

2. Relocation and restoration of Saturn V
rocket and LEM 400,000

3. Construction management services 1,700,000

4. Facility construction 17,000,000
(includes $1.5 million contingency)

5. Show & exhibit production/installation 7,466,000

notes:

a. Up to $25 million is committed by SouthTrust if required
b. During the construction period, an additional $4.4 million is
anticipated to be collected from the tour surcharge in excess of
interest payments owed. This amount is available to reduce loan

_-_ draws or, if required, as additional contingency.

c
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Rr_tpayment afl'e_€onslTuctionper_:l - accrued aA revenue ($6.000,[_0) nn_nusintotsst oavme_nl_ rnaOe
Ther_ftor 4K:luaiDaYn'_nl_ to retire aeDt on 6/I/06

::Y " _ OuI_'tondlnO ' Interest ' Current Current "
D_aws Princ,:)al Rate Interest P&l Payment

711194
811194

9/1194
IO/1194

1111194
1211194
I/I/95 1.222,222.22 1.222.222."-_ 0.750% 9.166.67 1.231.388.89 9.166.67
2/I/95 1.222.222.22 2AUMA44.44 0.750'/. 18,333.33 2,462.777.78 18,333.33
311/95 1_22._Z.22 3.666.666.67 0.7,50% 27.,500.00 3.694,166.67 27.500.00
4/I/9,5 1.22200022 4.888.888.89 0.750_ 36.666.67 4,925,555.56 B6,666.67
511/95 : 1.222.222.22 6.111,111.11 0.750% 46.833.33 6.156.944.44 ,45.833.33
611/95 1.222.222.22 7.333.333.33 0.750% ,55.000.00 7.388.333.33 55,000,00

: 711195 1.2222.22.22 8_55.,555.56 0.750% 64.166.67 8:619,722.22 64.166.67
811195 1.222..222.22 9,777.777.78 0.750% 73,333.33 9.851.111.11 73,333.33
911195 1.222..222.2211.000.000.00 0.750%• 82.500.00 11.082.500.00 82,500.00

10/I/95 h,_.222.22 12"77').222.22 0.750% 91,666.67 12,313.888.89 91.666.67
I 111195 1.222.222.22 13.444,444.44 0.750% 100.833.33 13,545.277.78 100,833.33

1211195 1122.222.99 14.666.666.67 0.750% 110;000.00 14.776.666.67 110,000.00
111196 1.222.222.22 15388.888.89 0.750% 119.166.67 16.008.055.56 119.166.67
211196 1.2220o022 17.111.11I. 11 0.750% 128_333.33 17.239,444.44 12822.33.33
311196 1.222ooo.22 18.333_3.33 0.750% 137.500.00 18.470.833.33 137.500.00
411196 1,222.222.22 19.555.5,55.56 0.750% 146.666.67 19,702.222.22 146.666.67
511196 1.222.222.22 20.777.777.78 0.750% 155.833.33 20.933.611.11 155.833.33
611196 1.222,222.22 22.000.000.00 0.750% 165.000.00 22.165.000.1X} 165,000,00

711196 22.000.0D0.00 0.750% 165,000.00 22.16,5,000.00 . 4,432.5(X].00
811196 17.732.500.00 0,750% 132.993.7,5 17.865,493.75 225.794.63
911196 17.639.699.12 0.750% 132.297.74 17.771.996.87 225.794.63

10/I/96 17.,546.202.24 0.750% 131.596.52 17.677.798.76 225.794.63
1111196 17Ak52,004.13 0.750% 130.B90.03 17.382.894.16 225.704.63
1211196 17.357,099.53 0.7,50% 130,178.25 17.487.277.78 225.794.63
I/I/97 17.261.4B3,15 0.750% 129,461.12 17.39(],944.28 225.794.63
2/1197 17,165o]49,65 0.750% 128,738.62 17.293.888.27 225.794.63
311197 17.068.093.64 0.750% 128.010.70 17.196.104.35 225,794.63

411197 16,970,309.72 0.750% ' 127.277,32 17,097,587.04 225,704.63
5/1197 16.871.792.42 0.750% 126.538.44 16,998,330.86 225.794.63
6/I/97 16.772,536.23 0.750% 125.794.02 16.898.330.25 225.794.63
711197 16,672,535.63 0.750% 125J_44.Q2 16.297.579.64 225,794,63
8/I/97 16.571.785.02 0.750% 124.288.39 16.696,073.40 225.794.63
911197 16,470.278.78 0.750% 123.527.09 16.593.805.87 2:25.794.63

1011197 16,368.011.24 0.750% 122,760.08 16,490.771.33 225.794.63
11/1197 16.264.976.70 0.750% 121.987.33 16.386.964.02 225.794.63
12{I/97 16.161.169.40 0.750% 121.208.77 16.282.378.17 225.794.63

1/1198 16,056.,.q13,5,4 0.750% 120A24.38 16,177,007._2 225.794.63
211198 1,5.951.213.29 0.750% 119.634.10 16.070.847.39 225.794.63
3ii198 15,845.052.76 0.750% 118,B37,90 15.963.890.66 225.794.63
411198 15.738.096.03 0.750% 118,03,5.72 15.856.131.75 225.794.63
5/I/98 15.630,337.12 0.750% 117,227.53 15.747.564.65 225,794.63
611198 15.521.770.03 0.750% 116.413.28 15.638.183.,30 225.794.63
7/1198 15.412,388.67 0.7,50% 115.592.92 15.527.981.59 225.794.63
811/98 15,,302.186.96 0.750% 114.766.40 15.416953._.'_ 225.794.63
911198 15.191.158.74 0.750% 113.933.69 15.305.092.43 225.704.63

10/1198 15.079.297.80 : 0.750% 113,094,73 15,192392.53 225.794.63
11/I 198 14.966.597.91 0.750% 112.249.48 15.078,B47.39 225.794.63
12/1198 14.853.052.76 0.750% 111.397.90 14.96_.450.66 225.7o4.63

1/1199 14.738.b56.03 0.750% 110.539.92 14.849,195.95 225.704.&3
211199 14.623.401.33 0.7.50% 109.675.51 14.733.076.8_ 22_5.794.63
:_II199 14.507.282.21. 0.7,50'% I08.80_.62 14.616.086.83 2"25.7°4,53
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EXHIBIT 24-9
ATEACHMEINT 2-2

/2-Year AJ_on_za_ O 9%

(" Only ClA revenues used for payment

Ar4umDtlor_ :
Inteze.ltpavn'_nts only clunngcom_uctlon ponc_
_tzt payment otter construction petH:x_= accn._a CIA revenue ('36,000.000)rnnu_ interest payments rnacle
Theteaft_' eclual oavrnents to retire clobt on 6/I/06

Oulstancling Interest Current Current

Draws Pnncl_ _ate Interest P&l Payment
4/1/99 14,390,292.20 0.7,50% 107,927.19 14_98.219.39 225.794.63
5/1/99 14.272,424.76 0.750% 107.043.19 14,379,467.95 225,794.63
6/I{99 14.153,673.32 0.750% I06.152.55 14,259.825.87 225.794 _3
7/I/99 14,034,031.25 0,750% 105355.23 14,139.286.48 225.794.63
8/I/99 13.913,491.85 0.750% 104,351.19 14,017.843.04 225.794.63
9/I{99 13.79"2.048.41 0.750% 103,440,36 13395.488.78 225,794.63

1011199 13,669.694.15 0.750% 102,522.71 13,772.216.86 225,794.63

1111199 13.546,422..23 0.750% I01.598.]7 13,648,020.40 225,794.63
12,/I{99 13,422,225.77 0,7,50% 100,666.69 13_ R92.46 225,794.63
I/I/00 13.297.097.84 0.750% 99,728.23 13,396.826.07 ,225.794.63
2/I/00 13.171,031.44 0.750% 98,782.74 13.269.814.18 225.794.63
3/I/00 13.044.019.55 0.750% 97.830.15 13.141,849.70 225.794.63
4/I/00 12,916,055.07 0.750% 96.870.41 13.012.925.48 225.794.63
511100 12.787,130.86 0.750% 95,903.48 12,883.034.34 225.794.63
6/I/00 12,657.239.71 0.750% 94,929.30 12,752,169,01 225.794/,-'_
7/I/00 12.526.374.38 0.750% 93.947.81 12,620.322.19 225,794.63
8/I/00 12.394,527.56 0,750% 92.958.96 12.487.486..52 225,794.63
9/I/00 12.261.691.89 0.750% 91.962.69 12,353,654.58 225.794.63

1011/00 12.127,859.95 0,750% 90,958:95 12.218318.90 225,794.63
1I/I/00 11.993.024.28 0.750% 89.947.68 12,082,971.96 225,794.63

_ 1211/00 11.857.177,3,3 0.750% 88.928.83 11.946.106.16 225,794:63
111/01 11.720.311.54 0.7,50% 87.902.34 11,808.213.87 225,794.63

_" 211/01 11,582.419.25 0,750% 86.868.14 11,669.287.39 225.794.63
_- 311101 11,443,492.76 0.750% 85.826.20 11.529318.96 225.794.63

4/I/01 11.303,524.33 0.750% 84.776.43 11.388.300.76 225,794.63
511/01 11.162,506.14 0.750% 83,718.80 11.246.224.93 225.794.63
6/I/01 11.020,430.31 0.750% 82.6-_3'73 1I. 103.083.53 225.794 _-'_
7/I/01 10.877.288.91 0,750% 81,579.67 10.958.868.57 225,794.63

8/1101 10,733.073.95 0.750% 80,498.05 10.813,,572.00 225,794.63
9/I/01 10,587,777.37 0.750% 79,408.33 10,667.185.70 225.794.63

10/I/01 10,441391.08 0.750% 78.310.43 10,519.701.51 225.794.63
11/I/01 10.293,906.88 0.750% 77.204.30 10.371.111.18 225.794.63
12/1101 10.145,316.56 0.750% 76.089.87 10.221,406.43 225.794.63

I/I/02 9,99,5,611.80 0.750% 74.967.09 10.070,578.89 225.794.63
2/I/02 9.844.784.27 0.750% 73,835.58 9,918.620.15 225.794.63
3/I/02 9.692,825.52 0.750% 72.696.19 9.765.521.71 225.794.63
4/I/02 9.539,727.09 0.750% 71.547.98 9.611.275.04 225.794.63
5/I/02 9,385,480.41 0.750% 70.391.10 9A55.871.51 225,794.63
611/02 9.230.076.89 0,750% 69,225.58 9.299.,302.46 225,794._'_
7/110"2 9,073,507.84 0.750% 68,051.31 9.141,5,59.15 225.794.63
8/I/02 8.915.764.52 0.750% 66,868.23 8,982.632.75 225.794.63
9/1102 8.756,838.13 0.750% 65.676.29 8.8'22.514.41 225.79,__,'_

1011/02 8.596,719.78, 0.750% 64,475.40 8,661.195.18 225,794.63 :
11/ I/02 8,_,5,400.56 0.750% 63.265.50 8.498.666.06 225.794.63
1211102 8.272.871.43 0.750% 62.046.54 8.,334.917.97 225.794.63

I/I/03 8.109,123.34 0.750% 60.818.43 8.|69,941.77 225.794,63
2/I/03 7,944.147.14 0.750% 59,581,10 8.003,728.24 225.794.63
311103 7,777.933.62 0.750% 58.334.50 7.836.268.1,2 225.794.63
4/I/03 7.610,473.49 0.750% 57.078.55 7.667.5,52.04 225,794.63
5/I/03 7,441.757.42 0,750% 55.813.18 7,497,570.00 225.794.63
6/1103 7.271.775.97 0.750% ,54,538.32 7.326.314.29 225.79_.63
711103 7,100,519.66 0.750% ,$3,253.90 7.1,53.773.,.56 22S.794.63
811103 6.927.978.93 0.750% 51.959.84 6.979.938.77 225.794._3
9/I/133 6.7,54.14zl.15 0.750% 50.6,56.08 6.804,800.23 2"2S.7o._.6.'I

I0/1103 6.579.{305.60 0.750% 49342.5,4 6.628.348.1,4 225.704.63
i,,,. 11/1103 6,402,553.52 0.750% 48.019.15 6.4.50.57:>.67 2_5.70,_.63

12/I/03 6.224.77804 0.7,50% 46.685.8.4 0.271483.88 2_S 7o4.63
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]D_IIBIT24-10
A_2-3

Amon'tzaflon 3cneaUo

On/y C/,Arevenuesuseo'mr payrne_ {

Ar_t.e'r_rioms:

interestDoWn'-,en_oni'vduringcon,Wn.JctJonperiod
Firstl:x3ymenr offer construction loenocl= occrue(:l CIA revenue ($6.000.000) rn_us interest IpaVrrm_t_
Thereafter oauo_ DOvmenrs €orolite door on 6/I/06

.... Ce,Jt_Oncfing interest Cub'rent Current
Ora,.vs i:'rincu::x31 Rc_e Interest P&I Payment

I/I/04 6.045.669.2,5 0.750% 45.342.52 6.091.011.77 225.794.63
2/I/04 5.865,217.14 0.750% 43.989.13 5.909.206.27 225,794.63
3/I/04 5.683.411.64 0.750% 42.625.50 5,726.037.23 225.794.63
4/1/04 5.,500.242.60 0.750% 41.251.82 5..%41.494.42 225.794.63
S/I/04 5.315,699.80 0.750% 39.867.75 523,,_,5,567.54 225,794.63
6/I/04 5.129,772.92 0.750% 38,473.30 5.168.246.21 225.794.63
7/I/04 4.942,451.59 0.750% 37.068.39 4.979,519.97 22,$.794.63
8/I/04 4.753.725.,35 0.750% 3,5.682.94 4.789,378.29 225.794.63

q/I/,04 4,563,583.66 0.750% 34.226.88 4.597.810.54 225.794.6,3
10/I/04 4,372.015.91 0.750% 32.790.12 4.404.806.03 225.794.63
11/I/04 4.179.011.40 0.750% 31.,342.59 4.210.3,53.99 225.794.63
1211/04 3.984.559.36 0.750% 29_84-20 4.014,443.56 225.794.63

I/I/05 3.788.648.93 0.750% 28,414..87 3317.063.80 225,794.63
2/I/05 3.591.269.17 0.750% 26.934.52 3.618.203.69 225.794.63
3/I/05 3*392,409.06 0.750% 25,443.07 3.417.852.13 225.794.63
4/I/05 3.192.057.50 0.750% 23.940.43 3.215,997.93 225.794.63
5/I/05 2,990_o03.31 0.750% 22,426.52 3.012,629.83 225,794.63
611105 2;786.83,5.20 0.750% 20,901.26 2.807.736.47 7o5.794.63
7/I/0,5 2.,581;941.84 0.750% 19.364,56 2.601.306,4! 225.794.63
8/I/05 2.375.51i.78 0.7,50% 17,816.34 2393328.12 _5.794.63
011105 2,167.5,33.49 0.750% 16.256.50 2.183.78999 225.794.63

10/|/05 1.957.995.36 0.750% 14.684.97 1.972.680.,33 225.794.63
1I/I/05 1.746.885.70 0.750% 13.101.64 1.759.987.35 22'3,794.63
1211105 1.534.192.72 0.750% 11.506.45 I ._,%_5.699.16 225.794.63
I / I/06 1,319.904.,54 0.750% 9.899.28 1,329.803.82 225.794.63
2/I/06 I, 104.009.19 0.750% 8.280.07 1.112.289.26 225.794.63
3/I/06 886,494.64 0.7,50% 6.648.71 893,|43.2,,5 225.794.63

4/1/Oh 667.348.72 0.750% -5.00_.12 672.353.83 225,794.63
5/I/06 446.559.2] 0.750% 3,349.19 449.908.40 225,794.63
6/I/06 224.113.77 O.750% 1.680.85 ,'_5.7o4.63 225.794.63
7/I/06 0.D0

Totals 22.000.000.03 I0.B69.560.61 32,B69,560.61
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APOLLO/SATURN V CENTER P-._IIBIT 24-12
PrelimlnaryShows and Exhibits Production Schedule A'["£AC_IHE_3-2
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APOLLO/SATURN V CENTER EX]t]BZT24-]3
Preliminary Shows and Exhibits Production Schedule ATr/_'lJ'a_'T3-3
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